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ODISHA POWER TRANSMISSION CORPORATION LTD. 
 
(1) Package 25-01: Construction of  2X20 MVA-132/33 KV Sub-station at DHENKIKOTE 
(Ghatagaon) & associated 132 KV SC line from Karanjia  S/S to Dhenkikote S/S & one 132 KV 
Feeder bay extension at Karanjia (Line length-38.850 Kms approximately). 
 
(2) Package 25-02: Construction of  2X160 MVA-220/132KV & 2X40 MVA-132/33 KV Sub-
station at GODA CHHAK (near Bhuban-Dhenkanal dist.) & associated 220 KV LILO on 
existing Meramundali-Duburi-Ckt-I & 132 KV LILO line on existing TTPS-Duburi line. (220 KV 
Line length: 5.1 Kms  appox & 132 KV Line:5.25 Kms appox). 
 
(3) Package 25-03: Construction of 2X20 MVA-132/33 KV Sub-station at AGARPADA & 
associated 132 KV LILO line on existing Bhadrak-Anandpur (Line length-12.7 Kms appox). 
 
(4) Package 25-04: Construction of 2X20 MVA-132/33 KV Sub-station at HIRAKUD & 
associated 132 KV LILO line on existing Burla-Sambalpur (Line length-0.5 Kms). 
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NOTICE INVITING TENDER-NIT NO. 25 / 2013-14 
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 Sr.G.M- CPC-TENDER- PACKAGE- 25-01, 25-02, 25-03 & 25-04  / 2013-14   
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SPECIAL CONDITIONS OF CONTRACT 
(SCC) 

VOLUME - IA 
SECTION: SCC 

CONTENTS 
SL. NO. DESCRIPTION       
1.  General Information 
2.  Scope of work 
3.  Qualifying requirements 
4.  Prices 
5.  Price Adjustment 
6. Taxes & Duties 
7. Basis of Evaluation & Comparison 
8. Terms of Payment 
9. Quantity Variation 
10. Work Schedule 
11. Contract Performance Guarantee 
12. Liquidated damage for Delay in Completion 
13. Functional Guarantees, Liquidated Damages for  

 Non-Performance (Applicable for Power Transformer) 
14. Indemnity Bond 
15. Storage-Cum-Erection Insurance 
16. Power, Water & Communication 
17. Land for Contractor’s Office’s, Store, Workshop etc. 
18. Progress Reports  
19. Surplus Materials 
20. Latent Defect Warranty 
21. First Aid 
22. Submission of Bids 
23. Bid Guarantee 
24. Contractor Performance Feedback and Evaluation System 
25. Ineligibility For Future Tenders 
26. Utilisation of Ash & Ash Products 
27. Trial Operation 
28. Handing Over & Taking Over 
29. Fraudulent Policy 
30. Spares 
31. After Sales Services 
32. Incentive 
33. Obtaining of Statutory Approval 
34. Licence 
35. Solving Right of Way-(Tree and Plant Compensation) 
36. Materials Supplied by Owner 
37. Conditions For Issue Of Materials 
38. Important SCC Instructions / Guidelines. 
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SPECIAL CONDIONS OF CONTRACT 
 

VOLUME – IA 
 

All the conditions stipulated in Special Conditions of Contract (SCC) shall supplement the 
General Conditions of Contract (GCC), Erection Condition of Contract (ECC), Instructions to 
Bidders (INB) and Technical Specification Vol. IIA & IIB. Wherever there is a conflict the 
provisions herein shall prevail over those in the GCC, ECC, INB and Technical Specification & 
Data Sheet Vol. II & IIA. 
 
1.0 GENERAL INFORMATION 
 
1.1 Odisha Power Transmission Corporation (OPTCL) (A wholly owned subsidiary of 
Government of Odisha) incorporated under the Companies Act, 1956, having its Registered 
Office at Janpath, Bhubaneswar – 751022 (hereinafter called the owner) invites single stage two 
part bid tender for the following packages  in the state of Odisha (as specified in the INV of the 
bidding documents) on turnkey basis.  
 
(1) Package 25-01: Construction of  2X20 MVA-132/33 KV Sub-station at DHENKIKOTE 
(Ghatagaon) & associated 132 KV SC line from Karanjia  S/S to Dhenkikote S/S & one 132 KV 
Feeder bay extension at Karanjia (Line length-38.850 Kms approximately). 
 
(2) Package 25-02: Construction of  2X160 MVA-220/132KV & 2X40 MVA-132/33 KV Sub-
station at GODA CHHAK (near Bhuban-Dhenkanal dist.) & associated 220 KV LILO on 
existing Meramundali-Duburi-Ckt-I & 132 KV LILO line on existing TTPS-Duburi line. (220 KV 
Line length: 5.1 Kms  appox & 132 KV Line:5.25 Kms appox). 
 
(3) Package 25-03: Construction of 2X20 MVA-132/33 KV Sub-station at AGARPADA & 
associated 132 KV LILO line on existing Bhadrak-Anandpur (Line length-12.7 Kms appox). 
 
(4) Package 25-04: Construction of 2X20 MVA-132/33 KV Sub-station at HIRAKUD & 
associated 132 KV LILO line on existing Burla-Sambalpur (Line length-0.5 Kms). 
 
1.2   Odisha Power Transmission Corporation Ltd.(OPTCL),  invites sealed bids for the package of 
Construction of the sub-station bay extension with associated system as indicated above in Cl No. 
1.1, On domestic competitive bidding basis for the purpose of :  
“Design, Engineering, Supply, Erection, Testing & Commissioning of Sub-Station bay extension 
with associated system on turnkey basis in the location  / Area as specified in the INV of the 
bidding documents) in the state of Odisha”. 
Bidding document No. As specified in the INV of the bidding documents. 
1.3.1 The project shall be executed and funded by Odisha Power Transmission Corporation Ltd. 
and the Ownership of the aforesaid package shall remain vested with Odisha Power Transmission 
Corporation Ltd. All eligible payments against this work shall be made by Odisha Power 
Transmission Corporation Ltd. 
1.4        “Owner” shall mean Odisha Power Transmission Corporation Ltd. 
For the purpose of execution of the Contract, the contractual activities on the part of the ‘Owner’, 
wherever context requires so, shall be performed by Odisha Power Transmission Corporation Ltd. 
1.5 The contents of Bidding Documents are as indicated under Clause 4.0, Section –  INB, 
Conditions of Contract, Volume – I of Bidding Documents. The  requirements,  conditions, 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    5/ 160                                    

appendices etc., stated in Conditions of Contract (Volume – I), Bid Proposal Sheets (Volume – 
IB), Technical Specifications  (Volume –II) and Technical Data Sheet (Vol.IIA) shall apply to and 
shall be considered as part of this Volume (i.e. Volume –IA) as if bound together. In case of any 
discrepancy between the provisions of this volume and other volumes of the bidding Documents, 
the provisions of this volume shall prevail. 
 
1.6 Unless brought out clearly, the Bidder shall be deemed to conform strictly to the 
 provisions of Bidding Documents. Any discrepancy between Specifications and the 
 technical literature / catalogues and drawings with the Bid will not be considered. 
 
1.7    The respective rights of the Consultant / Owner and Bidders / Contractors shall be governed 
by the Bidding Document / Contracts signed between the Owner and the Contractor for the 
respective packages. 

2.0       SCOPE OF WORK 
 
2.1 The scope of the work shall be completely covering all the equipments and their   
 erection specified under the accompanying Technical Specifications. It will include   
 the following:- 

a) Detailed design of the equipment; 
 

b) Complete manufacture including Type, Acceptance & Routine testing as specified. 
c) Providing Engineering drawing, data, operational manual, etc. for the Odisha  Power 
 Transmission Corporation Ltd.’s approval; 

 
d) Packing and transportation from the manufacturer’s works to the site; including transit 
 insurance & custom clearance/port clearance (if required), port handling, clearance for 
 imported goods and further loading (if applicable) “As delivered at  site basis”. 

 
e) Receipt, Unloading, storage, storage cum erection insurance, Preservation &  conservation of 
 equipments / materials at the site;. 
f) Pre-assembly, if any, erection, testing and commissioning of all the equipments  required 
 for construction of Sub-station bay extension and associated system  (including  all the 
 civil works) and Testing and commissioning of Sub-station bay extension and 
 associated system. 
g) Reliability tests, performance and guarantee tests on completion of commissioning. 
h) Handing over of the completed system to the owner. 
i) Satisfactory conclusion of the contract. 
 
2.2 The detailed scope of work covered under the package is specified in the Technical 
Specifications, Volume-II (TS) and Technical data Sheet (Vol. IIA) for specific packages. 
 
2.3 Before proceeding with the work, the Contractor shall fully familiarize himself with the 
site conditions. It shall be the responsibility of the contractor to arrange all inputs required for 
detailed engineering and execution. The Bidders are advised to visit the site, collect all necessary 
inputs and acquaint themselves with the topography, infrastructure etc. The Contractor shall be 
fully responsible for providing all equipment, materials, systems and services specified or 
otherwise which are required to complete the work and successful testing & commissioning of the 
Sub-station bay extension and associated system. 
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2.4 All materials including Steel and cement required for the civil works shall be supplied by 
the Contractor. 
 
2.5 Any other items not specifically mentioned in the Specifications but which are required for 
erection, testing, commissioning and satisfactory operation of the Substation bay extension and 
associated system are deemed to be included in the scope of the Specification unless specifically 
excluded. 
 
 
3.0   QUALIFYING REQUIREMENTS 

 3.1     The Qualifying Requirements for the Bidders are based on meeting the minimum pass/fail    
criteria specified in Section-INV and INB (Vol-1) of the bidding documents. 
 
4 PRICES 
 
4.1 The items/equipment/ material/works (referred to as ‘items’ for the sake of brevity) generally 
required for completion of the scope of work as per the Technical Specifications (TS). Vol.-II of 
Bidding Documents, are described and given in Schedules of Items and Prices (Price Schedules) 
forming part of Bid Proposal Sheets (BPS), Vol.-IB of Bidding Documents. However, the brief 
descriptions of work shall not be construed to limit the scope of work, and the same shall be read 
in conjunction with corresponding sections of TS including amendment/errata, if any, thereto. 
 
4.2 Bidder shall quote ex-works/ex-factory/ex-showroom (referred to as “Ex-works’) price, as 
applicable and transportation and insurance charges separately, for FOR destination site delivery 
of the items indicated in the relevant schedules of Bid Proposal Sheets (BPS), Volume-IB. Sales 
Tax, VAT, Excise Duty, Cess, Local Taxes, Entry tax and other levies, if any, in respect of direct 
transaction between the Owner and the Contractor under  the Contract, shall not be included in 
the quoted price but shall be indicated separately, wherever applicable, in the BPS. Also Entry 
tax, if any, in respect of bought-out finished items, which shall be dispatched directly from the 
Sub-Vendor’s works to the Owner’s site (sale-in-transit), shall not be included in the quoted price 
but shall be indicated separately, wherever applicable, in BPS. 
 
4.3 Bidder shall quote separately, as per relevant Price Schedules of BPS, the charges for erection, 
testing & commissioning (which shall be inclusive of charges for unloading, Handling, storage, 
insurance etc.) of all items, which are to be supplied and / or erected at site and charges of 
associated civil works as specified in TS. These charges together for all 
equipment/materials/spares, as applicable, shall be deemed to be included in the ‘Erection 
Charges’ to be quoted against the items indicated in relevant schedule of BPS. In addition, the 
cost of all materials required for successful erection, testing and commissioning of the Sub 
Stations and transmission line including the associated civil works, not indicated separately in the 
schedule of supply items in the BPS but required as per TS, shall be deemed to be included in 
the ‘Erection Charges’. 
 
4.4 Bidders shall include the cost of type tests and other tests, to be carried out in line with the 
Technical Specifications, in the bid price. 
4.5  Service tax, as reimbursable to the Contractor by Odisha Power Transmission Corporation 
Ltd., in terms of the Bidding Documents shall not be included in the quoted price but shall be 
indicated separately, wherever applicable, in BPS. 
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5.0 PRICE ADJUSTMENT. (Applicable as per latest IEEMA circular):  
 
5.1 FOR COMPUTATION OF PRICE ADJUSTMEMENT:-  

(i) IEEMA formula as revised from time to time may be adopted for all items for which price 
variation are applicable as per OPTCL tender specification. 

(ii) Base date is to be taken as 30days prior to opening of tender. 

(iii) Price variation shall be subject to ceiling (+) or (-) 20% for all items for which price variation 
is applicable. 

(iv) Scheduled delivery period of total quantity shall be reckoned to be the end of the period as 
indicated in the approved bar chart for the purpose of calculation of price variation. 

(v) The price variation claims are to be submitted within 03(Three) months of supply of items or 
within 03(Three) months from scheduled date of completion whichever is later. If the price 
variation claims are not submitted within the stipulated time, 10% bill payable on commissioning 
and handing over the project shall not be processed for payment. 
(vi) Performance Bank Guarantee can be utilized in case of negative price variation with an 
undertaking from the concerned agencies. 
(vii) The agency has to furnish an undertaking that deduction can be made from any other bills 
pertaining other projects being executed by them for this purpose. 
(viii) If the price variation claims are not submitted by the agencies within 03(Three) months of 
supply of items or 03(Three) months from the scheduled date of completion of work whichever is 
later, OPTCL will calculate the PV amount and deduct 0.5%(Half percent) of the ordered price of 
that item for the quantity supplied as additional penalty from the bill or any other means. 
(ix) For the purpose of Price Adjustment on ex-works price components of the equipment, the 
date of shipment for Goods shall mean scheduled date of shipment or actual date of shipment, 
whichever is earlier. Scheduled date of shipment will be ex-works date of despatch, governed by 
the accepted PERT Network / Bar Chart, Similarly, for the purpose of Price Adjustment on 
Installation price component, the Billing period shall mean the billing period as per Contract time, 
schedule, i.e,, the agreed Bar Chart or actual period, whichever is earlier. The billing period for 
various Installation activities will be as per agreed Installation Bar Chart indicating monthly 
schedule of installation activities for completion of works. However, when the Employer’s 
specific approval for advancement of shipment/ installation activities has been obtained in such 
case the said advanced date shall be treated as the schedule date of shipment/ installation activities 
for the purpose of working out the price adjustment payable.  

 No price increase shall be allowed beyond the original delivery / Installation dates unless 
specifically stated in the Time Extension Letter, if any, issued by the Employer. The Employer 
will, however, be entitled to any decrease in the Contract Price which may be caused due to lower 
price adjustment amount in case of delivery of Goods/ Installation beyond the original delivery / 
Installation dates. Therefore, in case of delivery of Goods/ Installation beyond the original 
delivery/ Installation dates, the liability of the Employer shall be limited to the lower of the price 
adjustment amount, which may work out either on schedule date or actual date of despatch of 
Goods/ Installation. 
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(x) In case of non-publication of applicable indices on a particular date, which happens to be 
the applicable date for Price Adjustment purpose, the published indices prevailing immediately 
prior to the particular date shall be applicable. 
(xi) If the price Adjustment amount works out to be positive, the same is payable to the 
Contractor by the Employer and if it works out to be negative, the same is to be recovered by the 
Employer from the Contractor 

(xii) The Contractor shall promptly submit price adjustment invoices for the supplies made / 
work done positively within three (3) months from the date of shipment / work done, whether it is 
positive or negative. 
5.2 Price variation is applicable for the following items:- 

(A) TRANSMISSION LINE: 
1) Fabricated Tower members( including Nut & bolts) 

2) Conductor & hard ware fittings. 
3) Disc Insulators / Long rod Insulators. 

4) Erection (Including Civil works) 
(i) Supply & reinforcement steel. 

(ii) Concreting. 
(iii) Erection excluding reinforcement and other steel and concreting. 

5) Transmission line Accessories and hardware. 
(B) SUBSTATION: 

1) Circuit breaker. 

2) Current transformer, IVT & Capacitive Voltage Transformer. 

3) Isolator and Surge Arrestor. 
4) Conductor and hardware fittings. 

5) PVC/XLPE Insulated Power and Control cables. 
6) Substation structures (Including Nut & bolts). 

7) Erection (Including Civil works) 

(iv) Supply & reinforcement steel. 

(v) Concreting. 
(vi)  Erection excluding reinforcement and other steel and concreting. 

5.3 The Bidder shall also furnish the price breakdown where ever applicable in the appropriate 
schedules of Bid Form to indicate the following: 

i) Ex-works price of the equipment/materials (including tools and tackles etc.) 
ii) Charges for inland transportation (including port handling) and insurance for delivery of 

the equipment/materials up to their final destinations. 
iii) Lump sum charges towards unloading, storage, insurance,  
iv) Price break up for spares in line with Clause 18.0 of this Section. 
v) Sales Tax/ Excise duty/Entry tax and any other levies legally payable on the transactions 

between the Owner and the Bidder.  
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vi) Any other charges as per the requirement of Contract/Technical Specifications. 
vii) Unit erection, testing and commissioning charges as per the schedule. 
viii) No price adjustment shall be payable towards supply of Mandatory spares. 
 
6.0      TAXES AND DUTIES 
 
6.1 All customs duties, Excise duties, Cess, Sales taxes/VAT and other statutory levies 

payable by the Bidders in respect of the transaction between the Bidders and their 
vendors/sub-suppliers while procuring any components, sub-assemblies, raw materials and 
equipment, shall be included in the bid price. The statutory variation on account of change 
in rate of tax under Excise, VAT, CST laws on the bought out items supplied within the 
delivery schedule would be allowed for billing and payment purpose on following basis. 

 (i) The bidder shall have to declare the rate of Excise duty, CST, VAT as applicable at the 
time of bidding. 

 (ii) In case where the bidder declares concessional rates, they have to submit documents in 
support of such concessional rates along with the names of approved sub vendors and the 
validity of such concessional rates should be at least up to scheduled date of completion of 
project. 

 (iii) The Excise invoice of approved sub vendor are required to be submitted with the bills 
for all the items for which Excise duty, VAT/CST variation to be considered. 

 (iv) For supply of bought out items within the scheduled delivery time, the actual rates 
applicable (increase or decrease) as per the Excise Invoices of sub Vendors will be 
considered for billing and payment. 

 (v) The statutory variation of Excise duty, VAT/CST will be considered for payment 
provided the offer price is given with the break-up of base price of the items, Excise Rate 
& Amount, VAT/CST Rate & Amount. In case these details are not furnished in the offer 
price, the statutory variations will not be considered by OPTCL. 

 
However, Entry Tax as applicable for destination site/state on all items of supply including 
bought-out finished items (as identified in the bid), which shall be dispatched directly from 
the sub-vendors’ works to Consultant’s site (sale-in-transit) shall not be included in the bid 
price. The applicable Entry Tax in respect of the said items of supply would be reimbursed 
to the Contractor separately by the Odisha Power Transmission Corporation Ltd subject to 
furnishing of documentary proof. 

 
6.2  VAT/Sales tax, excise duties, cess, local taxes and other levies in respect of the 
 transactions between Odisha Power Transmission Corporation Ltd and the 
 Contractor under the Contract, if any, shall not be included in the bid price but they 
 should be indicated separately wherever applicable in the Bid Proposal Sheets. 
 

Whenever ex-works price is quoted exclusive of Excise Duty applicable on the transaction 
between Odisha Power Transmission Corporation Ltd and the Contractor Direct Supply, 
then the due credit under the MODVAT (modified Value Added Tax), scheme as per the 
relevant Government policies wherever applicable, shall be taken into account by the 
Bidder while quoting bid price. 

In respect of transactions solely between Odisha Power Transmission Corporation 
Ltd and the contractor (for dispatches made from the contractor’s works under the Supply 
Contract), VAT/Sales Tax, Excise Duties, local taxes and other levies shall be 
paid/reimbursed by Odisha Power Transmission Corporation Ltd  at the applicable rate at 
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the time of despatch, scheduled or actual, whichever is lower. However, in case of 
advancement of supplies solely at the request of Odisha Power Transmission Corporation 
Ltd, taxes and duties prevailing at the time of dispatch, shall be payable by Odisha Power 
Transmission Corporation Ltd. 

 
6.3 Concessional Sales Tax declaration forms, as admissible, would be issued to the 
 contractor, on request, by Odisha Power Transmission Corporation Ltd. (OPTCL) 
 for all  items (ad identified in the price schedule of the bid) to be supplied directly 
 by the  contractor as well as for the items to be supplied by the sub-suppliers as  sale 
 in transit. 
 
6.4  Sales Tax on goods incorporated in the Works: 
 

The Bidder shall include the Sales Tax on Works Contract, Turnover Tax or any other 
similar taxes under the Sales Tax Act, as applicable in their quoted bid price and Odisha 
Power Transmission Corporation Ltd would not bear any liability on this account. Odisha 
Power Transmission Corporation Ltd shall, however, deduct such taxes at source as per 
the rules and issue TDS Certificate to the Contractor. 
 

6.6 For payment/reimbursement of Sales Tax/VAT in respect of dispatches made directly 
from  contractor’s works, invoices raised by the contractor shall be accepted as 
documentary  evidence. Similarly, pre-numbered invoices duly signed by authorized 
signatory will be considered as evidence for payment of Excise Duty and cess. All 
invoices raised by contractor shall be in name of Odisha  Power Transmission 
Corporation Ltd. 

6.7    As regards the Income Tax, surcharge on Income Tax and other corporate taxes the 
 Bidder shall be responsible for such payment to the concerned authorities. 
 

6.8     The statutory deduction of taxes and duties at source, related to these works, shall be 
 done  by Odisha Power Transmission Corporation Ltd. TDS so deducted shall be 
 deposited with the relevant tax Authorities & TDS certificates shall be issued by  Odisha 
 Power Transmission Corporation Ltd. 
 
7.0  BASIS OF EVALUATION AND COMPARISON 
 

The basis of evaluation and comparison shall be as per clause no. 33.0 of Section INB 
(Vol-I) 

 
8.0  TERMS OF PAYMENT  

The payment to the Contractor under the contract will be made by the Odisha Power 
Transmission Corporation Ltd in line with Clause 34.0, Section- GCC, Volume-I and as 
per the guidelines and conditions specified hereunder. All payments made during the 
contract will be on on-account payment purpose only. 

 
8.1  
(I) Advance Payment: 
 Ten percent (10%) of the Ex-works price component shall be paid as an initial advance 

(a) An unconditional & irrevocable advance payment Bank Guarantee in favour of Orissa Power 
Transmission Corporation Ltd., for the equivalent amount of advance . The said Bank Guarantee 
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shall be initially valid upto the end of ninety (90) days after the scheduled date for successful 
completion of commissioning and shall be extended from time to time until ninety (90) days 
beyond the actual date of successful completion of commissioning, as may be required under the 
contract.  

 (b) On progressive payment to the EPC contractor, the advance taken shall be recovered 
 proportionately from the bill and after such adjustment,the contractor shall furnish the  reduced 
 amount BG against the outstanding advance payment. Ex-works price component  of the 
 equipment & materials (except mandatory spares) shall be paid as below: 

     
 Ten percent (10%) of the Ex-works price component shall be paid as an initial advance 
 on presentation of the following: 

(a) Acceptance of the Letter of Award by the Contractor. 
(b) Contractor’s detailed proforma invoice for claiming mobilisation advance. 
(c) An unconditional & irrevocable advance payment Bank Guarantee in favour of 
Odisha Power Transmission Corporation Ltd., for the equivalent amount of advance in 
accordance with the provisions of Clause 34.7.1 (i) (b), Section –GCC, Volume– I and as 
per Performa attached with Section-Annex. Of Volume-I (Conditions of Contract). The 
said Bank Guarantee shall be initially valid upto the end of ninety (90) days after the 
scheduled date for successful completion of commissioning and shall be extended from 
time to time until ninety (90) days beyond the actual date of successful completion of 
commissioning, as may be required under the contract.  
 On progressive payment to the Contractor, the advance taken shall be 
recovered proportionately from the bill and after such adjustment the contractor 
shall furnish the reduced amount BG against the outstanding advance payment in 
four stages. 

(d) An unconditional & irrevocable Bank Guarantee in favour of Odisha Power Transmission 
Corporation Ltd., for ten percent (10%) of the total Contract price towards Contract 
Performance Guarantee (CPG) in accordance with the provisions of Clause 41.0, Section 
INB and Clause 11.0 below and as proforma attached with Section-Annex. of Volume-I 
(Conditions of Contract). The said bank guarantee shall be initially valid upto ninety (90) 
days after expiry of the Warranty Period shall be extended form time to time till ninety 
(90)days beyond successful completion of warranty period, as may be required under the 
Contract. 

(e) Detailed PERT Network / Bar Chart and its approval by the Owner. 
 
(II) SUPPLY PART:- 
(i) Seventy five percent (75%) of the Ex-works price component shall be paid on successful 
completion of supply and receipt of the materials/items at site along with verification of material 
at site by the consignee and on submission of documents indicated herein under. 

(a) Evidence of dispatch & receipt (R/R of receipted L/R). 
(b) Contractor’s detailed invoice & packing list identifying contents of each shipment. 
(c)    Insurance Policy / Certificate. 
(d) Manufacturer’s / Contractor’s guarantee Certificate of Quality. 
(e) Material Dispatch Clearance Certificate (MDCC) for dispatch issued by Owner. 
(f) Test certificate. 

 
(ii) Fifteen Percent (15%) payment shall be made after installation of material at site and   
certification by engineer in-charge.  
 
 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    12/ 160                                    

 
(iii) The balance ten percent (10%) of the Ex-works price component shall be paid after successful 
commissioning of the complete Substation bay extension and handing over to Odisha Power 
Transmission Corporation Ltd. 
          In Case the contractor does not claim any advance or claims partial advance, then in 
such condition recovery shall be automatically reduced proportionately 

 
8.2  Inland Transportation & Insurance Charges 

Inland transportation and insurance charges shall be paid to the Contractor on pro-rata basis, as 
per the unit rates indicated in the Letter / Notification of Award, after receipt of materials/items at 
site and on presentation of the invoices along with supporting documents by the Contractor. 
However, these charges will be subject to a limitation that the aggregate of all invoices does not 
exceed the total amount indicated in the Letter of Award/ NOA. 
8.3 Erection  Price Component  
(i)An advance of 10% (ten percent) of the total erection price shall be paid as initial advance 
subject to conditions stipulated in Clause 34.7.1 (ii) of Section-GCC (Vol.-ume-I) and the 
following.  
(a) Submission of detailed invoice for advance payment. 
(b) Establishment of Contractor’s site offices and certification by Engineer that 
 satisfactory mobilization for erection exists. 
(c) Submission of an unconditional & irrevocable Bank Guarantee in favour of Odisha 
 Power Transmission Corporation Ltd., for the equivalent amount of advance in 
 accordance with Clause 34.7.1 (ii) (b), Sec.-GCC, Vol.-I of bidding documents and as per 
 proforma attached with Section-Annex of Vol.- I  (Conditions of Contract). The said 
 Bank Guarantee shall be initially valid upto  the end of ninety (90) days after the 
 scheduled date for successful completion of commissioning and shall be extended from 
 time to time until ninety (90)  days beyond the actual date of successful completion of 
 commissioning, as may be required under the Contract. 
(d) Submission of an unconditional & irrevocable Bank Guarantee in favour of Odisha Power 
 Transmission Corporation Ltd., for ten percent (10%) of the total Contract price towards 
 Contract Performance Guarantee (CPG) in  accordance with Clause 41.0 of  Section – 
 INB, Vol.- I and as per proforma at-tached with Section-Annex of Volume – I (Conditions 
 of Contract). The said Bank Guarantee shall be initially valid up to 90 (ninety) days after 
 the expiry of warranty period and shall be extended from time to time ninety (90) days 
 beyond successful completion of warranty period, as may be required under the Contract. 
(e) Detailed PERT Network / Bar Chart and its approval by the Owner. 
 

 
ii) 90% (Ninety percent) of the erection price component will be paid on progressive basis 

depending on the actual work done i.e. on completion of erection, testing and 
commissioning of the respective items and on certification of the same by the owner. 
 

iii) The balance 10% (ten percent) of the erection price component shall be paid within sixty 
(60) days after successful commissioning of the substation bay extension and associated 
system and issuance of Taking Over Certificate by the owner. 

 
In Case the contractor does not claim any advance or claims partial advance, then in such 
condition recovery shall be automatically reduced proportionately. 
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Important: Stage payment for the followings (3 items) as per OPTCL norms shall be 
considered for erection contract only.  

Construction of:- 
(I) Control Room Building  
(II) Colony Quarters. 
(III) Boundary Wall. 

 
The details are as below. 
A) Construction of Switch yard Building{Control room Building: (Double Storied) 
Sl No. Description of  Stages Payment Terms 

1 RCC as per Contract:  

1.1 Ground Floor (60% of total price) 

'1.1.1 Up to plinth level  15% of 60% of ordered price i.e. 9% of the total value 

'1.1.2 Up to lintel level 30% of 60% of ordered price i.e. 18% of the total value 

'1.1.3 After roof casting 55% of 60% of ordered price i.e. 33% of the total value 

'1.1.4 First Floor (40% of total price) 

'1.1.5 (1) Up to lintel level 35% of 40% of ordered price i.e. 14% of the total value 

'1.1.6 (2) After roof casting 65% of 40% of ordered price i.e. 26% of the total value 

2 Brick masonry work as per contract 

2.1 (1) Ground Floor 60% of the total price 

2.2 (2) First Floor 40% of the total price 

3 Flooring as per Contract  

3.1 (1) Ground Floor 55% of the total price 

3.2 (2) First Floor 45% of the total price 
 
B) Construction of Colony Quarters: 
Sl No. Description of  Stages Payment Terms 

1 ‘D’-type as per contract  

1.2 Up to plinth level 10% of the ordered price 

1.2 After brick work 15% of the ordered price 

1.3 After roof casting  30% of the ordered price 

1.4 After complete in Full shape 45% of the ordered price 

2 ‘E’ type as per contract 

2.1 Ground Floor (60 % of total price) 

'2.1.1 Up to plinth level 10% of 60% of the ordered price i.e. 6% of the total price 

'2.1.2 After brick work 15% of 60% of the ordered price i.e. 9% of the total price 

'2.1.3 After roof casting  30% of 60% of the quoted price i.e.18% of the total price 

'2.1.4 After complete in Full shape 45% of 60% of the ordered price i.e.27% of the total price 

2.2 First Floor  (40% of the Total price) 

'2.2.1 Up to lintel level 15% of 40% of the ordered price i.e. 6% of the total price 

'2.2.2 After roof casting 30% of 40% of the ordered price i.e.12% of the total price 

'2.2.3 After complete in Full shape 55% of 40% of the ordered price i.e.22% of the total price 
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(C) Construction of Boundary Wall: 

 
Sl No. Description of  Stages Payment Terms 

1 Excavation & bed Concrete & 
Foundation 

20% of the ordered price pile foundation with grade beam 

2 Brick Work 30% of the ordered price 

3 Plastering 20% of the ordered price 

4 After complete in full shape 30% of the ordered price 
 

8.4  All advance payment shall be interest bearing and recovery of advance along with the interest 
component on the advance amount shall be as under: 
 

a) All advance payment made shall be recovered proportionately from each running bill of the 
contractor. 
 
b) The amount of interest to be recovered from a particular bill shall be calculated @ 10% per 
annum on the value of advance corresponding to the % age of total progressive payment being 
released. The period for which, the interest is to be calculated shall be reckoned for the date of 
release of the advance payment to the actual date of release of the said progressive payment of the 
expiry of stipulated time frame for release of such progressive payments. If the amount payable 
under any interim bill is not sufficient to cover all deductions to be made for interest on the 
advance payment and other sums deductible there from, the balance outstanding shall be 
recovered from the next payments immediately falling due. 
 
c) Commissioning for the purpose of payments shall mean satisfactory completion of all supplies, 
erection, commissioning checks and successful completion of all site tests and continuous 
energisation of the equipment/materials at rated voltage as per the Contract and to the 
satisfaction/approval of the Consultant 
 
8.5  Payment towards spare 

100% payment after receipt at site, subject to verification there of. 
 
8.6  Payment towards Taxes and Duties as applicable 

 
Taxes and duties, applicable as per Indian Tax laws, in respect of direct transaction 
between Odisha Power Transmission Corporation Ltd. and the Contractor, and to be 
reimbursed by Odisha Power Transmission Corporation Ltd., as per the Contract, will be 
reimbursed after each shipment against documentary evidence as applicable. Entry tax to 
be reimbursed by Odisha Power Transmission Corporation Ltd., as per Contract, will be 
reimbursed after receipt of goods at site destination against documentary evidence. Service 
tax, wherever reimbursable as per contract, will be reimbursed after  the services are 
performed, Payment towards taxes & duties shall be released by Odisha Power 
Transmission Corporation Ltd directly to the Contractor against invoice along with 
documentary evidence, to be submitted by the Contractor as specified in the Contract. 

 
 
 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    15/ 160                                    

 
8.7  Payment towards Price adjustment  
 
8.7.1   Any variation in Contract Price due to Price Adjustment provision of Clause 5.0  above 
 shall be effected on presentation of calculations as per formula specified by IEEMA along 
 with documentary evidence for different indices applicable for Price Adjustment. 
 
8.7.2  Any increase in Contract Price due to price adjustment provision as per Clause 5.0 
 above  shall be payable as follows: 

For supply of material/ equipment, ninety percent (90%) of the price adjustment amount 
for the respective shipment shall be paid as per the payment clause provided for supply 
part Cl. 8.1 above  and balance ten percent (10%) shall be payable along with final 
payment mentioned at Clause 8.1 (v) above. 

 
8.7.3  Any reduction in Contract Price due to price adjustment provision as per Clause 5.0 
 above  shall be effected by recovering 100% of the reduction amount from any of 
 theContractor’s invoices falling immediately due for payment or any other 
 payments. 
 
8.8   Mode of Payment 
 
8.8.1 Payment shall be made promptly by the OPTCL within thirty (30) days of receipt of 
 Contractor’s invoice, complete in all respects and supported by the requisite documents 
 and fulfillment of stipulated conditions, if any. All the payment shall be released to the 
 Contractor directly. 
 
8.8.2 All invoices under the Contract shall be raised by the Contractor on “Odisha Power 

 Transmission Corporation Ltd., and all payments shall be made to the Contractor by 
 Odisha Power Transmission Corporation Ltd., as per Contract, will be reimbursed after 
receipt of goods at site destination against documentary evidence. Service tax, wherever 
reimbursable as per contract, will be reimbursed after the services are performed. Payment 
towards taxes & duties shall be released by Odisha Power  Transmission Corporation Ltd 
directly to the Contractor against invoices along with documentary evidence, to be 
submitted by the Contractor as specified in the Contract. 

 
8.8.3   In case the Contract is awarded on a joint venture, the Advance Bank Guarantees as well as 

Contract Performance Guarantees referred above shall be in the name of the Joint Venture 
and not in the name of the Lead Partner or any partner (s) of the joint Venture alone. 

 
9.0  QUANTITY VARIATION 

The quantity of all equipment/materials given in the Bid Proposal Sheets, Volume-IB of 
the bidding documents are provisional. The total variation in quantity shall be unlimited. 
The Contractor(s) shall be responsible for supply and execution of such final quantities of 
completion of the entire work under his scope and they shall be paid for such finalized 
quantities at the unit rate indicated in the LOA / NOA after approval by the competent 
authority. 
 

10.0  WORK SCHEDULE 
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10.1 The Bidder shall include in his proposal his programme for furnishing and erecting the 
equipments covered under the package. The programme shall be in the form of a bar chart 
/ master network identifying key phases in various areas of total work like procurement of 
raw material / bought out items/components, manufacturing, type testing , supply of 
materials and field activities such as foundation, erection, stringing etc. and testing & 
commissioning of the substation bay extension and associated system so as to achieve 
testing & commissioning of all equipments/materials under the Packages within Package 
as indicated against each package from the date of letter of Award/NOA. Completion 
period of the projects package wise are as below. 
 
(1) Package 25-01: Construction of  2X20 MVA-132/33 KV Sub-station at 
DHENKIKOTE (Ghatagaon) & associated 132 KV SC line from Karanjia  S/S to 
Dhenkikote S/S & one 132 KV Feeder bay extension at Karanjia (Line length-38.850 Kms 
approximately).: 24 Months 
 
(2) Package 25-02: Construction of  2X160 MVA-220/132KV & 2X40 MVA-132/33 KV 
Sub-station at GODA CHHAK (near Bhuban-Dhenkanal dist.) & associated 220 KV 
LILO on existing Meramundali-Duburi-Ckt-I & 132 KV LILO line on existing TTPS-
Duburi line. (220 KV Line length: 5.1 Kms  appox & 132 KV Line:5.25 Kms appox). 
: 24 Months 
 
(3) Package 25-03: Construction of 2X20 MVA-132/33 KV Sub-station at AGARPADA 
& associated 132 KV LILO line on existing Bhadrak-Anandpur (Line length-12.7 Kms 
appox). : 24 Months 

 
(4) Package 25-04: Construction of 2X20 MVA-132/33 KV Sub-station at HIRAKUD & 
associated 132 KV LILO line on existing Burla-Sambalpur (Line length-0.5 Kms).  
: 24 Months 

 
10.2 The schedule shall be reckoned from the date of issue of Letter of Award/NOA, Within 15 

(fifteen) days of issuance of Letter of Award/NOA, Contractor shall submit Bar Chart/ 
PERT Network conforming to the delivery/erection dates mentioned in Letter of Award/ 
NOA for review and approval. After approval of Bar Chart/PERT Network, one 
reproducible with sufficient number of prints as desired by Odisha Power Transmission 
Corporation Ltd., shall be submitted. 

 
10.3 The provision of Penalties leviable in case of delay in completion pursuant to Clause 12.0 

below shall become effective after the period mentioned above for successful completion 
of testing and commissioning. 

 
 
11.0 CONTRACT PERFORMANCE GUARANTEE 
 
11.1 The successful bidder shall be required to furnish to Odisha Power Transmission 
Corporation Ltd., a Contract Performance Guarantee (CPG) for the value of ten percent (10%) of 
total Contract Price & In case of JV, One percent (1%) of contract price as additional Contract 
Performance Guarantee shall also be furnished by other partner as per conditions stipulated in Clause 
No.40.1, Section-INB of Vol-I and Clause No.32.0, Section-GCC, of Volume-I, which shall be 
extended from time to time till 90 (ninety) days beyond the actual date of successful completion 
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of warranty period, as may be required under the Contract. The bid guarantee shall be kept valid 
by the successful bidder till the Contract Performance Guarantee is accepted by Odisha Power 
Transmission Corporation Ltd.  
 
11.2  The Performance Guarantee shall cover additionally the following guarantees: 
 

a) The successful Bidder guarantee the successful and satisfactory operation of the 
equipment furnished and erected under the Contract, as per the specifications and 
documents. 

b) The successful Bidder further guarantees that the equipment provided and installed 
by him shall be free from all defects in design, material and workmanship and shall 
upon written notice from Odisha Power Transmission Corporation Ltd. fully 
remedy free of expenses such defects as developed under the normal use of the said 
equipment within the period of guarantee specified in the  relevant clause of the 
General Terms and Conditions in this Volume-IA/Special Conditions of Contract 
Vol-IA. 

 
11.3 The Contract Performance Guarantee is intended to secure the performance of the  entire 
 Contract. However, it is not to be construed as limiting the damages under  clause entitled 
 “Equipment Performance Guarantee” in Technical Specifications,  Volume-II and 
 damages stipulated in other clauses in the Bid documents. 
 
11.4 The Performance Guarantee will be returned to the Contractor without any interest 
 at the end of guarantee period, unless otherwise specified in the Special Conditions 
 of Contract. 

 
12.0 LIQUIDATED DAMAGE FOR DELAY IN COMPLETION.  

If the Contractor fails to perform the work within the specified period given in the 
 contract or any extension granted thereof, with respect to successful completion of testing 
& commissioning of sub-station bay extension and associated system, the Contractor shall 
pay to Odisha Power Transmission Corporation Ltd. as Liquidated damage, a sum of half 
percent (0.5%) of the Contract price for each calendar week of delay or part. However, the 
amount of Liquidated damage for the Contract shall be limited to a maximum of five 
percent (5%) of the total Contract price except for spares. The maximum limit of 
Liquidated damage for spares shall be ten percent (10% of corresponding value). 

 
 13.0 FUNCTIONAL GUARANTEES  

13.1 Particulars, Performance & Efficiency of Equipment / Materials. 
Bidder shall state the guaranteed technical particulars, performance or efficiency of 
different equipment/materials in response to the Technical Specifications. Goods offered 
shall have minimum acceptable particulars / performance/efficiency specified in Technical 
Specification. 
 

13.0 INDEMNITY BOND 
13.1 For the materials/equipment to be provided by the Contractor and or for the owner 
 supplied items, it will be the responsibility of the Contractor to take delivery, unload and 
store the materials at site and execute an indemnity bond as per proforma at Annexure –
VIII, Conditions of Contract, Vol.-I in favour of Odisha Power Transmission Corporation 
Ltd. against loss, damage and risks involved for the full value of the materials. This 
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indemnity bond shall be furnished by the Contractor before commencement of the supplies 
and shall be valid till the scheduled date of testing, commissioning and handing  over the 
equipment to owner. 
 

14.0 STORAGE-CUM-ERECTION INSURANCE 
            In addition to conditions specified in Clause No. 37.0 Section-GCC, Vol-I following shall 
 also apply: 
14.1 All the equipment and materials including spares, if any, being supplied by the Contractor 
shall be kept completely insured by the Contractor at his cost from time  of dispatch from the 
Contractor’s works / Sub-Vender’s works, upto the  completion of  erection, testing & 
commissioning at site and taking over of the new sub-station, Sub-station bay extension, New 
transmission line & conversion of S/C to D/C line and associated system by the owner in 
accordance with the Contract. 

 
14.2 Further all equipment and materials being supplied by Odisha Power Transmission 
Corporation Ltd. free of cost for the erection (as per Technical Specification) shall be kept 
insured by the Contractor against any loss, damage, theft, pilferage or fire  from the point of 
unloading upto the time of taking over by owner, including handing, transportation, storage, 
erection, testing and commissioning etc. The premium paid to the Insurance company by the 
Contractor for such insurance shall  be reimbursed by Odisha Power Transmission Corporation 
Ltd to the Contractor. The Contractor shall obtain competitive quotation  for such insurance and 
shall  take prior approval from Odisha Power Transmission Corporation Ltd before taking the 
insurance. The insurable value of the equipment being supplied by Odisha Power Transmission 
Corporation  Ltd shall be intimated to the  Contractor for arranging theinsurance. 
 
14.3 It will be the responsibility of the Contractor to lodge, pursue and settle all claims with the 
insurance company in case of any damage, loss, theft, pilferage or fire during execution of 
Contract and Odisha Power Transmission Corporation Ltd shall be dept informed about it. The 
Contractor shall replace the lost/damaged materials promptly irrespective of the under/full/non-
settlement of the claims by the underwriters and ensure that the work progress is as per agreed 
schedules. The losses, if any in such replacement will have to be borne by the Contractor. 
 
15.0  POWER, WATER & COMMUNICATION 
The Contractor shall make his own arrangements for power, water, telephone and other facilities 
necessary for the construction / erection of equipment and line at his own cost. 
 
16.0 LAND FOR CONTRACTOR’s OFFICE, STORE, WORKSHOP Etc.  
 
The Contractor shall make his own arrangements for land for construction of his field office, 
workshop, stores, locations, assembling yard, etc. as required for execution of the Contract at his 
own cost. 
 
17.0  PROGRESS REPORTS  
 
17.1 During execution of the Contract, the Contractor shall furnish monthly progress reports to 
Odisha Power Transmission Corporation Ltd in a format as specified by Odisha Power 
Transmission Corporation Ltd indicating the progress achieved during the month, and total 
progress up to the month against scheduled and anticipated completion dates in respect of 
activities covered in programmes /schedules referred to above. Contractor shall also furnish to 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    19/ 160                                    

Odisha Power Transmission Corporation Ltd resources data in a specified format  including 
photographs by digital camera and time schedule. The Contractor shall also furnish any other 
information that is necessary to ascertain progress, if called for by Odisha Power Transmission 
Corporation Ltd. 
 
18.0 SURPLUS  MATERIALS  
 
18.1.1 Bidder shall plan & execute the contract in a manner such that no surplus material is 
accumulated after completion of the contract. On completion of the works all such  materials 
supplied by Odisha Power Transmission Corporation Ltd., if any, for erection that remain 
unutilized shall be returned to the owner, by and at the expense of the Contractor, in Odisha 
Power Transmission Corporation Ltd.’s store(s), except for the wastage allowed for various line 
materials in accordance with provision of the relevant clause. 
 
18.2 The Contractor, within two (2) months from the taking over of the equipment / materials 
under the package, shall return and account for the surplus materials , failing which necessary 
recoveries will be made from the outstanding bills of the Contractor for the cost of the materials 
lift unaccounted as decided by the owner. 
 
19.0  LATENT DEFECT WARRANTY  
 
19.1 The period of latent defect warranty in terms of clause 15.0, Section GCC, Volume-I shall 
be limited to 10 years from the date of expiry of Guarantee Period. 
19.2 All the guarantee / warrantees shall stand transferred to the Owner of the System and they 
shall exercise the rights under such a contractual guarantee / warrantees as deemed necessary. 
 
20.0 FIRST AID 
21.1 To deal with emergency /accidental eventualities at works site, the Contractor shall make 
all such arrangements necessary, such as services of an ambulance etc. for transportation to 
hospital at his own cost. 
 
21.0 SUBMISSION OF BIDS 
21.1 The bid shall be submitted by the bidders as per Clause 24.0 of Section0INB of Vol.-I 
 and as indicated in the Invitation to Bid INV (Vol.-I). 
 
22.0  BID GUARANTEE 
23.1 A Bid Guarantee in a separate sealed cover, shall accompany the Bid in original as per 
Clause 22.0 Section-INB (Vol-I) and Section –INV (Vol-I). 
 
23.0 CONTRACTOR PERFORMANCE FEEDBACK AND EVALUATION SYSTEM 
 The owner has in place an established ‘Contractor Performance and Feedback System’ 
against which the Contractor’s performance during the execution of Contract shall be evaluated 
on a continuous basis at regular intervals. In case the performance of the Contractor is found 
unsatisfactory on any of the following four parameters, the Contractor shall be considered 
ineligible for participating in future tenders of Odisha Power Transmission Corporation Ltd for a 
period as may be decided by the Consultant  / OPTCL. 
 
• Financial Status 
• Project Execution and Project Management Capability. 
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• Engineering & QA Capability 
• Claims & Disputes 
 
24.0 INELEGIBILITY FOR FUTURE TENDERS 
 
“Notwithstanding the provisions specified in INB Clause 39.0, if a bidder after having been 
issued the Notification of Award / Letter of Award, either does not sign the Contract Agreement 
pursuant to INB Clause 40.0 or does not submit acceptable Contract Performance Guarantee 
pursuant to INB Clause 41.0, SCC Clause 11.0 and GCC Clause 32.0, such bidder may be 
considered ineligible for participating in future tender of Odisha Power Transmission Corporation 
Ltd. for a period as may be decided by the owner. 
 
25.0  UTILISATION OF ASH AND ASH PRODUCTS 
As per gazette notification dated 14.09.1999 of Ministry of Environment & Forest (MOEF), if the 
working site is within 100 km radius of a coal based thermal power plant, bidder is required to use 
ash and ash products for construction of all site office, store shed, labour huts etc. upon award, 
and a compliance report with every bill is to be submitted. 
 
26.0  TRIAL OPERATION 
 For Trial Operation, the system for a particular package, Sub-Station bay extension and 
associated system shall be energized in presence of the representative of OPTCL officials and 
same shall be maintained in energized condition for a period of at least twenty-four (24) hours. In 
case of any defect is observed, then such mutually agreed defect shall be liquidated within a 
maximum period of one week by the bidder. Thereafter, the system shall be maintained in 
energized condition. 
 
27.0  HANDING OVER & TAKING OVER 
Upon successful completion of all the tests to be performed at site on equipment  furnished and 
erected by the contractor, the owner shall issue to the contractor a  Taking Over Certificate as 
proof of the final acceptance. 
 
27.1  FRAUD PREVENTION POLICY 
 
The contractor along with their associate / collaborator / subcontractor / sub-vendors/ consultants/ 
service providers shall strictly adhere to the fraud prevention policy of the Odisha Power 
Transmission Corporation Ltd(OPTCL). The contractor along with their associates/ collaborators / 
subcontractor /sub-vendors/ consultants / service providers shall observe the highest standard of 
ethics and shall not indulge or allow anybody else working in their organization to indulge in 
fraudulent activities during execution of the contract. The contractor shall immediately apprise the 
Consultant about any fraud or suspected fraud as soon as it comes to their notice. 
 
28.0  SPARES 
 
30.1  All the spares for the equipment under the contract will, strictly, conform to the 
specification and documents and will be identical to the corresponding main equipment / 
components supplied under the contract and shall be fully interchangeable. 
30.2 All the mandatory spares covered under the contract shall be produced along with the main 
equipment as a continuous operation and the delivery of the spares will be affected along  with the 
main equipment in a phased manner and the delivery would be completed by the respective dates 
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for the various categories of equipment as per the agreed network. In case of recommended spares 
the above will be applicable provided the order for the recommended spares has been placed with 
the contractor prior to commencement of manufacture of the main equipment. 
30.3 The quality plan and the inspection requirement finalized for the main equipment will also 
be applicable for the corresponding spares. 
 
30.4 The contractor will provide the owner with the manufacturing drawings, catalogues, 
assembly drawings and any other document required by the owner so as to enable the owner to 
identify the recommended spares. Such details will be furnished to the owner  as soon as they 
are prepared but in any case not later than six months prior to commencement of manufacture of 
the corresponding main equipment. 
 
30.5 The contractor will provide the owner with all the addresses and particulars of his sub-
suppliers while placing the order on vendors for items / components /equipment covered under the 
contract and will further ensure with his vendors  that the owner, if so desires, will have the right 
to place order(s) for spares directly on them on mutually agreed terms based on offers of such 
vendors. 
 
30.6 Warranty for spares 
The contractor shall warrant that all spares supplied will be new and in accordance with contract 
documents and will be free from defects in design, materials and  workmanship and shall further 
guarantee as under. 
a) For any item of spares ordered or to be ordered by the owner for 3 years operational 
requirement of the plant which are manufactured as a continuous operation together with the 
corresponding main equipment / component, the warranty will be 12 months from the scheduled 
date of commercial operation of the last unit of main equipment under the contract. In case of any 
failure in the original component / equipment due to  faulty designs, materials and 
workmanship, the corresponding spare parts, if any, supplied will be replaced without any extra 
cost to the owner unless a joint examination and analysis by the owner and the contractor of such 
spare parts prove that the defect found in the original part that failed, can safely be assumed not to 
be present in spare parts. Such replaced spare parts will have the same warranty as applicable to 
the replacement made for the defective original part/ component provided that such replacement 
for the original equipment and the spare replaced are again manufactured together. The discarded 
spare parts will become the property of the contractor as soon as they have been replaced by the 
contractor. 
 
b) For the item of spares ordered / to be ordered by the owner for 3 years operational 
requirement of the equipment, which with the written approval of the owner, are not manufactured 
as a continuous operation together with the manufacture of the corresponding main equipment / 
component, will be warranted for 6000 hrs. of trouble free operation if used within a period of 18 
months (reckoned from the date of  delivery at site). However, if such spare parts are put to use 
after 18 months of the delivery at site then the guarantee of such spares will stand valid till the 
expiry of 36 moths from the scheduled date of the completion of commissioning of the last unit of 
equipment or 6000 hrs. of trouble free operation after such spares are put in service, whichever is 
earlier. 
 
c) For long term requirement 
 For items of spares that may be ordered by the owner to cover requirements beyond 3 years of 
initial operation of the plant, the warranty will be till the expiry of 6000 hrs. of trouble free 
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operation if used within a period of 18 months from the date of delivery at site. For items of 
spares that may be used after 18 months from the date of delivery  at site, the warranty period 
will be 12 months from the date they are put to use or 6000  hrs. of trouble free operation, 
whichever is earlier. 
 
30.7 The warranty of spares that are not used within 18 months from the respective dates of the 
delivery at site covered in Para (b) & (c) above will, however, be subject to the condition that all 
such spares have been stored / maintained / preserved in accordance with contractor’s standard 
recommended practice, if any and the same have been furnished to the owner. 
 
30.8 To enable the owner to finalise the requirement of recommended spares which are ordered 
subsequent to placement of order for main equipment in addition to necessary technical details 
catalogue and such other information brought out here-in-above, the contractor will also provide a 
justification in support of reasonableness of the quoted prices of spares which will, inter-alia, 
include documentary evidence that the price quoted by the contractor to the owner are not higher 
than those charged by them from other customers in the same period. 
 
30.9 In addition to the spares recommended by the contractor, if the owner further identifies 
certain particular items of spares, the contractor will submit the prices and delivery quotations for 
such spares within 30 days of receipt of such request with validity period for 6 months for 
consideration by the owner and placement of order for additional spares if owner so desires 
equivalent makes, if so required by the Owner. 
 
30.10 The contractor shall guarantee the long term availability of spares to the owner for the full 
life of the equipment covered under the contract. The contractor shall guarantee that before going 
out of production of spare parts of the equipment, he shall give the owner at least twelve (12) 
months advance notice so that the latter any order his bulk requirement of spare, if he so desires. 
The same provision will also be applicable to Sub-Contractor of any spares by the contractor or 
his Sub-Contractor. Further, in case of discontinuance of manufacture of any spares by the 
contractor or his Sub-Contractors, the contractor will provide the owner, two years in advance, 
full manufacturing drawings, material specifications and technical information required by the 
owner for the purpose of manufacture of such items. 
  
30.11 Further in case of discontinuance of supply of spares by the contractor or his Sub-
Contractors, the Contractor will provide the Owner with full information for replacement of such 
spares with other. 
 
30.12 The prices of all future requirements of items of spares beyond 3 years operational 
requirement will be derived from the corresponding ex-works price at which the order for such 
spares have been placed by owner as part of mandatory spares or recommended spares. Ex-works 
order price of future spares shall be computed in accordance with the price adjustment provisions 
covered under the main contract excepting that the base indices will be counted from the 
scheduled date of successful completion of trial operation of the last equipment under the main 
project and there will be no ceiling on the amount of variation in the prices. The above option for 
procuring future long term requirement of spares by the owner shall remain valid for a period of 5 
years from successful completion of commissioning of last unit of equipment. 
 
30.13 The contractor will indicate in advance the delivery period of the items of spares, which 
the owner may procure in accordance with above sub-clause. In case of emergency requirements 
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of spares, the contractor would make every effort to expedite the manufacture and delivery of 
such spares on the basis of mutually agreed time schedule. 
 
30.14 In case the contractor fails to supply the mandatory, recommended or long term spares in 
accordance with the terms stipulated above, the owner shall be entitled to purchase the same from 
alternate sources at the risk and the cost of the contractor and recover form the contractor, the 
excess amount paid by the owner over the rated worked out on the above basis. In the event of 
such risk purchase by the owner, the purchases will be as per the works and procurement policy of 
the owner prevalent  at the time of such purchases and the owner at his option may include a 
representative of the contractor in finalizing the purchases. 
 
30.15 It is expressly understood that the final settlement between the parties in terms of the 
relevant clauses of the Bidding Documents shall not relieve the contractor of any of his 
obligations under the provision of long term availability of spares unless otherwise discharged in 
writing by the owner. 
 
 
29.0  AFTER SALE  SERVICE 
Contractor/subcontractor shall extend all facilities towards after sale / erection service towards the 
equipments after commissioning of the substation bay extension and associated system at least for 
5 years. 

30.0  INCENTIVE 
0.25% of the contract price as an incentive, per completed full month (no proportionate for 
the part thereof) shall be given, for the projects completed before the scheduled date of 
completion but limiting to overall 2.5%. 
 
 
31.0 OBTAINING  OF STATUTORY APPROVAL 
 
31.1 Unless otherwise specified in the Bidding Document, it shall be the CONTRCTOR’S sole 
responsibility to obtain all approvals from any authority (except for environment clearance) 
required under any statute, rule or regulation of the Central or Odisha State Government for the 
performance of the contract and / or the contractual work. The application on behalf of the 
OWNER for submission to relevant authorities along with  copies of required certificates 
complete in all respects shall be prepared and submitted by the CONTRACTOR  well ahead of 
time so that the actual construction / commissioning of the works is not delayed for want of the 
approval / inspection by the concerned authorities. The CONTRACTOR shall arrange for the 
inspection of the works by the authorities and will undertake necessary coordination and liaison 
required and shall not be entitled to any extension of time for any delay in obtaining such 
approvals. 
 
31.2 Statutory fees, if any, paid for all such inspection and approvals shall be reimbursed at 
actual to the CONTRACTOR by the OWNER on production of documentary evidence.  
 
31.3 Any deficiency (ies) as pointed out by any such authority shall be rectified by the 
CONTRACTOR within the scope of relative supply and / or work at no extra cost to the OWNER. 
The inspection and acceptance of the work by such authorities shall, however, not absolve the 
CONTRACTOR from any of its responsibilities under this contract. 
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32.0  LICENSE 
a) PROJECT LICENSE: Contractor has to obtain project license in respect of the projects 
 from the competent authority at his own cost, prior to commencement of works. 
b) ELECTRICAL LICENSE: All electrical jobs shall be carried out only through 
 contractors possessing valid licenses from Odisha State, except in the case of packages / 
turnkey jobs where electrical jobs may be sub-contracted by the Main Contractor. In all such 
cases, the Main contractor shall get the work executed only through agencies having such valid 
licenses. 
 
 NB: The Project license should be furnished to OPTCL within 30 (thirty) days from the issue 
of NOA. The Firm should furnish all the required documents to the Authority for issuing the 
Project License within 15 days of issue of NOA/LOA positively. The Firm should furnish the 
documents as a proof to OPTCL , that they have applied to the issuing authority for issuing of 
Project License. In case the Project license is not furnished within 30(thirty) Days from the 
issue of NOA/LOA, OPTCL have the right to cancel the NOA/LOA.  
 
33.0 Solving Right of way-(Tree and Plant Compensation): 
The contractor should adhere to policy & internationally recognized standards (Indian Standards, 
British Standards, IEEE and IEC standards) in design and construction of facilities, laying of 
transmission lines, support infrastructure and in selection of equipment. Further, the contractor 
endeavors should be to avoid habitations and densely populated areas while selecting route 
alignment. 
Moreover, the contractor should also adhere to clearance norms prescribed in Indian Electricity 
Rules for: (a) clearance above ground for lowest conductor; (b0 vertical clearance from buildings; 
(c) horizontal clearance from buildings; (d) minimum clearance between lines crossing each other 
; and (e) minimum clearance prescribed for live equipment in outdoor sub stations. 
The key social and environmental aspects that are / may be associated with the Project relate to 
OPTCL’s environment and social assessment, corporate environmental, social and health and 
safety management system and their implementation. In the context of the Project, the key social 
and environmental issues, which will have to be managed under environment and social 
management system include: impacts on households due to restrictions/ constraints in the 
proposed ROW, crop damage and loss of trees during construction / maintenance; employee and 
community health and safety impact during construction  and operation; community consultation 
and engagement; labor working conditions including employee and contract labor health and 
safety; impacts due to emissions to soil, air and water during construction and operation ; and 
potential impacts on biodiversity and cultural heritage. However, the project’s impacts are mostly 
short term, limited to the Projects its, reversible and limited impact, if unavoidable, on 
environmentally sensitive areas. Further, it is possible to readily design and implement 
engineering and management measures to mitigate adverse impacts. 
Description of key Environmental and OPTCL prefers to acquire government land for substation. 
However, Right of Way (ROW) is acquired for laying, operation and maintenance of transmission 
lines. ROW acquisition is undertaken along the route alignment on: 27m, 35m and 52m wide strip 
of land for 132 kV, 220 kV and 400 kV transmission lines respectively. 
 The responsibility of acquiring ROW lies with contractor at his risk and cost. 
In acquisition or ROW, Contract should adhere to requirements of Indian telegraph Act an Indian 
Electricity Act. The act provides for payment of tree loss and crop loss compensation. The 
compensation amount for damage to crops or loss of trees during construction (and during 
maintenance) is determined by horticulture department and Forest Department of Government of 
Odisha for fruiting and timber / non fruiting trees respectively. 
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To assess the extent of land, crop and tree loss, Contractor team together with, 2 panch 
representative elected to Panchayat the village level self Government institution), and the local 
land record/ revenue official prepare a detailed document (Panchnama) in presence of owner, 
which describes the nature (crop and /or tree) and extent of loss (type of crop, details of the fruit 
bearing tree, prevailing price of the fruits and crop etc). The Panchanama is signed and witnessed 
by all. In case, several members of a HH are joint owners of a parcel of land, a NOC from all such 
joint owners not present is obtained. Compensation payment is made by a contractor through 
Cheque drawn in favour of all the joint owners. While the Contractor endeavors should be 
minimize involuntary resettlement, contractor will as part of the OPTCL develop an entitlement 
matrix to, as applicable, mitigate adverse social and economic impacts from land acquisition or 
restrictions on affected persons ‘including informal settlers’ use of land by: (i) providing 
compensation for loss of assets at replacement cost; (ii) ensuring that resettlement activities. 
i) Materials specified to be issued by the Owner will be supplied to the contractor by the 
 Owner from his stores. It shall be the responsibility of the contractor to take delivery of the 
materials and arrange for its loading, transport and unloading at the site of work at his own cost. 
The materials shall be issued between the working hours and as per the rules of the Owner framed 
from time to time. 
 
ii) The contractor shall bear all incidental charges for the storage and safe custody of 
materials at site after these have been issued to him. 
iii)  Materials specified to be issued by the Owner shall be issued in standard sizes as obtained 
from the manufacture. 
 
34.0 MATERIALS  SUPPLIED BY OWNER: 
PLCC (Indoor Panels) / SCADA equipments (RTU) and POWER / AUTO 
TRANSFORMER (excluding station transformer) will be taken as owner supply materials). 
 
35.0  CONDITIONS  FOR ISSUE OF MATERIALS: 
 
iv) The contractor shall construct suitable god owns at the site of work for storing the 
materials safe against damage by rain, dampness, fire, theft etc. He shall also employ necessary 
watch and ward establishment for the purpose. 
v)  In shall be duty of the contractor to inspect the material supplied to his at he time of taking 
delivery and satisfy himself that they are in good condition. After the materials have been 
delivered by the Owner, it shall be the responsibility of the contractor to keep them in good 
 condition and if the materials are damaged or lost, at any time, they shall be repaired and / 
 or replaced by him at his own cost, according to the directions of the Engineer-in Charge. 
vi)  The Owner shall not be liable for delay in supply or non-supply of any materials which the 
Owner has undertaken to supply where such failure or delay is due to natural calamities, act of 
enemies, transport and procurement difficulties and any circumstance beyond the control of the 
Owner. In no case, the contractor shall be entitled to claim any compensation or loss suffered by 
him on this account. 
vii) It shall be responsibility of the contractor to arrange in time all materials required for the 
works other than those to be supplied by the Owner. If, however, in the opinion of the Engineer-
in-Charge the execution of the work is likely to be delayed due to the contractor’s inability to 
make arrangements for supply of materials which normally he has to arrange for the Engineer-in 
Charge shall have the right, at his own discretion, to Issue such materials. If available with the 
Owner or procure the materials from the market or elsewhere and the contractor will be bound to 
take such materials at the rates decided by the Engineer-in-Charge. This, however, does not in any 
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way absolve the contractor from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur, not shall this, constitute a reason for the 
delay in the execution. 
viii)  None of the materials supplied to the contractor will be utilized by the contractor for 
 manufacturing item, which can be obtained from standard manufacturer in finished form. The 
contractor shall, if desired by the Engineer-in-Charge be required to execute an indemnity bond in 
the prescribed form, for safe custody and accounting of all materials issued by the Owner. 
ix)  The contractor shall furnish to the Engineer-in-Charge sufficiently in advance a statement 
 showing his requirements of the quantities of the materials to be supplied by the Owner and the 
time when the same will be required by him for the works, so as to enable the Engineer-in-Charge 
to make necessary arrangement for procurement and supply of the  material. 
x) A daily account of the materials issued by the Owner shall be maintained by the contractor 
indicating the daily receipt, consumption and balance in hand. This account shall be maintained in 
a manner prescribed by the Engineer-in-Charge along with all connected. 
xi) Papers viz. requisition, issues etc. and shall be always available for inspection in the 
 contractor’s office at site. 
xii) The contractor should see that only the required quantities of materials are got issued. The 
 contractor shall not be entitled to cartage and incidental charges for returning the surplus 
 materials, if any, to the stores from where they were issued the place as directed by the Engineer-
in-Charge. 
xiii) Materials/ Equipment supplied by Owner shall not be utilized for any other purpose (s) than 
issued for. 
 
38.0     IMPORTANT  SCC INSTRUCTIONS / GUARANTEES:- 
 All the conditions stipulated in Special Conditions of Contract (SCC) shall supplement the 
General Conditions of Contract (GCC), Erection Condition of Contract (ECC) and Instructions to 
Bidder (INB). Wherever there is a conflict, the provisions herein shall prevail over those in the 
GCC, ECC and INB. 
 
Special 
Conditions 
(SCC) No. 

Clauses Ref., 
if any 

Special Conditions Read as 

1. Definitions / 
Abbreviation in 
Contract Doc. & 
Annexures 

Name of the Owner : Odisha Power Transmission 
Corporation Ltd. 
Address of the Owner : Odisha Power Transmission 
Corporation Ltd., (A Govt. of Odisha Undertaking), Multistoried 
Building, 1st Floor, Janapath, Bhubaneswar -751022.            
Telephone No. :  0674-2541801 
Fax No. :  0674 -2542964. 
 

2. Clause No. 14 
(ECC) Land, 
Power, Water 

This supersede by Clause No. 16 & 17 of SCC i.e. not to be 
provided by owner. Any other facility to be provided by owner 
shall be as described in technical specification (Vol-IIA & IIB) 
 

3. Clause No. 33 of 
GCC Contract 
price Adjustment 

Clause No. 33 contract price adjustment supersede by Clause 
No. 5 of SCC 

4 Clause No. 6 of 
INB 

Any clarification to the document should be submitted in 
writing at the Office of OPTCL before the date of closing of sale 
of Tender Document and no subsequent clarification will be 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    27/ 160                                    

entertained either verbally or in writing afterwords. 
5. Clause No. 6 of 

SCC Taxes and 
Duty 

Further, all concessional sale tax form, road permit, TDS 
certificate with respect to the execution the contract will be 
issued by owner 

6. Clause No. 31.0 
of ECC & 
Clause 13.0 of 
ECC 

The Contractor at no extra cost shall follow all the statutory 
rules and regulations required as per laws prevailing in the state 
of Odisha and Government of India Any fines / penalties 
imposed by such statutory authorities shall be borne by the 
Contractor at his own risk and cost. 
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SECTION – GCC 

GENERAL TERMS & CONDITIONS OF CONTRACT 

A.  INTRODUCTION 
1.0 DEFINITION OF TERMS 

1.1 The ‘Contract’ means the agreement entered into between the Employer and the 
Contractor as per the Contract Agreement signed by the parties, including all attachments 
and appendices thereto and all documents incorporated by reference therein. 

1.2 ‘Owner’ shall mean the ODISHA POWER TRANSMISSION CORPOTATION Ltd 
(OPTCL), Bhubaneswar and shall include its legal representatives, successors and assigns. 

1.3 ‘Contractor’ or ‘Manufacturer’ shall mean the Bidder whose bid will be accepted by the 
Employer for the award of the Works and shall include such successful Bidder’s legal 
representatives, successors and permitted assigns. 

1.4 ‘Sub-Contractor’ shall mean the person named in the Contract for any part of the works or 
any person to whom any part of the Contract has been sublet by the Contractor with the 
consent in writing of the Engineer and will include the legal representatives, successors 
and permitted assigns of such person 

1.5 ‘Engineer’ shall mean the officer of the OPTCL appointed in writing by the Employer to 
act as Engineer from time to time for the purpose of the Contract.  

1.6 ‘Consulting Engineer’/’Consultant’ shall mean any firm or person duly appointed as such 
from time to time by the Employer. Any company who is appointed by OPTCL for Pre-
Award Contract management Services shall be treated as “Consultant”. 

1.7 The terms ‘Equipment’, ‘Stores’ and ‘Materials’ shall mean and include equipment, stores 
and materials to be provided by the Contractor under the Contract. 

1.8 ‘Works’ shall mean and include the furnishing of equipment, labour and services, as per 
the Specifications and complete erection, testing and putting into satisfactory operation 
including all transportation, handling, unloading and storage at the Site as defined in the 
Contract. 

1.9 ‘Specifications’ shall mean the Specifications and Bidding Document forming a part of the 
Contract and such other schedules and drawings as may be mutually agreed upon. 

1.10 ‘Site’ shall mean and include the land and other places on, into or through which the 
works and the related facilities are to be erected or installed and any adjacent land, paths, 
street or reservoir which may be allocated or used by the Employer or Contractor in the 
performance of the Contract. 

1.11 The term ‘Contract Price’ shall mean the lump sum price quoted by the Contractor in his 
bid with additions and / or deletions as may be agreed and incorporated in the Letter of 
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Award/Notification of award, for the entire scope of works and variation in prices 
considered later. 

1.12 The term ‘Supply /Equipment Portion’ of the Contract price shall mean the ex-works value 
of the equipment / material. 

1.13 The term ‘Erection Portion’ of the Contract price shall mean the value of field activities of 
the works including erection, testing and putting into satisfactory operation including successful 
completion of performance and guarantee tests to be performed. 

 
ii) The contractor shall construct suitable god owns at the site of work for storing the 
materials safe against damage by rain, dampness, fire, theft etc. He shall also employ necessary 
watch and ward establishment for the purpose. 
 
iii)  In shall be duty of the contractor to inspect the material supplied to his at he time of taking 
delivery and satisfy himself that they are in good condition. After the materials have been 
delivered by the Owner, it shall be the responsibility of the contractor to keep them in good
 condition and if the materials are damaged or lost, at any time, they shall be repaired and / 
or replaced by him at his own cost, according to the directions of the Engineer-in Charge. 
 
iv)  The Owner shall not be liable for delay in supply or non-supply of any materials which the 
Owner has undertaken to supply where such failure or delay is due to natural calamities, act of 
enemies, transport and procurement difficulties and any circumstance beyond the control of the 
Owner. In no case, the contractor shall be entitled to claim any compensation or loss suffered by 
him on this account. 
 
v)  It shall be responsibility of the contractor to arrange in time all materials required for the 
works other than those to be supplied by the Owner. If, however, in the opinion of the Engineer-
in-Charge the execution of the work is likely to be delayed due to the  contractor’s inability to 
make arrangements for supply of materials which normally he has  to arrange for the Engineer-in 
Charge shall have the right, at his own discretion, to Issue such materials. If available with the 
Owner or procure the materials from the market or elsewhere and the contractor will be bound to 
take such materials at the rates decided by the Engineer-in-Charge. This, however, does not in 
any way absolve the contractor from responsibility of making arrangements for the supply of 
such materials in part or in full, should such a situation occur, not shall this, constitute a reason 
for the delay in the execution. 
 
vi)  None of the materials supplied to the contractor will be utilized by the contractor for 
manufacturing item, which can be obtained from standard manufacturer in finished form. The 
contractor shall, if desired by the Engineer-in-Charge be required to execute an indemnity bond 
in the prescribed form, for safe custody and accounting of all materials issued by the Owner. 
 
vii) The contractor shall furnish to the Engineer-in-Charge sufficiently in advance a statement 
showing his requirements of the quantities of the materials to be supplied by the Owner and the 
time when the same will be required by him for the works, so as to enable the  Engineer-in-
Charge to make necessary arrangement for procurement and supply of the  material. 
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viii) A daily account of the materials issued by the Owner shall be maintained by the contractor 
indicating the daily receipt, consumption and balance in hand. This account shallbe
 maintained in a manner prescribed by the Engineer-in-Charge along with all connected. 
 
ix) Papers viz. requisition issues etc. and shall be always available for inspection in the 
 contractor’s office at site. 
 
x) The contractor should see that only the required quantities of materials are got issued. The 
 contractor shall not be entitled to cartage and incidental charges for returning the surplus 
 materials, if any, to the stores from where they were issued t he place as directed by the 
 Engineer-in-Charge. 
xi)  Materials/ Equipment supplied by Owner shall not be utilized for any other purpose 
(s)than issued for. 
 
2.0     IMPORTANT  SCC  INSTRUCTIONS / GUARANTEES:- 

 All the conditions stipulated in Special Conditions of Contract (SCC) shall supplement the 
General Conditions of Contract (GCC), Erection Condition of Contract (ECC) and 
Instrucd at Site by the Contractor including cost of insurances. 

2.1 ‘Manufacturer’s Works’ or ‘Contractor’s Works’, shall mean the place of work used by 
the manufacturer, the Contractor, their collaborators / associates or Sub-Contractors for the 
performance of the Contract. 

2.2 ‘Inspector’ shall mean the Owner or any person nominated by the Employer from time to 
time, to inspect the equipment; stores or works under the Contract and / or the duly 
authorized representative of the Employer. 

2.3 ‘Notice of Award of Contract’/’Letter of Award’/’Telex of Award’ shall mean the official 
notice issued by the Employer notifying the Contractor that his bid has been accepted. 

2.4 ‘Date of Contract’ shall mean the date on which Notice of Award of Contract / Letter of 
Award has been issued. 

2.5 ‘Month’ shall mean the calendar month. ‘Day’ or ‘Days’ unless herein otherwise expressly 
defined shall mean calendar day or days of 24 hours each. 

 A ‘Week’ shall mean continuous period of seven (7) days. 

2.6 ‘Writing’ shall include any manuscript, type written or printed statement, under or over 
signature and / or seal as the case may be. 

2.7 When the words ‘Approved’, ‘Subject to Approval’, ‘Satisfactory’, ‘Equal to’, ‘Proper’, 
‘Requested’, ‘As Directed’, ‘Where Directed’, ‘When Directed’, ‘Determined by’, 
‘Accepted’, ‘Permitted’, or words and phrases of like importance are used the approval, 
judgement, direction etc. is understood to be a function of the Employer /Engineer. 

2.8 Test on completion shall mean such tests as prescribed in the Contract to be performed by 
the Contractor before the work is taken over by the Employer. 
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2.9 ‘Start up’ shall mean that time period required to bring the equipment covered under the 
Contract from an inactive condition, when construction is essentially complete, to the state 
ready for trial operation. The start up period shall include preliminary inspection and 
check out of equipment and supporting sub-system, initial operation of the complete 
equipment covered under the Contract to obtain necessary pre-trial operation data, perform 
calibration and corrective action, shut down, inspection and adjustment prior to the trial 
operation period. 

2.10 ‘Initial Operation’ shall mean the first integral operation of the complete equipment 
 covered under the Contract with the sub-system and supporting equipment in service or 
 available for service. The length of operation shall be as determined by the Engineer, 
 unless otherwise specified elsewhere in the Contract. 

 2.11 ‘Performance and Guarantee Tests’ shall mean all operational checks and tests required to 
determine and demonstrate capacity, efficiency, and operating characteristics as specified 
in the Contract Documents. 

2.13 The term ‘Final Acceptance’/’Taking Over’ shall mean the Employer’s written acceptance 
of the works performed under the Contract, after successful commissioning / completion 
of performance and Guarantee Tests, as specified in the accompanying Technical 
Specifications or otherwise agreed in the Contract. 

2.14 ‘Commercial Operation’ shall mean the condition of operation in which the complete 
equipment covered under the Contract is officially declared by the Employer to be 
available for continuous operation at different loads upto and relieve or prejudice the 
Contractor of any of his obligations under the Contract. 

2.15 ‘Guarantee Period’/’Maintenance Period’ shall mean the period during which the 
Contractor shall remain liable for repair or replacement of any defective part of the works 
performed under the Contract. 

2.16 ‘Latent Defects’ shall mean such defects caused by faulty designs, materials or 
workmanship which cannot be detected during inspection, testing etc. based on the 
technology available for carrying out such tests. 

2.17  Drawing’, ‘Plans” shall mean all: 

a) Drawings furnished by the Employer /consultant as a basis of Bid /Proposals. 

b) Supplementary drawings furnished by the Employer /Consultant to clarify and to 
define in greater detail the intent of the Contract. 

c) Drawings submitted by the Contractor with his bid provided such drawings are 
acceptable to the Employer / Consultant. 

d) Drawings furnished by the Employer / Consultant to the Contractor during the 
progress of the work; and 

e) Engineering data and drawings submitted by the Contractor during the progress of 
the work provided such drawings are acceptable to the Engineer/Employer. 
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2.18 ‘Codes’ shall mean the following including the latest amendments and/or replacements, if 
 any: 

a) Indian Electricity Act, 1905 and Rules and Regulations made thereunder. 

b) Indian Factory Act, 1948 and Rules and Regulations made thereunder. 

c) Indian Explosives Act, 1884 and Rules and Regulations made thereunder. 

d) Indian Petroleum Act, 1934 and Rules and Regulations made thereunder. 

e) A.S.M.E. Test Codes. 

f) A.I.E.E. Test Codes 

g) American Society of Materials Testing Codes. 

h) Standards of the Indian Standards Institution. 

i) Other Internationally approved standards and/or rules and regulations touching the 
subject matter of the Contract. 

2.19 Words imparting the singular only shall also include the plural and vice-versa where 
 the context so requires. 

2.20 Worlds imparting ‘Person’ shall include firms, companies, corporations and 
 associations or bodies of individuals, whether incorporated or not. 

2.21 Terms and expressions not herein defined shall have the same meaning as are assigned 
 to them in the Indian Sale of Goods Act (1930), failing that in the Indian Contract Act 
 (1872) and failing that in the General Clauses Act (1897) including amendments  thereof, 
 if any. 

The various Acts and Regulations are normally available for sale from the following 
addresses: 

i) Deputy Controller 
 Publication Department 

Government of India 
Civil Lines, 
DELHI-110 006. 

 
ii) Deptt. of Publication 
 (Government of India), 

Kitab Mahal 
Unit No.21, Emporia Building, 
Baba Kharak Singh Marg, 
NEW DELHI-110 001. 

   OR 
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 With leading authorized Government of India Book – Sellers. 

2.22 In addition to the above the following definitions shall also apply. 

a) ‘All equipment and materials’ to be supplied shall also mean   ‘Goods’. 
b) ‘Constructed’ shall also mean ‘erected and installed’. 
c) ‘Contract Performance Guarantee’ shall also mean ‘Contract Performance 

Security’. 
2.23 Trial Operation, reliability test, trail run, completion test, shall mean the extended  period 
 of time after the start up period. During this trial operation period the unit  shall be 
 operated over the full load range. The length of trial operation shall be as  determined by 
 the Engineer, unless otherwise specified elsewhere in the contract. 

2.0 APPLICATION 

 These General Conditions of the Contract shall apply to the extent that they are not 
superseded by provisions in other parts of the Contract. 

3.0 STANDARDS 

The goods supplied under this Contract shall conform to the standards mentioned in the 
Technical Specifications, and, when no applicable standard is mentioned, to the 
authoritative standard appropriate to the goods and such standards shall be the latest issued 
by the concerned institution. 

4.0 LANGUAGE AND MEASURES 

All documents pertaining to the Contract including specifications, schedules, notices, 
correspondences, operating and maintenance instructions, drawings or any other writing 
shall be written in English language. The Metric System of measurement shall be used 
exclusively in the Contract. 

5.0 CONTRACT DOCUMENTS 

5.1 The term Contract Documents shall mean and include the following which shall be 
deemed to form an integral part of the Contract: 

a) Invitation to Bid including letter forwarding the Bidding Documents, Instructions 
to Bidders, General Terms and Conditions of Contract and all other documents 
included under Vol-.I and the Special Conditions of Contract (Volume – IA) 

b) Specifications of the equipment to be furnished and erected under the Contract as 
brought out in the accompanying Technical Specifications. 

c) Contractor’s Bid Proposal and the documents attached there to including the letters 
of clarifications thereto between the Contractor and the Employer/ Consultant prior 
to the Award of Contract except to the extent of repugnancy. 

d) All the materials, literature, guaranteed data and information of any sort given by 
the Contractor along with his bid, subject to the approval of the Employer / 
Consultant. 
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e) Letter of Award and any agreed variations of the conditions of the documents and 
special terms and conditions of Contract, if any. 

5.2 In the event of any conflict between the above-mentioned documents the matter shall be 
referred to the Engineer whose decision shall be considered as final and binding upon the 
parties.        

6.0 USE OF CONTRACT DOCUMENTS AND INFORMATION. 

6.1 The Contractor shall not, without the Employer’s prior written consent, disclose the 
Contract, or any provision thereof, or any specification, plan, drawing, pattern, sample or 
information furnished by or on behalf of the Employer in connection therewith, to any 
person other than a person employed by the Contractor in the performance of the Contract. 
Disclosure to any such employed person shall be made in confidence and shall extend only 
so far as may be necessary for the purpose of such performance. 

6.2 The Contractor shall not, without the Employer’s prior written consent,  

 
(i) The contractor shall construct suitable god owns at the site of work for storing the 
 materials safe against damage by rain, dampness, fire, theft etc. He shall also employ 
 necessary watch and ward establishment for the purpose. 
 
(ii)  In shall be duty of the contractor to inspect the material supplied to his at the time  of 
taking delivery and satisfy himself that they are in good condition. After the materials have been 
delivered by the Owner, it shall be the responsibility of the  contractor to keep them in good 
condition and if the materials are damaged or lost, at any time, they shall be repaired and /or 
replaced by him at his own cost, according to the directions of the Engineer-in Charge. 
 
(iii)  The Owner shall not be liable for delay in supply or non-supply of any materials which the 
Owner has undertaken to supply where such failure or delay is due to natural calamities, act of 
enemies, transport and procurement difficulties and any circumstance beyond the control of the 
Owner. In no case, the contractor shall be entitled to claim any compensation or loss suffered by 
him on this account. 
 
(iv)  It shall be responsibility of the contractor to arrange in time all materials required for the 
works other than those to be supplied by the Owner. If, however, in the opinion of the Engineer-
in-Charge the execution of the work is likely to be delayed due to the contractor’s inability to 
make arrangements for supply of materials which normally he has to arrange for the Engineer-in 
Charge shall have the right, at his own discretion, to Issue such materials. If available with the 
Owner or procure the materials from the market or elsewhere and the contractor will be bound to 
take such materials at the rates decided by the Engineer-in-Charge. This, however, does not in any 
way absolve the contractor from responsibility of making arrangements for the supply of such 
materials in part or in full, should such a situation occur, not shall this, constitute a reason for the 
delay in the execution. 
 
(v)  None of the materials supplied to the contractor will be utilized by the contractor for 
 manufacturing item, which can be obtained from standard manufacturer in finished form. The 
contractor shall, if desired by the Engineer-in-Charge be required to execute an indemnity bond in 
the prescribed form, for safe custody and accounting of all materials issued by the Owner. 
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(vi)  The contractor shall furnish to the Engineer-in-Charge sufficiently in advance a statement 
showing his requirements of the quantities of the materials to be supplied by the Owner and the 
time when the same will be required by him for the works, so as to enable the Engineer-in-Charge 
to make necessary arrangement for procurement and supply of the  material. 
 
(vii)  A daily account of the materials issued by the Owner shall be maintained by the contractor 
indicating the daily receipt, consumption and balance in hand. This account shall be maintained in 
a manner prescribed by the Engineer-in-Charge along with all connected. 
 
(viii)  Papers viz. requisition, issues etc. and shall be always available for inspection in the 
 contractor’s office at site. 
 
(ix) The contractor should see that only the required quantities f materials are got issued. The 
 contractor shall not be entitled to cartage and incidental charges for returning the surplus 
materials, if any, to the stores from where they were issued t he place as directed by the Engineer-
in-Charge. 
xii) Materials/ Equipment supplied by Owner shall not be utilized for any other purpose (s) than 
issued for. 
  
IMPORTANT  SCC INSTRUCTIONS / GUARANTEES:- 

 All the conditions stipulated in Special Conditions of Contract (SCC) shall supplement the 
General Conditions of Contract (GCC), Erection Condition of Contract (ECC) and Instrucmake 
use of any document or information enumerated in various Contract documents except for the 
purpose of performing the Contract. 

6.3 The Contractor shall not communicate or use in advertising, publicity, sales releases or in 
any other medium, photographs or other reproduction of the works under this Contract, or 
descriptions of the site, dimensions, quantity, quality or other information, concerning the 
works unless prior written permission has been obtained from the Employer. 

6.4 Any document, other than the Contract itself, enumerated in various Contract documents 
shall remain the property of the Employer and shall be returned (in all copies) to the 
Employer on completion of the Contractor’s performance under the Contract if so required 
by the Employer.  

7.0 CONSTRUCTION OF THE CONTRACT 

7.1 Notwithstanding anything stated elsewhere in the bid documents, the Contract to be 
entered into will be treated as a divisible supply and erection Contract. 

Award shall be placed on the successful bidder as follows: 

i) First Contract: For Ex-works supply of all equipment and materials. Inland transportation, 
insurance for delivery at site. 

ii) Second Contract: For providing all other services like, unloading, storage, handling at site, 
installation, testing and commissioning including performance testing in respect of all the 
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equipment supplied under the “First Contract” and any other services specified in the Bid 
Documents. 

iii) Both these Contracts will contain interlinking cross-fall breach clause specifying that 
breach of one Contract will constitute breach of the other Contract. 

7.2 In case of divisible supply and erection Contract, or where the Employer hands over his 
equipment to the Contractor for executing, then the Contractor shall at the time of taking 
delivery of the equipment/dispatch documents be required to execute an Indemnity Bond 
in favour of the Employer in the form acceptable to OPTCL for keeping the equipment in 
safe custody and to utilize the same exclusively for the purpose of the said Contract. 
Samples of proforma for the Indemnity Bond are enclosed as Annexure- VII & VIII to 
this Volume-1.  

7.3 The Contract shall in all respects be construed and governed according to Indian   

7.4 It is clearly understood that the total consideration for the Contract(s) has been broken up 
into various components only for the convenience of payment of advance under the 
Contract(s) and for the measurement of deviations or modifications under the Contract(s). 

8.0 JURISDICTION OF CONTRACT 

8.1 The laws applicable to the Contract shall be the laws in force in India. The Honb’le 
 Courts of Bhubaneswar/Cuttack shall have exclusive jurisdiction in all matters  arising 
 under this Contract. 

9.0 MANNER OF EXECUTION OF CONTRACT 

9.1 The Employer, after the issue of the Letter of Award to the Contractor, will send one copy 
of the final agreement to the Contractor for his scrutiny and approval. 

9.2 The Agreement, unless otherwise agreed to, shall be signed within 60 days of the 
acceptance of the Letter of Award, at the office of the Employer on a date and time to be 
mutually agreed. The Contractor shall provide for signing of the Contract, performance 
guarantee in six copies, appropriate power of attorney and other requisite materials. In case 
the Contract is to be signed beyond the stipulated time, the bid guarantee submitted with 
the proposal will have to be extended accordingly. 

9.3 The Agreement will be signed in six originals and the Contractor shall be provided with 
one signed original and the rest will be retained by the Employer. 

9.4 The Contractor shall provide free of cost to the Employer all the Engineering data, 
drawings, and descriptive materials submitted with the bid, in at least six(6) copies to form 
a part of the Contract immediately after issue of Letter of Award.  

9.5 Subsequent to signing of the Contract, the Contractor at his own cost shall provide the 
Employer with at least thirty (30) true copies of agreement within thirty (30) days after the 
signing of the Contract. 
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10.0 ENFORCEMENT OF TERMS 

10.1 The failure of either party to enforce at any time any of the provisions of this Contract or 
any rights in respect thereto or to exercise any option therein provided, shall in no way be 
construed to be a waiver of such provisions, rights or options or in any way to affect the 
validity of the Contract. The exercise by either party of any of its rights herein shall not 
preclude or prejudice either party from exercising the same or any other right it may have 
under the Contract. 

11.0 COMPLETION OF CONTRACT 

11.1 Unless otherwise terminated under the provisions of any other relevant clause, this 
Contract shall be deemed to have been completed on the expiry of the guarantee period as 
provided for under the clause entitled ‘Guarantee’ in this section of the Vol. 

B.  GUARANTEES & LIABILITIES 

12.0 TIME - THE ESSENCE OF CONTRACT 

12.1 The time and the date of completion of the Contract as stipulated in the Contract by the 
Employer without or with modifications, if any, and so incorporated in the Letter of 
Award, shall be deemed to be the essence of the Contract. The Contractor shall so 
organize his resources and perform his work as to complete it not later than the date agreed 
to.  

12.2 The Contractor shall submit a detailed PERT network/bar chart within the time frame 
agreed consisting of adequate number of activities covering various key phases of the 
work such as design, procurement, manufacturing, shipment and field erection activities 
within fifteen (15) days of the date of Notification of Award. This network shall also 
indicate the interface facilities to be provided by the Employer and the dates by which 
such facilities are needed. The Contractor shall discuss the network so submitted with the 
Employer and the agreed network shall form part of the Contract documents. As provided 
in the clause of Terms of Payment in this Section, finalisation of the network/bar charts 
will be pre-condition to release of any initial advance to the Contractor. During the 
performance of the Contract, if in the opinion of the Engineer, proper progress is not 
maintained, suitable changes shall be made in the Contractor’s operations to ensure proper 
progress without any cost implication to the Employer. The interface facilities to be 
provided by the Employer in accordance with the agreed network shall also be review 
while reviewing the progress of the Contractor. 

12.3 Based on the above agreed network/bar chart fortnightly reports shall be submitted by the 
Contractor as directed by the Engineer. 

12.4 Subsequent to the finalisation of the network, the Contractor shall make available to the 
Engineer a detailed manufacturing programme in line with the agreed Contract network. 
Such manufacturing programme shall be reviewed, updated and submitted to the Engineer 
once every two months thereafter. 
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12.5 The above bar charts/manufacturing programme shall be compatible with the Employer’s 
computer environment and furnished to the Employer on such media as may be desired by 
the Employer. 

13.0 EFFECTIVENESS OF CONTRACT 

The Contract shall be considered as having come into force from the date of the 
notification of award unless otherwise provided in the notification of award. 

14.0 Liquidated damage 

14.1 For Equipment /Supply Portion.  

14.1.1 If the Contractor fails to successfully complete the commissioning within the time fixed 
 under the Contract, the Contractor shall pay to the Owner as  Liquidated damage a sum 
 specified for each specified period of delay. The details of such Liquidated damage are 
 brought out in the accompanying Special Conditions of Contract. 

14.1.2 Equipment and materials will be deemed to have been delivered only when all its 
 components, parts are also delivered. If certain components are not delivered in time the 
 equipment and materials will be considered as delayed until such time the missing parts 
 are  also delivered. 

14.1.3 The total amount of Liquidated damage for delay under the Contract will be subject to a  
  maximum of 5% of the Contract price. 

14.2 For Spares 

14.2.1 Unless otherwise specified in the Special Conditions of Contract, the Liquidated damage  
for delay in supply of spares, beyond the dates stipulated under Clause in Section GCC 
shall be ½% (half per cent) of the price of undelivered spares, per week or part thereof. 

14.2.2 The total amount of Liquidated damage for delay under the contract will be subject to a 
maximum of ten per cent (10%) of the value of spares ordered unless otherwise 
specifically mentioned in special Conditions of Contract. 

14.3   Liquidated damage for not meeting performance guarantee during the performance  and 
 guarantee tests shall be assessed and recovered from the contractor as detailed in 
 Technical Specifications/Special Conditions of Contract. Such Liquidated  damage shall be 
 without any limitation whatsoever and shall be in addition to damages, if any, payable 
 under any other clause of Conditions of Contract. 

14.4  For Erection:  

14.4.1 If the contractor fails to successfully complete the  erection & commissioning within the 
 time fixed under the contract, the contractor shall pay to the owner as Liquidated damage a 
 sum specified for each specified period of delay.The Liquidated damage shall be ½% (half 
 per cent)  per week of delay or part thereof and the total amount of Liquidated damage for 
 delay under  the Contract will be subject to a maximum of 5% of the uncompleted 
 /unfinished Contract. 
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15.0 GUARANTEE 

15.1 The Contractor shall warrant that the equipment will be new, unused and in accordance 
with the Contract documents and free from defects in material and workmanship for a period of 
twelve (12) calendar months commencing immediately upon the satisfactory commissioning. The 
Contractor’s liability shall be limited to the replacement of any defective parts in the equipment of 
his own manufacture or those of his Sub-Contractors under normal use and arising solely from 
faulty design, materials and/or workmanship provided always that such defective parts are 
repairable at the site and are not in meantime essential in the commercial use of the equipment. 
Such replaced/defective parts shall be returned to the Contractor unless otherwise arranged. No 
repairs or replacement shall normally be carried out by the Engineer when the equipment is under 
the supervision of the Contractor’s supervisory Engineer. 

15.2 In the event of any emergency where in the judgement of the Engineer, delay would cause 
serious loss or damages, repairs or adjustment may be made by the Engineer or a third party 
chosen by the Engineer without advance notice to the Contractor and the cost of such work shall 
be paid by the Contractor. In the event such action is taken by the Engineer, the Contractor will be 
notified promptly and he shall assist wherever possible in making necessary corrections. This 
shall not relieve the Contractor of his liabilities under the terms and conditions of the Contract. 

15.3 If it becomes necessary for the Contractor to replace or renew any defective portions of the 
works the provision of this clause shall apply to portion of the works so replaced or renewed until 
the expiry of twelve (12) months from the date of such replacement or renewal. If any defects are 
not remedied within a reasonable time, the Engineer may  proceed to do the work at the 
Contractor’s risk and cost but without prejudice to any other rights which the Employer may have 
against the Contractor in respect of such defects. 

15.4 The repaired or new parts will be furnished and erected free of cost by the Contractor. If 
any repair is carried out on his behalf at the site, the Contractor shall bear the cost of such repairs. 

15.5 The cost of any special or general overhaul rendered necessary during the maintenance 
period due to defects in the equipment or defective work carried out by the Contractor, the same 
shall be borne by the Contractor. 

15.6 The acceptance of the equipment by the Engineer shall in no way relieve the Contractor of 
his obligations under this clause. 

15.7 In the case of those defective parts, which are not repairable at site but are essential for the 
commercial operation of the equipment, the Contractor and the Engineer shall mutually agree to a 
programme of replacement or renewal, which will minimize interruption to the maximum extent 
in the operation of the equipment. 

15.8 At the end of the guarantee period, the Contractor’s liability ceases except for latent 
defects. For latent defects, the Contractor’s liability as mentioned in Clause Nos. 15.1 through 
15.7 above, shall remain till the end of 5 years from the date of completion of guarantee period. In 
respect of goods supplied by Sub-Contractors to the Contractor where a longer guarantee (more 
than 12 months) is provided by such Sub-Contractor, the Employer shall be entitled to the benefits 
of such longer guarantee. 

15.9 The provisions contained in this clause will not be applicable. 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    44/ 160                                    

a) If the Employer has not used the equipment according to generally approved industrial 
practice and in accordance with the conditions of operations specified and in accordance with 
operating manuals, if any. 

b) In cases of normal wear and tear of the parts to be specifically mentioned by the Contractor in 
the offer. 

15.10. The contractor shall not stand guaranteed for the materials supplied by OPTCL but shall 
guarantor for the execution of the materials. 

16.0 TAXES, PERMITS & LICENCES 

The Contractor shall be liable and pay all non-Indian taxes, duties, levies lawfully assessed 
against the Employer or the Contractor in pursuance of the Contract. In addition the Contractor 
shall be responsible for payment of all Indian duties, levies and taxes lawfully assessed against the 
Contractor for his personal income and property only. This clause shall be read in conjunction 
with Clause 14.0 of Section INB of this Volume-I. 

17.0 REPLACEMENT OF DEFECTIVE PARTS AND MATERIALS 

17.1.1 If during the performance of the Contract, the Engineer shall decide and inform in writing 
to the Contractor that the Contractor has manufactured any equipment, material or part of 
equipment unsound and imperfect or has furnished any equipment inferior to the quality specified, 
the Contractor on receiving details of such defects or deficiencies shall at his own expense within 
seven (7) days of his receiving the notice, or otherwise, within such time as may be reasonably 
necessary for making it good, proceed to alter, reconstruct or remove such works and furnish fresh 
equipment/materials up to the standards of the specifications. In case, the Contractor fails to do so, 
the Engineer may on giving the Contractor seven (7) days notice in writing of his intentions to do 
so, proceed to remove the portion of the works so complained of and at the cost of the Contractor 
perform all such Works or furnish all such equipment/material provided that nothing in this clause 
shall be deemed to deprive the Employer of or affect any rights under the Contract which the 
Employer may otherwise have in respect of such defects and deficiencies. 

17.2 The Contractor’s full and extreme liability under this clause shall be satisfied by the 
payment to the Employer of extra cost, of such replacement procured including erection as 
provided for in the Contract, such extra cost being the ascertained difference between the price 
paid by the Employer for such replacements and the Contract price by portion for such defective 
equipment/materials/works and repayments of any sum paid by the Employer to the Contractor in 
respect of such defective equipment/material. Should the Employer not so replace the defective 
equipment/materials the Contractor’s extreme liability under this clause shall be limited to 
repayment of all sums paid by the Employer under the Contract for such defective 
equipment/materials. 
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18.0 PATENT RIGHTS AND ROYALTIES 

Royalties and fees for patents covering materials, articles, apparatus, devices, equipment or 
processes used in the works shall be deemed to have been included in the Contract Price. The 
Contractor shall satisfy all demands that may be made at any time for such royalties or fees and he 
alone shall be liable for any damages or claims for patent infringements and shall keep the 
Employer indemnified in that regard. The Contractor shall, at his own cost and expense, defend all 
suits or proceedings that may be instituted for alleged infringement of any patents involved in the 
works, and, in case of an award of damages, the Contractor shall pay for such award. In the event 
of any suit or other proceedings instituted against the Employer, the same shall be defended at the 
cost and expense of the Contractor who shall also satisfy/comply with any decree, order or award 
made against the Employer. But it shall be understood that no such machine, plant, work, material 
or thing has been used by the Employer for any purpose or any manner other than that for which 
they have been furnished and installed by the Contractor and specified under these specifications. 
Final payment to the Contractor by the Employer will not be equipment, or any part thereof 
furnished by the Contractor, is in such suit or proceedings held to constitute infringement, and its 
use is enjoined, the Contractor shall at his option and at his own expense, either procure for the 
Employer, the right to continue the use of said apparatus, equipment or part thereof, replace it 
with non-infringing apparatus or equipment or modify it, so it becomes non-infringing. 

19.0 DEFENCE OF SUITS 

If any action in court is brought against the Employer or Engineer or an officer or agent of the 
Employer, for the failure, omission or neglect on the part of the Contractor to perform any acts, 
matters, covenants or things under the Contract, or for damage or injury caused by the alleged 
omission or negligence on the part of the Contractor, his agents, representatives or his Sub-
Contractors, or in connection with any claim based on lawful demands of sub-Contractors, 
workmen, suppliers or employees, the Contractor shall in all such cases indemnify and keep the 
Employer, and the Engineer and/or his representative, harmless from all losses, damages, 
expenses or decrees arising of such action. 

20.0 LIMITATION OF LIABILITIES 

The final payment by the Employer in pursuance of the Contract shall mean the release of the 
Contractor from all his liabilities under the Contract. Such final payment shall be made only at the 
end of the Guarantee/Warranty period, and till such time as the Contractual liabilities and 
responsibilities of the Contractor, shall prevail. All other payments made under the Contract shall 
be treated as on-account payments. 

21.0 ENGINEER’S DECISION 

21.1 In respect of all matters which are left to the decision of the Engineer including the 
granting or with-holding of the certificates, the Engineer shall, if required to do so by the 
Contractor, give in writing a decision thereon. 

21.2 If, in the opinion of the Contractor, a decision made by the Engineer is not in accordance 
with the meaning and intent of the Contract, the Contractor may file with the Engineer, 
within fifteen (15) days after receipt of the decision, a written objection to the decision. 
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Failure to file an objection within the allotted time will be considered as an acceptance of 
the Engineer’s decision and the decision shall become final and binding. 

21.3 The Engineers’ decision and the filing of the written objection thereto shall be a condition 
precedent to the right to request arbitration. It is the intent of the Agreement that there 
shall be no delay in the execution of the works and the decision of the Engineer as 
rendered shall be promptly observed. 

22.0   POWER TO VARY OR OMIT WORK 

22.1 No alterations, amendments, omissions, suspensions or variations of the works (hereafter 
referred to as ‘variation’) under the Contract as detailed in the Contract Documents, shall 
be made by the Contractor except as directed in writing by the Engineer, but the Engineer 
shall have full powers subject to the provisions hereafter contained, from time to time 
during the execution of the Contract, by notice in writing to instruct the Contract to make 
such variation without prejudice to the Contract. The Contractor shall carry out such 
variation and be bound by the same conditions as far as applicable as though the said 
variations occurred in the Contract Documents. If any suggested variations would, in the 
opinion of the Contractor, if carried out, prevent him from fulfilling any of his obligations 
or guarantees under the Contract, he shall notify the Engineer thereof in writing and the 
Engineer shall decide forthwith whether or not, the same shall be carried out and if the 
Engineer confirms his instructions, the Contractor’s obligations and guarantees shall be 
modified to such an extent as may be mutually agreed. Any agreed difference in cost 
occasioned by any such variation shall be added to or deducted from the Contract price as 
the case may be. 

22.2 In the event of Engineer requiring any variation, a reasonable and proper notice shall be 
given to the Contractor to enable him to work his arrangement accordingly, and in cases 
where goods or materials are already prepared or any design, drawings or pattern made or 
work done requires to be altered, a reasonable and agreed sum in respect thereof shall be 
paid to the Contractor. 

22.3 In any case in which the Contractor has received instructions from the Engineer as to the 
requirement of carrying out the alterations or additional or substituted work which either 
then or later on, will in the opinion of the Contractor, involve a claim for additional 
payment, the Contractor shall immediately and in no case later than thirty (30) days, after 
receipt of the instructions aforesaid and before carrying out the instructions, advise the 
Engineer to that effect. But the Engineer shall not become liable for payment of any 
charges in respect of any such variations, unless the instructions for the performance of the 
same shall be confirmed in writing by the Engineer. 

22.4 If any variation in the works results in reduction of Contract Price, the parties shall agree, 
in writing, so to the extent of any change in the price, before the Contractor proceeds with 
the change. 

22.5 In all the above cases, in the event of a disagreement as to the reasonableness of the said 
 sum, the decision of the Engineer shall prevail. 

22.6 Notwithstanding anything stated above in this clause, the Engineer shall have the full 
 power to instruct the Contractor, in writing, during the execution of the Contract to vary 
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the quantities of the items or groups of items in accordance with the provisions of clause entitled 
‘Change of Quantity’ in section GCC of this Volume-I. The Contractor shall carry out such 
variations and be bound by the same conditions as though the said variations occurred in the 
Contract Documents. However, the Contract price shall be adjusted at the rates and the prices 
provided for the original quantities in the Contract. 

23.0   ASSIGNMENT AND SUB-LETTING OF CONTRACT 

23.1 The Contractor may, after informing the Engineer and getting his written approval, assign 
or sub-let the Contract or any part thereof other than for raw material, for minor details or for any 
part of the plant for which makes are identified in the Contract. Suppliers of the equipment not 
identified in the Contract or any change in the identified suppliers shall be subjected to approval 
by the Engineer. The experience list of equipment vendors under consideration by the Contractor 
for this Contract shall be furnished to the Engineer for approval prior to procurement of all such 
items/equipment. Such assignment/sub-letting shall not relieve the Contractor of any obligation, 
duty or responsibility under the Contract. Any assignment as above, without prior written 
approval of Engineer, shall be void. 

23.2 For components/equipment procured by the Contractor for the purposes of the Contract, 
after obtaining the written approval of the Employer, the Contractor’s purchase specifications and 
enquiries shall call for quality plan to be submitted by the suppliers along with their proposals. 
The quality plans called for from the vendors shall set out, during the various stages of 
manufacture and installation, the quality practices and procedures followed by the vendors’ 
quality control organization, the relevant reference document/standard used, acceptance level, 
inspection documentation raised, etc. Such quality plans of the successful vendors shall be 
discussed and finalized in consultation with the Engineer and shall form a part of the Purchase 
Order/Contract between the Contractor and the Vendor. Within three weeks of the release of the 
Purchase Orders/Contracts for such bought out items/components a copy of the same without 
price details but together with detailed purchase specifications, quality plans and delivery 
conditions shall be furnished to the Engineer by the Contractor. 

24.0    CHANGE OF QUANTITY 

24.1 During the execution of the Contract, the Employer reserves the right to increase or 
decrease the quantities of items under the Contract but without any change in unit price or other 
terms and conditions. Such variations unless otherwise specified in the accompanying General 
Conditions of Contract and/or technical Specifications, shall not be subjected to any limitation for 
the individual items but the total variations in all such items under the Contract shall be limited to 
a percentage of the Contract price as specified in the General Conditions of Contract. 

24.2 The Contract price shall accordingly be adjusted based on the unit rates available in the 
Contract for the change in quantities as above. The base unit rates, as identified in the Contract 
shall however remain constant during the currency of the Contract, except as provided for in 
Clause 33.0 below. In case the unit rates are not available for the  change in quantity, the same 
shall be subjected to mutual agreement. 

25.0       PACKING, FORWARDING AND SHIPMENT 

25.1 The Contractor, wherever applicable, shall after proper painting, pack and crate all 
 equipment in such a manner as to protect them from deterioration and damage during rail 
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and road transportation to the site and storage at the site till the time of erection. The Contractor 
shall be held responsible for all damages due to improper packing. 

25.2 The Contractor shall notify the Employer of the date of each shipment from his works, 
 and the expected date of arrival at the Site for the information of the Employer. 

25.3 The Contractor shall also give all shipping information concerning the weight, size and 
content of each packing including any other information the Employer may require. 

25.4 The following documents shall be sent by registered post to the Employer within three 
days from the date of shipment, to enable the Employer to make progressive payments to the 
Contractor: 

 Application for payment in the standard format of the Employer ( 3 copies) 

 In voice (6 copies) 
 

 Packing list (6 copies) 
 

 Pre-dispatch clearance certificate, if any ( 3 copies) 
 

 Test Certificate, wherever applicable ( 3 copies) 
 

 Insurance certificate (3 copies) 
 

25.5 The Contractor shall prepare detailed packing list of all packages and containers,  
 bundles and loose materials forming each and every consignment dispatched to Site. 

The Contractor shall further be responsible for making all necessary arrangements for loading, 
unloading and other handling right from his works up to the Site and also till the equipment is 
erected, tested and commissioned. He shall be solely responsible for proper storage and safe 
custody of all equipment.  

26.0  COOPERATION WITH OTHER CONTRACTORS AND CONSULTING   
ENGINEERS. 

The Contractor shall agree to cooperate with the Employer’s other Contractors and Consulting 
Engineers and freely exchange with them such technical information as is necessary to obtain the 
most efficient and economical design and to avoid unnecessary duplication of efforts. The 
Engineer shall be provided with three copies of all-correspondence addressed by the Contractor to 
other Contractors and Consulting  Engineers of the Employer in respect of such exchange of 
technical information. 

27.0     NO WAIVER OF RIGHTS 

Neither the inspection by the Employer or the Engineer or any of their officials, employees, or 
agents nor any order by the Employer or the Engineer for payment of money or any payment for 
or acceptance of, the whole or any part of the works by the Employer or the Engineer, nor any 
extension of time, nor any possession taken by the Engineer shall operate as a waiver of any 
provision of the Contract, or of any power herein reserved to the Employer or any right to 
damages herein provided nor shall any waiver of any breach in the Contract be held to be a waiver 
of any other or subsequent breach. 
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28.0  CERTIFICATE NOT TO AFFECT RIGHT OF EMPLOYER AND LIABILITY   
OF THE CONTRACTOR. 

No interim payment certificate of the Engineer, nor any sum paid on account by the Employer, 
nor any extension of time for execution of the works granted by the Engineer shall affect or 
prejudice the rights of the Employer against the Contractor or relieve the Contractor of his 
obligation for the due performance of the Contract, or be interpreted as approval of the works 
done or of the equipment furnished and no certificate shall create liability for the Employer to pay 
for alterations, amendments, variations or additional works not ordered, in writing, by the 
Engineer or discharge the liability of the Contractor for the payment of damages whether due, 
ascertained, or certified or not or any sum against the payment of which he is bound to indemnify 
the owner, nor shall any such certificate nor the acceptance by him of any sum paid on account or 
otherwise affect or prejudice the rights of the Employer against the Contractor. 

29.0     TRAINING OF EMPLOYER’S PERSONNEL 

29.1 The Contractor shall undertake to train, free of cost, five nos Engineering personnel 
selected and sent by the Employer at the works of the Contractor unless otherwise specified in the 
Technical Specifications. The period and the nature of training for the individual personnel shall 
be agreed upon mutually between the Contractor and the Employer. These Engineering personnel 
shall be given special training in the shops, where the equipment will be manufactured and/or in 
their Collaborator’s works and where possible, in any other plant where equipment manufactured 
by the Contractor or his collaborator is under installation, operation, or testing to enable those 
personnel to become familiar with the equipment being furnished by the Contractor. The details of 
the number of persons to be trained, period of training, nature of training etc. shall be as outlined 
in accompanying Technical Specifications/ Special Conditions of Contract. 

29.2 All traveling and living expenses for the Engineering personnel to be trained during the 
total period of training will be borne by the Employer. These Engineering personnel, while 
undergoing training, shall be responsible to the Contractor for discipline. 

29.3 The Employer shall not be entitled for any rebate, whatsoever, on any account in the event 
of his failing to avail of the training facilities, for any reason. 

30.0      PROGRESS REPORTS AND PHOTOGRAPHS 

During the various stages of the work in pursuance of the Contract, the Contractor shall at his 
own cost submit periodic progress reports as may be reasonably required by the Engineer with 
such materials as, charts, net-works, photographs, test certificates, etc. Such progress reports shall 
be in the form and size as may be required by the Engineer and shall be submitted in at least three 
(3) copies and in the soft form (JPEG format). 

31.0      TAKING OVER 

Upon successful completion of all the tests to be performed at site on equipment furnished and 
erected by the Contractor, the Engineer shall issue to the Contractor a Taking Over Certificate as 
proof of the final acceptance of the equipment. Such certificate shall not unreasonably be withheld 
nor will the Engineer delay the issuance thereof on account of minor omissions or defects, which 
do not affect the commercial operation and/or cause any serious risk to the equipment. Such 
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certificate shall not relieve the Contractor of any of his obligations which otherwise survive, by 
the terms and conditions of the Contract after issue of such certificate. 

C.   CONTRACTOR SECURITY AND PAYMENTS. 
 
32.0 CONTRACT PERFORMANCE GUARANTEE 
The Contractor shall furnish Contract Performance Guarantee (s) for the proper fulfillment of the 

Contract in the prescribed form within thirty (30) days of “Notice of Award of Contract/LOA”. 
The performance guarantee(s) shall be as per terms prescribed in Section INB, Conditions of 
Contract Vol.-I and/or Special Conditions of Contract. 
 

33.0 CONTRACT PRICE ADJUSTMENT. 
           As indicated in the tender document. 
34.0    PAYMENT 
 
34.1 The payment to the Contractor for the performance of the works under the Contract will be 

made by the Employer as per the guidelines and conditions specified herein. All payments 
made during the Contract shall be on account payments only. The final payment will be 
made on completion of all works and on fulfillment by the Contractor of all his liabilities 
under the Contract. 

34.2   Currency of Payment 
 

All payments under the Contract shall be in Indian Rupees only. 
 
34.3   Due Dates for Payments 

 
The initial advance amount shall be payable after fulfillment of all the conditions laid 
down in the Special Conditions of Contract, Clause 34.7.1 below and receipt of the 
Contractor’s invoice along with all necessary supporting documents for such advance 
payment. The price component of the initial advance amount will become due for payment 
within thirty (30) days of receipt of the Contractor’s invoice. Employer will make 
progressive payment as and when the payment is due as per the terms of payment set forth 
in the accompanying Special Conditions of Contract. Progressive payments other than 
those under the letter of credit will become due and payable by the Employer within thirty 
(30) days of the date of receipt of Contractor’s bill/invoice/debit note by the Employer 
provided the documents submitted are complete in all respects. 
 

34.4     Payment Schedule 
 

The Contractor shall prepare and submit to the Engineer for approval, a break up of the 
Contract price. This Contract price break up shall be interlinked with the agreed detailed 
PERT network of the Contractor setting forth his starting and completion dates for the 
various key phases of works prepared as per conditions in clause 12.0 of this Section GCC 
of Volume-I. Any payment under the Contract shall be made only after the Contractor’s 
price break up is approved by the Engineer. The aggregate sum of the Contractor’s price 
break up shall be equal to the lump sum Contract price. A price break up over valuing 
those items of supply which will be shipped first will not be accepted. 
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34.5    Application for Payment – 
 

34.5.1 The Contractor shall submit application for the payment in the prescribed proforma of the 
 Owner/OPTCL. Proforma for application for payment is enclosed as Annexure-V 
 Volume-I.  
34.5.2 Each such application shall state the amount claimed and shall set forth in detail, in the 
 order of the Payment schedule, particulars of the works including the works executed 
 at site and of the equipment shipped/brought on to the site pursuant to the Contract up 
 to the  date mentioned in the application and for the period covered since the last 
 preceding certificate, if any. 
34.5.3 Every interim payment certificate shall certify the Contract value of the works  
 executed up to the date mentioned in the application for the payment certificate, 
 provided that no sum shall be included in any interim payment certificate in respect of 
 the works that, according to the decision of the engineer, does not comply with the  Contract 
 or has been performed, at the date of certificate prematurely. 
 
34.6 Mode of Payment 
 
34.6.1 Payment  due on dispatch of equipment shall be made by the Employer through 

 Employer’s Bank or directly to the Contractor as per the payment schedule. 
34.6.2 The payment of the advance, test charges, if any, price adjustment, any other supply 

 payment, taxes and duties (whenever admissible) inland transportation (including port 
 handling), insurance and the erection portion of the works shall be made direct to the 
 Contractor by the Owner, OPTCL. 
 
34.7 Terms of Payment 
 The terms of payments for various activities under the Contract are as under. 
 
34.7.1 Ex-works Price and Erection 
 The terms of payments for ex-works price components of the equipment/supply and 

 erection are detailed in Special Conditions of Contract, for each equipment package. A 
 certain percentages of the equipment/supply and erection costs of each package shall be 
 paid as initial advance on fulfillment of the following by the Contractor. 
   i) For ex-works price component of equipment/supply 
  a) Acceptance of Letter of Award. 
  b) Submission of an unconditional Bank Guarantee from any bank listed at Annexure-XI 

covering the advance amount which shall be initially kept valid till 90 days after the schedule 
date for successful completion of commissioning. The proforma of Bank Guarantee for 
advance is enclosed as Annexure-VI of Vol.-I. The value of the Bank Guarantee for advance 
shall be allowed to be reduced every six months after the first running account bill/stage 
payment under the Contract if the validity of the bank guarantee is more than one year. The 
cumulative amount of reduction at any point of time shall not exceed 75% of the advance 
corresponding to the cumulative value of supplies & work completed as per a certificate to be 
issued by the Engineer-in-charge. It should be clearly understood that the reduction in the 
value of the advance Bank guarantee or other security as above shall not in any way dilute the 
Contractor’s responsibilities and liabilities under the Contract including in respect of 
supplies/work for which the reduction in the value of the bank guarantee is allowed. 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    52/ 160                                    

c) Submission of an unconditional bank guarantee towards Contract performance guarantee 
valid up to ninety(90) days after the end of the warranty period, in accordance with clause 
41.0 of Section INB of this Vol.I. 

d) Submission of a detailed PERT network/bar chart based on the work schedule stipulated in 
 the Letter of Award and its approval by the Employer. 

ii) For Erection Component. 
a) On establishing his office at site preparatory to mobilization of his erection 
establishment, and 

    b) Submissions of an unconditional Bank Guarantee from any bank listed Appendix-III, 
which shall be initially kept valid till expiry of 3 months after the schedule date for 
successful completion of commissioning. The proforma of Bank Guarantee for advance is 
enclosed as Annexure-VI to this Volume-I. 

34.7.2 All further payments under the Contract shall be made as stipulated in the Special 
 Conditions of Contract after signing the Contract Agreement. The payments linked with 
 the dispatch of materials shall only be made after production of all dispatch documents as 
 specified in conditions and/or in the relevant Contract conditions which will inter-alia 
 include the Material Inspection Clearance Certificate (MICC) issued by the Employer’s 
 Corporate QA&I representative.  

 Progressive payments linked with erection shall only be made after the issue of certificates 
 by the Engineer, one for the quantum of work completed and the order by the Engineer’s 
 Field qualify surveillance representative for the successful completion of quality check 
 points involved in the quantum of work billed. 

34.7.3 Inland Transportation and Insurance. 
 Inland transportation (including port handling) and inland insurance charges shall be paid 

 to the Contractor on prorata to the value of the equipment received at site and on 
 production of the invoices by the Contractor. However, wherever equipment wise inland 
 transportation charges have been called for in the ‘Bid Proposal Sheets’ and have been 
 furnished by the Contractor, the payment of inland transportation charges shall be made 
 after receipt of equipment at site based on the charges thus identified by the Contractor in 
 his Proposal and incorporated in the Contract. The aggregate of all such prorata payments 
 shall however not exceeds the total amount quoted by the Bidder in his bid and 
 incorporated in the Contract. 
 
34.7.4 Price adjustment/ Contract Variation. 
 Any increase in Contract price due to price adjustment provision as per Clause 33.0 of this 

 Section, shall be payable in the similar manner as provided in Clause 34.7.2 above except 
 that price adjustment amount corresponding to advance payment, if any, stipulated shall be  
 clubbed with then progressive payment of  that equipment. Any reduction in Contract 
 price as per price adjustment provision given in Clause 33.0 of this Section shall be 
 effected by recovering 100% of the reduction amount (including the advance) from any of 
 the Contractor’s bills falling immediately due for payment. 

The terms of payments for Contract variations in terms of Clause 22.0 and Sub-Clause 24.1 (if 
any) of this Section shall be the same as given above for price adjustment. 
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35.0 DEDUCTIONS FROM CONTRACT PRICE 
All costs, damages or expenses which the Employer may have paid, for which under the Contract 

Contractor is liable, will be claimed by the Employer. 
 
D.  SPARES. 
36.0 Spares. 
36.1 All the spares for the equipment under the contract will, strictly, conform to the 

specification and documents and will be identical to the corresponding main 
equipment/components supplied under the contract and shall be fully interchangeable. 

36.2 All the mandatory spares covered under the contract shall be produced along with the main 
equipment as a continuous operation and the delivery of the spares will be affected along 
with the main equipment in a phased manner and the delivery would be completed by the 
respective dates for the various categories of equipment as per the agreed network. In case 
of recommended spares the above will be applicable provided the order for the 
recommended spares has been placed with the contractor prior to commencement of 
manufacture of the main equipment. 

36.3 The quality plan and the inspection requirement finalized for the main equipment will also 
be applicable for the corresponding spares. 

36.4 The contractor will provide the owner with the manufacturing drawings, catalogues, 
assembly drawings and any other document required by the owner so as to enable  the 
owner to identify the recommended spares. Such details will be furnished to the owner as 
soon as they are prepared but in any case not later than six months prior to commencement 
of manufacture of the corresponding main equipment. 

36.5 The contractor will provide the owner with all the addresses and particulars of his sub-
 suppliers while placing the order on vendors for items/components/equipment covered 
 under the contract and will further ensure with his vendors that the owner,  if so desires, 
 will have the right to place order(s) for spares directly on them on mutually agreed terms 
 based on offers of such vendors. 
36.6 Warranty for spares 

The contractor shall warrant that all spares supplied will be new and in accordance with 
contract documents and will be free from defects in design, materials and  workmanship 
and shall further guarantee as under: 

36.6.1  
 a) For any item of spares ordered or to be ordered by the owner for 3 years operational 
 requirement of the plant which are manufactured as a continuous operation together with 
 the corresponding main equipment/component, the warranty will be 12 months from the 
 scheduled date of commercial operation of the last unit of main equipment under the 
 contract. In case of any failure in the original component/equipment due to faulty designs, 
 materials and workmanship, the corresponding spare parts, if any, supplied will be 
 replaced without any extra cost to the owner unless a joint examination and analysis by the 
 owner and the contractor of such spare parts prove that the defect found in the original part 
 that failed, can safely be assumed not to be present in spare parts. Such replaced spare 
 parts will have the same warranty as applicable to the replacement made for the defective 
 original part/component provided that such replacement for the original equi9pment and 
 the spare replaced are again manufactured together. The discarded spare parts will become 
 the property of the contractor as soon as they have been replaced by the contractor. 
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 b) For the item of spares ordered/to be ordered by the owner for 3 years operational 
requirement of the equipment, which with the written approval of the owner, are not 
manufactured as a continuous operation together with the manufacture of the 
corresponding main equipment/component, will be warranted for 6000 hrs. of trouble free 
operation if used within a period of 18 months(reckoned from the date of delivery at site). 
However, if such spare parts are put to use after 18 months of the delivery at site then the 
guarantee of such spares will stand valid till the expiry of 36 months from the scheduled 
date of the completion of commissioning of the last unit of equipment or 6000 hrs. of 
trouble free operation after such spares are put in service, whichever is earlier.  

 c)  For long term requirement:- For items of spares that may be ordered by the owner to cover 
requirements beyond 3 years of initial operation of the plant, the warranty will be till the 
expiry of 6000 hrs. of trouble free operation if used within a period of 18 months from the 
date of delivery at site. For items of spares that may be used after 18 months from the date 
of delivery at site, the warranty period will be 12 months from the date they are put to use 
or 6000 hrs. of trouble free operation, whichever is earlier. 

 
36.6.2 The warranty of spares that are not used within 18 months from the respective dates of the 
 delivery at site covered in Para (b) & (c) above will, however, be subject to the condition 
 that all such spares have been stored/maintained/preserved in accordance with contractor’s 
 standard recommended practice, if any, and the same have been furnished to the owner. 
 
36.7 To enable the owner to finalize the requirement of recommended spares which are ordered 

 subsequent to placement of order for main equipment in addition to necessary technical 
 details catalogue and such other information brought out here-in-above, the contractor will 
 also provide a justification in support of reasonableness of the quoted prices of spares 
 which will, inter-alia, include documentary evidence that the price quoted by the 
 contractor to the owner are not higher than those charged by them from other customers in 
 the same period. 
 
36.8   In addition to the spares recommended by the contractor, if the owner further identifies 

 certain particular items of spares, the contractor will submit the prices and delivery 
 quotations for such spares within 30 days of receipt of such request with  validity period 
 for 6 months for consideration by the owner and placement of order for additional spares if 
 owner so desires. 
 
36.9 The contractor shall guarantee the long term availability of spares to the owner for the full 

 life of the equipment covered under the contract. The contractor shall guarantee that before 
 going out of production of spare parts of the equipment, he shall give the owner at least 
 twelve (12) months advance notice so that the latter may order his bulk requirement of 
 spares, if he so desires. The same provision will also be applicable to Sub-Contractor of 
 any spares by the contractor or his Sub-Contractors. Further, in case of discontinuance of 
 manufacture of any spares by the contractor or his Sub-Contractors, the contractor will 
 provide the owner, two years in advance, full manufacturing drawings, material 
 specifications and technical information required by the owner for the purpose of 
 manufacture of such items. 
 
36.10 Further in case of discontinuance of supply of spares by the contractor or his Sub-

 Contractors, the Contractor will provide the Owner with full information for replacement 
 of such spares with other equivalent makes, if so required by the Owner. 
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36.11 The prices of all future requirements of items of spares beyond 3 years operational 

 requirement will be derived from the corresponding ex-works price at which the order for 
 such spares have been placed by owner as part of mandatory spares or recommended 
 spares. Ex-works order price of future spares shall be computed in accordance with the 
 price adjustment provisions covered under the main contract excepting that the base 
 indices will be counted from the scheduled date of successful completion of trial operation 
 of the last equipment under the main project and there will be no ceiling on the amount of 
 variation in the prices. The above option for procuring future long term requirement of 
 spares by the owner shall remain valid for a period of 5 years from successful completion 
 of commissioning of last unit of equipment. 
 
36.12 The contractor will indicate in advance the delivery period of the items of spares, which 

 the owner may procure in accordance with above sub-clause. In case of emergency 
 requirements of spares, the contractor would make every effort to expedite the 
 manufacture and delivery of such spares on the basis of mutually agreed time schedule. 
 
36.13 In case the contractor fails to supply the mandatory, recommended or long term spares in 

 accordance with the terms stipulated above, the owner shall be entitled to purchase the 
 same from alternate sources at the risk and the cost of the contractor and recover from the 
 contractor, the excess amount paid by the owner over the rates worked out on the above 
 basis. In the event of such risk purchase by the owner, the purchases will be as per the 
 works and procurement policy of the owner prevalent at the time of such purchases and 
 the owner at his option may include a representative of the contractor in finalizing the 
 purchases. 
 
36.14 It is expressly understood that the final settlement between the parties in terms of the 
 relevant clauses of the Bidding Documents shall not relieve the contractor of any of his 
 obligations under the provision of long term availability of spares unless otherwise 
 discharged in writing by the owner. 
 
E. RISK DISTRIBUTION 
 
37.0      TRANSFER OF TITLE 
37.1 Transfer of title in respect of equipment and materials supplied by the Contractor to 

 OPTCL pursuant to the terms of the Contract shall pass on to OPTCL with negotiation of 
 dispatch documents. 
 
   37.2 This Transfer of Title shall not be construed to mean the acceptance and the consequent 

 “Taking Over” of equipment and materials. The Contractor shall continue to be 
 responsible for the quality and performance of such equipment and materials and for their 
 compliance with the specifications until “Taking Over” and the fulfillment of guarantee 
 provisions of this Contract. 
 
37.3  This Transfer of Title shall not relieve the Contractor from the responsibility for all risks of 

 loss or damage to the equipment and materials as specified under the clause entitled 
 “Insurance” of this Section. 
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38.0  INSURANCE. 
38.1   The Contractor at his cost shall arrange, secure and maintain all insurance as may be  
 pertinent to the works and obligatory in terms of law to protect his interest and interests of 
 the Employer against all perils detailed herein. The form and the limit of such insurance as 
 defined herein together with the under-writer in each case shall be acceptable to the 
 Employer. However, irrespective of such acceptance, the responsibility to maintain 
 adequate insurance coverage at all time during the period of Contract shall be of 
 Contractor alone. The Contractor’s failure in this regard shall not relieve him of any of his 
 Contractual responsibilities and obligations. The insurance covers to be taken by the 
 Contractor shall be in the joint name of the Employer and the Contractor. The Contractor 
 shall, however, be authorized to deal directly with Insurance Company or Companies and 
 shall be responsible in regard to maintenance of all insurance covers. Further the insurance 
 should be in freely convertible currency. 

38.2   Any loss or damage to the equipment during handling, transportation, storage, erection, 
 putting into satisfactory operation and all activities to be performed till the successful 
 completion of commissioning of the equipment shall be to the account of the Contractor. 
 The Contractor shall be responsible for preference of all claims and make good the damages 
 or loss by way of repairs and/or replacement of the equipment, damaged or lost. The transfer 
 of title shall not in any way relieve the Contractor of the above responsibilities during the 
 period of Contract. The Contractor shall provide the Employer with copy of all insurance 
 policies and documents taken out by him in pursuance of the Contract. Such copies of 
 documents shall be submitted to the Employer immediately after such insurance coverage. 
 The Contractor shall also inform the Employer in writing at least sixty(60) days in advance 
 regarding the expiry/cancellation and/or change in any of such documents and ensure re 
 validation, renewal etc. as may be necessary well in time. 
38.3 The perils required to be covered under the insurance shall include, but not be limited to 
 fire and allied risks, miscellaneous accidents (erection risks) workman compensation risks, 
 loss or damage in transit, theft, pilferage, riot and strikes and malicious damages, civil 
 commotion, weather conditions, accidents of all kinds etc. The scope of such insurance 
 shall be adequate to cover the replacement/ reinstatement cost of the equipment for all 
 risks up to and including delivery of goods and other costs till the equipment is delivered 
 at site. The insurance policies to be taken should be on replacement value basis and/or 
 incorporating escalation clause. Notwithstanding the extent of insurance cover and the 
 amount of claim available from the underwriters, the Contractor shall be liable to make 
 good the full replacement/rectification value of all equipment/materials and to ensure their 
 availability as per project requirements. 
38.4 All costs on account of insurance liabilities covered under the Contract will be on 

 Contractor’s account and will be included in Contract price. However, the Employer may 
 from time to time, during the pendency of the Contract, ask the Contractor in writing to 
 limit the insurance coverage, risks and in such a case, the parties to the Contract will agree 
 for a mutual settlement, for reduction in Contract price to the extent of reduced premium 
 amount. The Contractor, while arranging the insurance shall ensure to obtain all discounts 
 on premium which may be available for higher volume or for reason of financing 
 arrangement of the project. 
38.5 The clause entitled ‘insurance’ under the section ECC of this Vol.I, covers the additional 
 insurance requirements for the portion of the works to be performed at the site. 
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39.0  LIABILITY FOR ACCIDENTS AND DAMAGES 
  Under the Contract, the Contractor shall be responsible for loss or damage to the plant and 

 personnel until the successful completion of commissioning as defined elsewhere in the 
 Bid Document. 
 
40.0  DELAYS  BY EMPLOYER OR HIS AUTHORISED AGENTS. 
40.1 In case the Contractor’s performance is delayed due to any act of omission on the part of 

 the Employer or his authorized agents, then the Contractor shall be given due extension of 
 time for the completion of the works, to the extent such omission on the part of the 
 Employer has caused delay in the Contractor’s performance of the Contract. 
 Regarding reasonableness or otherwise of the extension of time, the decision of the 

 Engineer shall be final. 
40.2 In addition, the Contractor shall be entitled to claim demonstrable and reasonable 

 compensation if such delays have resulted in any increase in cost. The Employer shall 
 examine the justification for such a request for claim and if satisfied, the extent of 
 compensation shall be mutually agreed depending upon the circumstances at the time of 
 such an occurrence. 
 
41.0    DEMURRAGE, WHARFAGE ETC. 
 All demurrage, wharf age and other expenses incurred due to delayed clearance of the 

 material or any other reason shall be to the account of the Contractor. 
 
42.0    FORCE MAJEURE 
 
42.1 Force majeure is herein defined as any cause which is beyond the control of the Contractor 

 or the Employer as the case may be, which they could not foresee or with a reasonable 
 amount of diligence could not have foreseen and which substantially affects the 
 performance of the Contract, such as: 
  a)  Natural phenomena, including but not limited to floods, droughts, earthquakes and  

  epidemics; 
b) Acts of any Government, domestic or foreign, including but not limited to war, declared 
or undeclared, priorities, guarantees, and embargoes. 
Provided either party shall within fifteen (15) days from the occurrence of such a cause 
notify the other in writing of such causes. 

 
42.2 The Contractor or the Employer shall not be liable for delays in performing his obligations 

resulting from any force majeure cause as referred to and/or defined above. 
The date of completion will, subject to hereinafter provided, be extended by a reasonable 
time even though such cause may occur after Contractor’s performance of obligation has 
been delayed due to other causes. 

 
43.0     SUSPENSION OF WORK 
 
43.1 The Employer reserves the right to suspend and reinstate execution of the whole or any 

part of the works without invalidating the provisions of the Contract. Orders for 
suspension or reinstatement of the works will be issued by the Engineer to the Contractor 
in writing. The time for completion of the works will be extended for a period equal to 
duration of the suspension. 
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43.2 Any necessary and demonstrable cost incurred by the Contractor as a result of such 
suspension of the works will be paid by the Employer, provided such costs are 
substantiated to the satisfaction of the Engineer. The Employer shall not be responsible for 
any liabilities if suspension or delay is due to some default on the part of the Contractor or 
his sub-Contractor. 

 
44.0      CONTRACTOR’S DEFAULT 
44.1 If the Contractor shall neglect to execute the works with due diligence and expedition or 

shall refuse or neglect to comply with any reasonable order given to him, in writing by the 
Engineer in connection with the works or shall contravene the provisions of the Contract, 
the Employer may give notice in writing to the Contractor to make good the failure, 
neglect or contravention complained of. Should the Contractor fail to comply with the 
notice within thirty (30) days from the date of serving the notice, then and in such case the 
Employer shall be at liberty to employ other workmen and forthwith execute such part of 
the works as the Contractor may have neglected to do or if the Employer shall think fit, 
without prejudice to any other right he may have under the Contract to take the work 
wholly or in part out of the Contractor’s hands and re-Contract with any other person or 
persons to complete the works or any part thereof and in that event the Employer shall 
have free use of all Contractors equipment that may have been at the time on the site in 
connection with the works without being responsible to the Contractor for fair wear and 
tear thereof and to the exclusion of any right of the Contractor over the same, and the 
Employer shall be entitled to retain and apply any balance which may otherwise be due on 
the Contract by him to the Contractor, or such part thereof as may be necessary, to the 
payment of the cost of executing the said part of the works or of completing the works as 
the case may be. If the cost of completing of works or executing part thereof as aforesaid 
shall exceed the balance due to the Contractor, the Contractor shall pay such excess. Such 
payment of excess amount shall be independent of the liquidated damages for delay which 
the Contractor shall have to pay if the completion of works is delayed. 

44.2 In addition, such action by the Employer as aforesaid shall not relieve the Contractor of his 
liability to pay liquidated damages for delay in completion of works as defined in clause 
14.0 of this Section. 

44.3 Such action by the Employer as aforesaid termination of the Contract under this clause 
shall not entitle the Contractor to reduce the value of the Contract performance Guarantee 
nor the time thereof. The Contract Performance Guarantee shall be valid for the full value 
and for the full period of the Contract including guarantee period. 

 
45.0      TERMINATION OF CONTRACT ON EMPLOYER’S INITIATIVE 
45.1 The Employer reserves the right to terminate the Contract either in part or in full due to 

reasons other than those mentioned under clause entitled ‘Contractor’s Default’. The 
Employer shall in such an event give fifteen (15) days notice in writing to the Contractor 
of his decision to do so. 

45.2 The Contractor upon receipt of such notice shall discontinue the work on the date and to 
the extent specified in the notice, make all reasonable efforts to obtain cancellation of all 
orders and Contracts to the extent they are related to the work terminated and terms 
satisfactory to the Employer, stop all further sub-contracting or purchasing activity related 
to the work terminated, and assist Employer in maintenance, protection, and disposition of 
the works acquired under the Contract by the Employer. 
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In the event of such a termination the Contractor shall be paid compensation, 
equitable and reasonable, dictated by the circumstances prevalent at the time of 
termination. 

45.3  If the Contractor is an individual or a proprietary concern and the individual or the 
 proprietor dies and if the Contractor is a partnership concern and one of the partners dies 
 then unless the Employer is satisfied that the legal representatives of the individual 
 Contractor or of the proprietor of the propriety concern and in the case of partnership, the 
 surviving partners, are capable of carrying out and completing the Contract the Employer 
 shall be entitled to cancel the Contract as to its incomplete part without being in any way 
 liable to payment of any compensation to the estate of deceased Contractor and/or to the 
 surviving partners of the Contractor’s firm on account of the cancellation of the Contract. 
 The decision of the Employer that the legal representatives of the deceased Contract or 
 surviving partners of the Contractor’s firm cannot carry out and complete the contract 
 shall be final and binding on the parties. In the event of such cancellation the Employer 
 shall not hold the estate of the deceased Contractor and/or the surviving partners of the 
 estate of the deceased Contractor and/or the surviving partners of the Contractor’s firm 
 liable to damages for not completing the Contract. 
 
46.0     FRUSTRATION OF CONTRACT 
46.1 In the event of frustration of the Contract because of supervening impossibility in terms of 

 section 56 of the Indian Contract Act, parties shall be absolved of their responsibility to 
 perform the balance portion of the Contract, subject to provisions contained in sub-clause 
 45.3 below. 
46.2 In the event of non-availability or suspension of funds for any reasons, whatsoever (except 

 for reason of willful or flagrant breach by the Employer) and/or Contractor then the works 
 under the Contract shall be suspended. 
 Furthermore, if the Employer is unable to make satisfactory alternative arrangements for 

 financing to the Contractor in accordance with the terms of the Contract within three 
 months of the event, the parties hereto shall be relieved from carrying out further 
 obligations under the Contract treating it as frustration of the Contract. 
46.3 In the event referred to in sub-clauses 45.1 and 45.2 above the parties shall mutually 

 discuss to arrive at reasonable settlement on all issues including amounts due to either 
 party for the work already done on “Quantum merit” basis which shall be determined by 
 mutual agreement between the parties. 
 
47.0 GRAFTS AND COMMISSIONS ETC. 
 Any graft, commission, gift or advantage given, promised or offered by or on behalf of the 

 Contractor of his partner(s), agent(s), officer(s), director(s), employee(s) or servant(s) or 
 any one on his or their behalf in relation to the obtaining or to the execution of this or any 
 other Contract with the Employer, shall in addition to any criminal liability which it may 
 incur, subject the Contractor to the cancellation of this and all other Contracts and also to 
 payment of any loss or damage to the Employer resulting from any cancellation. The 
 Employer shall then be entitled to deduct the amount so payable from any monies 
 otherwise due to Contractor under the Contract. 
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F.   RESOLUTION OF DISPUTES 
48.0   SETTLEMENT OF DISPUTES 
48.1 Any dispute(s) or difference(s) arising out of or in connection with the Contract shall, to 

 the extent possible, be settled amicably between the parties. 
48.2 If any dispute or difference of any kind, whatsoever, shall arise between the Employer and 

 the Contractor arising out of the Contract for the performance of the Works whether 
 during the progress of the Works or after its completion or whether before or after the 
 termination, abandonment or breach of the Contract, it shall, in the first place, be referred 
 to and settled by the Engineer, who, within a period of thirty (30) days after being 
 requested by either party to do so, shall give written notice of his decision to the owner 
 and the Contractor. 
48.3 Save as hereinafter provided, such decision in respect of every matters so referred shall be 

 final and binding upon the parties until the completion of the Works and shall forthwith be 
 given effect to by the Contractor who shall proceed with the Works with all due diligence, 
 whether he or the Employer requires arbitration as hereinafter provided or not. 
48.4 If after the Engineer has given written notice of his decision to the parties, no claim to 

 arbitration has been communicated to him by either party within thirty (30) days from the 
 receipt of such notice, the said decision shall become final and binding on the parties. 
48.5 In the event of the Engineer failing to notify his decision as aforesaid within thirty (30) 

 days after being requested as aforesaid, or in the event of either the Employer or the 
 Contractor being dissatisfied with any such decision, or within thirty (30) days after the e
 xpiry of the first mentioned period of thirty days, as the case may be, either party may 
 require that the matters in dispute be referred to arbitration as hereinafter provided. 

 
49.0     ARBITRATION 
49.1  All disputes or differences in respect of which the decision, if any, of the Engineer has not 

 become final or binding as aforesaid shall be settled by arbitration in the manner 
 hereinafter provided. 
49.1.1 The arbitration shall be conducted by three arbitrators, one each to be nominated by the 

 Contractor and the Employer and the third to be appointed as an umpire by both the 
 arbitrators in accordance with the Indian Arbitration Act. If either of the parties fails to 
 appoint its arbitrator within sixty (60) days after receipt of a notice from the other party 
 invoking the Arbitration clause, the arbitrator appointed by the party invoking the 
 arbitration clause shall become the sole arbitrator to conduct the arbitration. 
49.1.2   The arbitration shall be conducted in accordance with the provisions of the Indian  

  Arbitration Act, 1940 or any statutory modification thereof. The venue of arbitration shall 
  be  at Bhubaneswar. 
49.2 The decision of the majority of the arbitrators shall be final and binding upon the parties. 

 The arbitrators may, from time to time with the consent of all the parties enlarge the time 
 for making the award. In the event of any of the aforesaid arbitrators dying, neglecting, 
 resigning or being unable to act for any reason, it will be lawful for the party concerned to 
 nominate another arbitrator in place of the outgoing arbitrator. 
49.3 The arbitrator shall have full powers to review and/or revise any decision, opinion, 

 direction, certification or valuation of the Engineer in accordance with the Contract, and 
 neither party shall be limited in the proceedings before such arbitrators to the evidence or 
 arguments put before the Engineer for the purpose of obtaining the said decision. 
49.4 No decision given by the Engineer in accordance with the foregoing provisions shall 

 disqualify him as being called as a witness or giving evidence before the arbitrators on any 
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 matter whatsoever relevant to the dispute or difference referred to the arbitrators as 
 aforesaid. 
49.5 During settlement of disputes and arbitration proceedings, both parties shall be obliged to 

 carry out their respective obligations under the Contract. 
 
50.0 RECONCILIATION OF ACCOUNTS 
 

50.1 The Contractor shall prepare and submit every six months, a statement covering payments 
 claimed and the payments received vis-à-vis the works executed, for reconciliation of 
 accounts with the Employer. The Contractor shall also prepare and submit a detailed 
 account of Employer Issue materials received and utilized by him for reconciliation 
 purpose in a format to be discussed and finalized with the Employer before the award of 
 Contract. 
 
51.0 HIGH COURT OF ODISHA. 
51.1 All other disputes shall come under High Court of Odisha. 

 

 
 
 
 
 
 

END OF SECTION – GCC 
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ERECTION CONDITIONS OF CONTRACT 
 
1.0   GENERAL 
 
1.1 The following shall supplement the conditions already contained in other parts of these 
 specifications and document and shall govern the portion of the work of this Contract to 
 be performed at Site. 
 
1.2    The Contractor upon signing of the Contract shall, in addition to a Project Coordinator, 
 nominate another responsible officer as his representative at Site suitably designated for 
 the purpose of overall responsibility and coordination of the works to be performed at Site. 
 Such person shall function from the Site office of the Contractor  during  the pendency of 
 Contract. 
 
2.0      REGULATION OF LOCAL AUTHORITIES AND STATUTES 
2.1     The Contractor shall comply with all the rules and regulations of local authorities during the 
 performance of his field activities. He shall also comply with the Minimum Wages Act,  1948 
and the Payment of Wages Act (both of the Government of Odisha and Govt. of  India) and the 
rules made there under in respect of any employee or workman employed  or engaged by him or 
his Sub-Contractor. The contractor shall indemnify the employer  against any or all such claim. 
2.2      All registration and statutory inspection fees, if any, in respect of his work pursuant to this 
Contract shall be to the account of the Contractor. However, any registration, statutory  inspection 
fees lawfully payable under any statutory laws and its amendments from time  to time during 
erection in respect of the equipment ultimately to be owned by the Employer, shall be to the 
account of the Employer. Should any such inspection or registration need to be re-arranged due to 
the fault of the Contractor or his Sub Contractor, the additional fees  to such inspection and/or 
registration shall be borne by the Contractor. 
 
3.0    EMPLOYER’S LIEN ON EQUIPMENT 
        The Employer shall have lien on all equipment including those of the Contractor brought to    
the Site for the purpose of erection, testing and commissioning of the equipment to be              
supplied & erected under the Contract. The Employer shall continue to hold the lien on all              
such equipment throughout the period of Contract. No material brought to the Site shall be              
removed from the Site by the Contractor and/or his Sub-Contractors without the prior              
written approval of the Engineer. 
 
4.0   INSPECTION, TESTING AND INSPECTION CERTIFICATES 
 The provisions of the clause entitled Inspection, Testing and Inspection Certificates under 
Construction of S/S bay extension and Transmission Line at Laxmipur in State of Odisha 
Technical Specifications, Section-GTC shall also be applicable to the erection portion of the 
Works. The Engineer shall have the right to re-inspect any equipment though previously inspected 
and approved by him at the Contractor’s works, before and after the same are erected at Site. If by 
the above inspection, the Engineer rejects any equipment, the Contractor shall make good for such 
rejections either by replacement or modifications/repairs as may be necessary to the satisfaction of 
the Engineer, free of cost. Such replacement will also include the replacements or re-execution of 
such of those works of other Contractors and/or agencies, which might have got damaged or 
affected by the replacements or re-work done  to the Contractor’s work. 
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5.0      ACCESS TO SITE AND WORKS ON SITE 
 
5.1      Suitable access to and possession of the Site shall be afforded to the Contractor by the 
Employer in reasonable time. 
 
5.2     The Employer shall have the necessary foundations to be provided by him ready, as per the  
agreed schedule for the execution of the individual phases of works 
 
5.3     The works so far as it is carried out on the Employer’s premises, shall be carried out at such 
time as the Employer may approve and the Employer shall give the Contractor reasonable  
facilities for carrying out the works. 
 
5.4   In the execution of the works, no person other than the Contractor or his duly appointed 
representative, Sub-Contractor and workmen, shall be allowed to do work on the Site, except by 
the special permission, in writing of the Engineer or his representative. 
 
6.0   CONTRACTOR’S SITE OFFICE ESTABLISHMENT 
       The Contractor shall establish a Site Office at the site and keep posted an authorized 
representative for the purpose of the Contract. Any written order or instruction of the Engineer or 
his duly authorised representative, shall be communicated to the said authorised resident   
representative of the Contractor and the same shall be deemed to have been communicated to the 
Contractor at his legal address. 
 
7.0   CO-OPERATION WITH OTHER CONTRACTORS 
 
7.1    The Contractor shall co-operate with all other Contractors or tradesmen of the Employer, 
who may be performing other works on behalf of the Employer and the workmen who may be 
employed by the Employer and doing work in the vicinity of the Works under the Contract. The 
Contractor shall also so arrange to perform his work as to minimize, to the maximum extent 
possible, interference with the work of other Contractors and their workmen. Any Construction of 
S/S and Transmission Line at various location in State of Odisha injury or damage that may be 
sustained by the employees of the other Contractors and the Employer, due to the Contractor’s 
work shall promptly be made good at the Contractor’s own expense. The Engineer shall determine 
the resolution of any difference or conflict that may arise between the Contractor and other 
Contractors or between the Contractor and  the workmen of the Employer in regard to their work. 
If the work of the Contractor is delayed because of any acts of omission of another Contractor, the 
Contractor shall have no claim against the Employer on that account other than an extension of 
time for completing his Works. 
 
7.2 The Engineer shall be notified promptly by the Contractor of any defects in the other              
Contractor’s works that could affect the Contractor’s Works. The Engineer shall determine              
the corrective measures, if any, required rectifying this situation after inspection of the works and 
such decision by the Engineer shall be binding on the Contractor. 
 
8.0      DISCIPLINE OF WORKMEN 
The Contractor shall adhere to the disciplinary procedure set by the Engineer in respect of              
his employees and workmen at Site. The Engineer shall be at liberty to object to the  
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presence of any representative or employee of the Contractor at the Site, if in the opinion of the 
Engineer such employee has misconducted himself or is incompetent or negligent or other- wise 
undesirable and then the Contractor shall remove such a person objected to and  
provide in his place a competent replacement. 
 
9.0    CONTRACTOR’S FIELD OPERATION 
 
9.1    The Contractor shall keep the Engineer informed in advance regarding his field activity 
plans and schedules for carrying-out each part of the works. Any review of such plan or schedule 
or method of work by the Engineer shall not relieve the Contractor of any of his responsibility ties 
towards the field activities. Such reviews shall also not be considered as an assumption of any risk 
or liability by the Engineer or the Employer or any of his representatives and no claim of the 
Contractor will be entertained because of the failure or inefficiency of any such plan or schedule 
or method of work reviewed. The Contractor shall be solely responsible for the safety, adequacy 
and efficiency of plant and equipment and his erection methods. 
 
9.2  The Contractor shall have the complete responsibility for the conditions of the Work-site 
including the safety of all persons employed by him or his Sub-Contractor and all the properties 
under his custody during the performance of the work. This requirement shall apply continuously 
till the completion of the Contract and shall not be limited to normal working hours. The 
construction review by the Engineer is not intended to include review of Contractor’s safety 
measures in, on or near the Work-Site, and their adequacy or other-wise. 
            
10.0  PHOTOGRAPHS AND PROGRESS REPORT 
 
10.1      The Contractor shall furnish three (3) prints each to the Engineer of progress photographs 
of  the work done at Site. Photographs shall be taken as and when indicated by the Engineer or his 
representative. Photographs shall be adequate in size and number to indicate various stages of 
erection. Each photograph shall contain the date, the name of the Contractor and  the title of the 
photograph. 
 
10.2    The above photographs shall accompany the monthly progress report detailing-out the 
progress achieved on all erection activities as compared to the schedules. The report shall also 
indicate the reasons for the variance between the scheduled and actual progress and the action 
proposed for corrective measures, wherever necessary. 
 
11.0   MAN-POWER REPORT 
 
11.1   The Contractor shall submit to the Engineer, on the first day of every month, a man hours 
schedule for the month, detailing the man hours scheduled for the month, skill-wise and area-
wise. 
 
11.2     The Contractor shall also submit to the Engineer, on the first day of every month, a man- 
power report of the previous month detailing the number of persons scheduled to have been 
employed and actually employed, skill-wise and the areas of employment of such labour. 
 
12.0  PROTECTION OF WORK 
    The Contractor shall have total responsibility for protecting his works till it is finally taken over 
by the Engineer. No claim will be entertained by the Employer or by the Engineer for any damage 
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or loss to the Contractor’s works and the Contractor shall be responsible for complete restoration 
of the damaged works to original conditions to comply with the specification and drawings, 
should any such damage to the Contractor’s works occur because of any other party not being 
under his supervision or control. The Contractor shall make his claim directly with the party 
concerned. If disagreement or conflict or dispute develops between the Contractor and the other 
party or parties concerned regarding the responsibility for damage to the Contractor’s works, the 
same shall be resolved as per the provisions of the Clause 7.0 above entitled “Cooperation with 
other Contractors”. The Contractor shall not cause any delay in the repair of such damaged works 
because of any delay in the resolution of such dispute. The Contractor shall proceed to repair the 
Work immediately and no cause thereof will be assigned pending resolution of such disputes. 
        
13.0  EMPLOYMENT OF LABOUR 
 
13.1     The Contractor will be expected to employ on the work only his regular skilled employees 
with experience of his particular work. No female labour shall be employed after darkness. No 
person below the age of eighteen years shall be employed. 
 
13.2  All traveling expenses including provisions of all necessary transport to and from Site, 
lodging allowances and other payments to the Contractor’s employees shall be the sole 
responsibility of the Contractor. 
 
13.3   The hours of work on the Site shall be decided by the Employer and the Contractor shall 
adhere to it. Working hours will normally be eight (8) hours per day-Monday through Saturday. 
 
13.4  The Contractor’s employees shall wear identification badges while on work at Site. 
In case the Employer becomes liable to pay any wages or dues to Labour or  
 
13.5  any Government agency under any of the provisions of the Minimum Wages Act, Workmen 
Compensation Act, Contract Labour Regulation Abolition Act or any other law due to act of 
omission of the Contractor, the Employer may make such payment and shall recover the same 
from the Contractor’s bills. 
 
13.6     Compliance with Labour Regulations 
 
13.6.1  During continuance of the contract, the Contractor and his sub-contractors shall abide at 
all times by all applicable existing labour enactments and rules made there-under, regulations, 
notifications and byelaws of the State or Central Government or local authority and any other 
labour law (including rules), regulations, bye laws that may be passed or notification that may be 
issued under any labour law in future either by the State or the Central Government or the local 
authority. The employees of the Contractor and the Sub-contractor in no case shall be treated as 
the employees of the Employer at any point of time. 
 
13.6.2  The Contractor shall keep the Employer indemnified in case any action is taken against the 
Employer by the competent authority on account of contravention of any of the provisions of any 
Act or rules made there under, regulations, or notifications including amendments. 
 
13.6.3   If the Employer is caused to pay under any law as Principal Employer such amount as 
may be necessary to cause or observe, or for non-observance of the provisions stipulated in the 
Notifications/Byelaws/Acts/Rules/Regulations including amendments, if any, on the part of   the 
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Contractor, the Employer shall have the right to deduct any money due to the Contractor   under 
this contract or any other contract with the Employer including his amount of performance 
security for adjusting the aforesaid payment. The Employer shall also have right to Construction 
of S/S and Transmission Line at  various location in State of Odisha  recover from the Contractor 
any sum required or estimated to be required for making good the loss or damage suffered by the 
Employer. 
 
13.6.4    Salient features of some major laws applicable to establishments engaged in building and 
other construction works: 
 
 a) Workmen Compensation Act 1923: The Act provides for compensation in case of injury by 
accident arising out of and during the course of employment. 
 
 b)   Payment of Gratuity Act 1972: Gratuity is payable to an employee under the Act on 
satisfaction of certain conditions on separation if an employee has completed 5 years service or 
more or on death the rate of 15 days wages for every completed year  service. The Act is 
applicable to all establishments employing 10 or more employees. 
 
 c)     Employee P.F. and Miscellaneous Provision Act 1952: The Act provides for more 
contribution by the Employer plus workers @ 10% or 8.33%. The benefits under these are : 
 i) Pension or family pension on retirement or death, as the case may be. 
 ii) Deposit linked insurance on death in harness of the worker. 
iii) Payment of P.F. accumulation on retirement/death etc. 
 
 d)Maternity Benefit Act 1951: The Act provides for leave and some other benefit for 
women employees in case of confinement or miscarriage etc. 
 
e) Contract Labour (Regulation & Abolition) Act 1970: The Act provides for certain 
welfare measures to be provided by the Contractor to contract labour and in case contractor fails 
to provide, the same are required to be provided, by the Principal Employer by law. The Principal 
Employer is required to take Certification of Registration and the Contractor is required to take 
license from the designated Officer. Act applicable to the establishments or contractor of Principal 
Employer if they em-ploy 20 or more contract labour. 
 
f) Minimum Wages Act 1948: The Employer is supposed to pay not less than the Mini- 
mum Wages fixed by appropriate Govt. as per provision of the Act if the employment is 
scheduled employment. 
 
g) Payment of Wages Act 1936: It lays down as to by what date the wages are to be 
paid, when it will be paid and what deductions can be made from the wages of the workers. 
 
(h) Equal Remuneration Act 1979: The Act provides for payment of equal wages for 
work of equal nature to male and female workers and for not making discrimination against 
female employees in the matters of transfer, training and promotions etc.  
  
(i) Payment of Bonds Act 1965: The Act is applicable to all establishments employing 20 or more 
employees. The Act provides for payments of annual bonus subject to a  minimum of 8.33% of 
wages and maximum of 20% of wages to employees drawing   Rs. 3500/- per month or less. The 
bonus is to be paid to employees getting Rs. 2500   per month or above upto Rs. 3500/- per month 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    68/ 160                                    

shall be worked out by taking wages of Rs. 2500/- per month only. The Act does not apply to 
certain establishments. The  newly set-up establishments are exempted for five years in certain 
circumstances. Some of the State Governments have reduced the employment size from 20 to 10 
for the purpose of applicability of this Act. 
 
(j) Industrial Dispute Act 1947: The act lays down the machinery and procedure for resolution of 
industrial disputes, in what situations as strike or lock-out becomes illegal and what are the 
requirements for laying off or retrenching the employees or closing down the establishment. 
 
(k) Industrial Employment (Standing Orders) act 1946: It is applicable to all establishments 
employing 100 or more workmen (employment size reduced by some of the States and Central 
Government to 50). The Act provides for laying down rules governing the conditions of 
employment by the Employer on matters provided in the Act and get the same certified by the 
designated Authority. 
 
(l) Trade Unions Act 1926: The Act lays down the procedure for registration of trade unions of 
workmen and Employers. The Trade; Unions registered under the Act have                     been 
given certain immunities from civil and criminal liabilities. 
 
(m) Child Labour (Prohibition & Regulation) Act 1986: The Act prohibits employment of 
children below 14 years of age in certain occupations and processes and provides for                     
regulations of employment of children in all other occupations and processes. Em                    
ployment of Child Labour is prohibited in building and Construction Industry. 
 
(n) Inter-State Migrant Workmen’s (Regulation of Employment & Conditions of Ser                     
vice) Act 1979: The Act is applicable to an establishment which employs 5 or more                     
inter-state migrant workmen through an intermediary (who has recruited workmen in                     
one state for employment in the establishment situated in another state). The Inter-                     
State migrant workmen, in an establishment to which this Act becomes applicable, are required to 
be provided certain facilities such as; housing, medical aid, traveling expenses from home upto 
the establishment and back, etc. 
 
(o) The Building and Other Construction Workers (Regulation of Employment and conditions of 
Service) Act 1996 and the Cess Act of 1996: All the establishments who  carry on any building or 
other construction work and employ 10 or more workers are covered under this Act. All such 
establishments are required to pay cess at the rate  not exceeding 2% of the cost of construction as 
may be modified by the Government. The Employer of the establishment is required to provide 
safety measures at the building Construction of S/S and Transmission Line at various location in 
State of Odisha   or construction work and other welfare measures, such as canteens, first-aid 
facilities, ambulance, housing accommodations for workers near the work place etc. The 
Employer to whom the Act applies has to obtain a registration certificate from the Registering 
Officer appointed by the Government. 
 
 (p)    Factories Act 1948: The Act lays down the procedure for approval at plans before                     
setting up a factory, health and safety provisions, welfare provisions, working hours,                     
annual earned leave and rendering information regarding accidents or dangerous occurrences to 
designated authorities. It is applicable to premises employing 10 persons or more with aid of 
power or 20 or more persons without the aid of power  engaged in manufacturing process. 
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14.0    FACILITIES TO BE PROVIDED BY THE EMPLOYER 
 
14.1   Space Land for Contractor’s Office, Store, Workshop etc. 

a)The Engineer shall at his discretion and for the duration of execution of the Contract make 
available at site, land for construction of Contractor’s field office, workshop, stores, magazines 
for explosives in isolated locations, assembling yard, etc. for execution of the Contract. Any 
construction of temporary roads, offices, work- shop, etc. as per plan approved by the Engineer 
shall be done by the Contractor at his cost. 
b) On completion of work the Contractor shall hand over the land duly cleaned to the Engineer. 
Until and unless the Contractor has handed over the vacant possession of land allotted to him 
for the above purpose, the payment of his final bill shall not be   made. The Contractor shall be 
made liable to pay for the use and occupation at the rates to be determined by the Engineer if 
the Contractor over stays in the land after the Contract is completed. 

 
14.2       Electricity Power supply 

 Where power supply is available with the Employer for construction purpose the same 
will be provided at the job site at one point of the distribution system as may be decided by              
Engineer free of charge for consumption in works. Electricity furnished will be 440 volts, 
3  phase, 50 cycles and 230 volts, 1 phase, 50 cycles. Each Contractor shall provide and              
install all necessary transformers, switchgear, wiring fixtures, bulbs and other temporary 
Construction of S/S and Transmission Line at  various location in State of Odisha   
equipment for further distribution and utilisation of energy for power and lighting and 
shall  remove the same on completion of the work. Should, however, electricity be used in 
the Contractor’s labour/staff colony, the power so consumed shall be charged at the 
prevailing tariff rate of Distribution Companies as prevalent for that area at the time of 
award of work the supply may be withdrawn if the power is used for purposes other than 
for the work of the project and the Contractor shall not be entitled to any claim whatsoever 
on account of  any such action taken by the Engineer. 

 
14.3    Water 

 Free supply of water will be made available for the construction purpose wherever water 
is available and the same shall be given at an agreed single point at the Site. Any further             
distribution will be the responsibility of the Contractor. Free drinking water if available 
will also be provided at one agreed point in the Site. Further distribution either to his 
labour colony or his work Site or to his office shall be the responsibility of the Contractor. 

 
15.0    FACILITIES TO BE PROVIDED BY THE CONTRACTOR 
 
15.1      Tools, tackles and scaffolding 

 The Contractor shall provide all the construction equipment; tools, tackles and scaffolding 
required for pre-assembly, erection, testing and commissioning of the equipment covered 
under the Contract. He shall submit a list of all such materials to the Engineer before the 
commencement of pre-assembly at Site. These tools and tackles shall not be removed from 
the Site without the written permission of the Engineer. 

 
15.2     Communication 

 The contractor will make his own arrangement for all his communication needs such as          
telephone, telex, fax, etc. at the site and residential area. Employer will assist in getting the         
above facility, in case he finds a any difficulty. 
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15.3          First-aid 
 
15.3.1 The Contractor shall provide necessary first-aid facilities for all his employees,  
  representatives and workmen working at the Site. Enough number of Contractor‘s  
  personals shall be trained in administering first-aid. 
 
15.3.2    The contractor will arrange, in case of any emergency, the services of an ambulance for 
 transportation to the nearest hospital. Employer will assist in getting above facility, in 
 case he finds any difficulty.          
 
15.4          Cleanliness 
 
15.4.1   The Contractor shall be responsible for keeping the entire area allotted to him clean and  
 free from rubbish, debris etc. during the period of Contract. The Contractor shall employ 
 enough   number of special personnel to thoroughly clean his work-area at least once in a 
 day. All such rubbish and scrap material shall be stacked or disposed off in a place to be 
 identified by the Engineer. Materials and stores shall be so arranged to permit easy 
 cleaning of the area. In areas where equipment might drip oil and cause damage to the 
 floor surface, a suitable protective cover of a flame resistant, oil proof sheet shall be 
 provided to protect the floor from such damage. 
 
15.4.2  Similarly the labour colony, the offices and the residential areas of the Contractor’s 
 employees and workmen shall be kept clean and neat to the entire satisfaction of the 
 Engineer. Proper sanitary arrangement shall be provided by the Contractor, in the work-
 areas, office and residential areas of the Contractor. 
 
16.0          LINES AND GRADES 
 All the works shall be performed to the lines, grades and elevations indicated on the  

drawings. The Contractor shall be responsible to locate and lay-out the works. Basic 
horizontal  and vertical control points will be established and marked by the Engineer at 
site at suitable  points. These points shall be used as datum for the works under the 
Contract. The Contractor  shall inform the Engineer well in advance of the times and 
places at which he wishes to do work in the area allotted to him so that suitable datum 
points may be established and checked by the Engineer to enable the Contractor to 
proceed with his works. Any work done with out being properly located may be 
removed and/or dismantled by the Engineer at Contractor’s expense. 

 
17.0          FIRE PROTECTION 
 
17.1  The work procedures that are to be used during the erection shall be those, which              

minimize fire hazards to the extent practicable. Combustible materials, combustible waste 
and rubbish shall be collected and removed from the Site at least once each day. Fuels, oils 
and volatile or inflammable materials shall be stored away from the construction and 
equipment and materials storage areas in safe containers. Untreated materials shall not at 
all be used at Site for any other purpose unless otherwise specified. If any such materials 
are received with the equipment at the Site, the same shall be removed and replaced with 
acceptable materials before moving into the construction or storage area. 
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17.2  Similarly, corrugated paper fabricated cartons etc. will not be permitted in the construction 
area either storage or for handling of materials. All such materials used shall be 
Construction of S/S and Transmission Line at various location in State of Odisha of 
waterproof and flame resistant type. All other materials such as working drawings, plans 
etc., which are combustible but are essential for the works to be executed shall be 
protected against combustion resulting from welding sparks, cutting flames and other 
similar fire sources. 

 
17.3   All the Contractor’s supervisory personnel and sufficient number of workers shall be 

trained for fire fighting and shall be assigned specific fire protection duties. Enough of 
such trained personnel must be available at the Site during the entire period of the 
Contract. 

 
17.4     The Contractor shall provide enough fire protection equipment of the types and numbers 

or the warehouses, office, temporary structures, labour colony area etc. Access to such fire  
protection equipment shall be easy and kept open at all times. 

 
18.0    SECURITY 

          The Contractor shall have total responsibility for all equipment and materials in his 
custody/ stores, loose, semi-assembled and/or erected by him at Site. The Contractor shall 
make suitable security arrangements including employment of security personnel to ensure 
the protection of all materials, equipment and works from theft, fire, pilferage and any other  
damages and loss. All materials of the Contractor shall enter and leave the project site only 
with the written permission of the Engineer in the prescribed manner. 

 
19.0    CONTRACTOR’S AREA LIMITS 
 

 The Engineer will mark-out the boundary limits of access roads, parking spaces, storage  
and construction areas for the Contractor and the Contractor shall not trespass the areas not 
so marked out for him. The Contractor shall be responsible to ensure none of his personnel 
move out of the areas marked out for his operations. In case of such a need for the 
Contractor’s   personnel to work out of the areas marked out for him, the same shall be 
done only with the written permission of the Engineer. 

 
20.0          CONTRACTOR’S CO-OPERATION WITH THE EMPLOYER 
 

 In case where the performance of the erection work by the Contractor affects the operation 
of the system facilities of the Employer, such erection work of the Contractor shall be 
scheduled  to be performed only in the manner stipulated by the Engineer and the same shall 
be acceptable at all times to the Contractor. The Engineer may impose such restrictions on 
the facilities provided to the Contractor such as electricity, water, etc. as he may think fit in 
the interest of the Employer and the Contractor shall strictly adhere to such restrictions and 
co-operate with the Engineer. It will be the responsibility of the Contractor to provide all 
necessary  temporary instrumentation and other measuring devices required during start-up 
and operation of the equipment systems, which are erected by him. The Contractor shall 
also be  responsible for flushing and initial filling of all the oil and lubricants required for 
the equipment furnished and erected by him, so as to make such equipment ready for 
operation. The Contractor shall be responsible for supplying such flushing oil and other 
lubricants unless otherwise specified elsewhere in the document and specifications. 
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21.0          PRE-COMMISSIONING TRIALS AND INITIAL OPERATIONS 
 

              The per-commissioning trials and initial operations of the equipment furnished 
andn erected by the Contractor shall be the responsibility of the Contractor as detailed in 
relevant clauses in Technical Specifications, Section GTC. The contractor shall furnish a 
list of all commissioning spares within 60 days from the date of letter of award and such 
list shall be reviewed by the employer and agreed to. However such review and agreement 
will not absolve the contractor of his responsibilities to supply all commissioning spares so 
that initial operation  do not suffer for want of commissioning spares The Contractor shall 
provide, in addition, test instruments, calibrating devices, etc and labour required for 
successful performance of  these trials. If it is anticipated that the above test may prolong 
for a long time, the Contractor’s workmen required for the above test shall always be 
present at Site during such trials .The cost on account of all above shall be deemed to be 
included in the scope of the contractor at no extra cost to the employer. These spares will 
be received and stored by the contractor at least three month the schedule date of 
commencement of trial operation of the respective equipment/ system utilized as and when 
required. The utilized spares and replaced parts, if any, at the end of successful completion 
of performance and guarantee test shall be the property of the contractor and the he will be 
allowed to take these parts back at his own cost with the permission of Engineer. 

 
22.0     MATERIALS HANDLING AND STORAGE 
 
22.1     All the equipment furnished under the Contract and arriving at Site shall be promptly 
 received, unloaded, transported and stored in the storage spaces by the Contractor. 
 
22.2  Contractor shall be responsible for examining all the shipment and notify the              
 Engineer immediately of any damages, storage, discrepancy etc, for the purpose of              
 Engineer’s information only. The Contractor shall submit to the Engineer every week a 
 report detailing all the receipts during the week. However, the Contractor shall be solely 
 responsible for any shortages or damages in transit, handling and/ or in storage and 
 erection of the equipment at Site. Any demurrage, wharfage and other such charges 
 claimed by the transporters, railways etc, shall be to the account of the Contractor. 
 
22.3    The Contractor shall maintain an accurate and exhaustive record-detailing out the list of all 
 equipment received by him for the purpose of erection and keep such record open for the 
 inspection of the Engineer in-charge. 
 
22.4   All equipment shall be handled very carefully to prevent any damage or loss. No bare wire  
 ropes, slings, etc. shall be used for unloading and/or handling of the equipment without the 
 specific written permission of the Engineer. The equipment stored shall be properly 
 protected to prevent damage either to the equipment or to the floor where they are stored. 
 The equipment from the store shall be moved to the actual location at the appropriate time 
 so as to avoid damage of such equipment at Site. 
 
22.5    All electrical panels, control gears, motors and such other devices shall be properly dried 
 by heating before they are installed and energized. Motor bearings, slip ring, commutators 
 and other exposed parts shall be protected against moisture ingress and corrosion during 
 storage and periodically inspected. 
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22.6 All the electrical equipment such as motors, generators, etc. shall be tested for insulation 
 resistance at least once in three months from the date of receipt till the date of 
 commissioning and a record of such measured insulation values maintained by the 
 Contractor. Such records shall be opened for inspection by the Engineer. 
 
22.7 The Contractor shall ensure that all the packing materials and protection devices, used for 
 various equipment during transit and storage, are removed before the equipment are 
 installed. 
 
22.8 The consumable and other supplies likely to deteriorate due to storage must be thoroughly 
 protected and stored in a suitable manner to prevent damage or deterioration in quality by 
 storage. 
 
22.9 All the materials stored in the open or dusty location must be covered with suitable weather 
 proof and flame proof covering material wherever applicable. 
 
22.10   If the materials belonging to the Contractor are stored in areas other than those earmarked 
 for him, the Engineer will have the right to get it moved to the area earmarked for the 
 Contractor at the Contractor’s cost. 
 
22.11 The Contractor shall be responsible for making suitable indoor storage facilities to store all 
 equipment, which require indoor storage. Normally all the electrical equipment such as 
 motors, control gears, generators, exciters and consumables like electrodes, lubricants etc 
 shall be stored in the closed storage space. The Engineer, in addition, may direct the 
 Construction of S/S and Transmission Line at various location in State of Odisha 
 ,contractor to move certain other materials, which in his opinion will require indoor storage, 
 to  indoor storage areas, which the Contractor shall strictly comply with. 
 
23.0          CONSTRUCTION MANAGEMENT 
 
23.1  The field activities of the Contractors working at Site, will be coordinated by the Engineer  
 and the Engineer’s decision shall be final in resolving any disputes or conflicts between 
 the  Contractor and other Contractors and the tradesmen of the Employer regarding 
 scheduling and coordination of work. Such decision by the Engineer shall not be a cause 
 for extra  compensation or extension of time for the Contractor. 
 
23.2  The Engineer shall hold weekly meetings of all the Contractors working at Site, at a time 
 and place to be designated by the Engineer. The Contractor shall attend such meetings and 
 take  notes of discussions during the meeting and the decision of the Engineer and shall 
 strictly  adhere to those decisions in performing his works. In addition to the above weekly 
 meeting,  the Engineer may call for other meetings either with individual Contractors or 
 with selected  number of Contractors and in such a case the Contractors if called, will also 
 attend such   meetings. 
 
 23.3 Time is the essence of the Contract and the Contractor shall be responsible for performance 
 of his works in accordance with the specified construction schedule. If at any time, the 
 Contractor is falling behind the schedule, he shall take necessary action to make good for 
 such delays by increasing his work force or by working overtime or otherwise accelerate 
 the progress of the work to comply with the schedule and shall communicate such actions 
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 in writing to the Engineer, satisfying that his action will compensate for the delay. The 
 Contractor shall not be allowed any extra compensation for such action. 
 
23.4  The Engineer shall, however, not be responsible for provision of additional labour and/or 
 materials or supply or any other services to the Contractor except for the coordination work   
 between various Contractors as set out earlier. 
 
24.0 FIELD OFFICE RECORDS 
 
          The Contractor shall maintain at his Site office up to date copies of all drawings, 
specifications and other Contract Documents and any other supplementary data complete with all 
the latest revisions thereto. The Contractor shall also maintain in addition the continuous record of 
all changes to the above Contract Documents, drawings, specifications, and supplementary data, 
etc. effected at the field and on completion of his total assignment under the Contract shall 
incorporate all such changes on the drawings and other Engineering data to indicate as installed 
conditions of the equipment furnished and erected under the Contract. Such drawings and 
Engineering data shall be submitted to the Engineer in required number 
 of copies. 
 
 
25.0   CONTRACTOR’S MATERIALS BROUGHT ON TO SITE 
 
25.1 The Contractor shall bring to Site all equipment, components, parts, materials, including 
 construction equipment, tools and tackles for the purpose of the works under intimation to the 
 Engineer. All such goods shall, from the time of their being brought vest in the Employer,  
 but may be used for the purpose of the works only and shall not on any account be removed  
 or taken away by the Contractor without the written permission of the Engineer. The Con- 
 tractor shall nevertheless be solely liable and responsible for any loss or destruction thereof 
 and damage thereto. 
 
25.2  The Employer shall have a lien on such goods for any sum or sums which may at any time 
 be due or owing to him by the Contractor, under, in respect of or by reasons of the Contract.  
 After giving a fifteen (15) days notice in writing of his intention to do so, the Employer shall 
 be at liberty to sell and dispose off any such goods, in such manner as he shall think fit  
 including public auction or private treaty and to apply the proceeds in or towards the 
 satisfaction of such sum or sums due as aforesaid. 
 
25.3   After the completion of the Works, the Contractor shall remove from the Site under the 
 direction of the Engineer the materials such as construction equipment, erection tools and 
 tackles, scaffolding etc. with the written permission of the Engineer. If the Contractor fails to 
 remove such materials, within fifteen (15) days of issue of a notice by the Engineer to do so 
 then the Engineer shall have the liberty to dispose off such materials as detailed under Clause 
 25.2 above and credit the proceeds thereto to the account of the Contractor. 
 
26.0          PROTECTION OF PROPERTY AND CONTRACTOR’S LIABILITY 
 
26.1   Contractor shall be responsible for any damage resulting from his operations. He shall also 
 be responsible for protection of all persons including members of public and employees  of 
 the Employer and the employees of other Contractors and Sub-Contractors and all public and 
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 private property including structures, building, other plants and equipment and utility either 
 above or below the ground. 
 
26.2 The Contractor will ensure provision of necessary safety equipment such as barriers, 
 signboards, warning lights and alarms, etc. to provide adequate protections to persons and 
 property. The Contractor shall be responsible to give reasonable notice to the Engineer and 
 the Employer of public or private property and utilities when such property and utilities are 
 likely to get damaged or injured during the performance of his works and shall make all 
 Construction of S/S and Transmission Line at  various location in State of Odisha necessary 
 arrangements with such Employers, related to removal and/ or replacement or protection of 
 such property and utilities. 
 
27.0  PAINTING 
 
        All exposed metal parts of the equipment including piping, structures, railing etc. wherever 
applicable, after installation unless otherwise surface protected, shall be first painted with at  least 
one coat of suitable primer which matches the shop primer paint used, after thoroughly  cleaning 
all such parts of all dirt, rust, scales, grease, oil and other foreign materials by wire  brushing, 
scraping or sand blasting and the same being inspected and approved by the  Engineer for 
painting. Afterward, the above parts shall be finished painted with two coats of  allowed resin 
machinery enamel paints. The quality of the finish paint shall be as per the  standards of ISI or 
equivalent and shall be of the colour as approved by the Engineer. 
 
28.0  INSURANCE 
 
28.1 In addition to the conditions covered under the Clause entitled ‘Insurance’ in General Terms  
 and Conditions of Contract of this Volume-I, the following provisions will also apply to the 
 portion of works to be done beyond the Contractor’s own or his Sub-Contractor’s 
 manufacturing Works. 
 
28.2 Workmen’s Compensation Insurance 
  The contractor will be responsible for taking out workmen compensation insurance. This 
 insurance shall protect the Contractor against all claims applicable under the Workmen’s 
 Compensation Act, 1948 (Government of India). This policy shall also cover the Contractor 
 against claims for injury, disability, disease or death of his or his Sub-Contractor’s employee, 
 which for any reason are not covered under the Workmen’s Compensation Act,1948. The 
 liabilities shall not be less than: 
              Workmen’s Compensation                     :      As per statutory Provisions 
              Employee’s liability                                :      As per statutory Provisions 
 
28.3   Comprehensive Automobile Insurance 
 The contractor will be responsible for taking out comprehensive vehicle insurance. This 
 insurance shall be in such a form to protect the Contractor against all claims for injuries, 
 disability, disease and death to members of public including the Employer’s men and damage 
 to the property of others arising from the use of motor vehicles during, on or off the Site 
 operations, irrespective of the Employer ship of such vehicles. The liability covered shall be 
 as herein indicated: 
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              Fatal Injury                                             :      Rs.100,000 each person 
 
                                                                                     Rs.200,000 each occurrence 
 
              Property Damage                                   :      Rs.100,000 each occurrence 
 
28.4 Comprehensive General Liability Insurance. 
 
28.4.1  The contractor will be responsible for taking out comprehensive general liability 
 insurance. The insurance shall protect the Contractor against all claims arising from 
 injuries, disabilities, disease or death of members of public or damage to property of 
 others, due to any act of omission on the part of the Contractor, his agents, his 
 employees, his representatives and Sub-Contractors or from riots, strikes and civil 
 commotion. This insurance shall also cover all the liabilities of the Contractor arising out 
 of the Clause entitled ‘Defence of Suits’ under General Terms and Conditions of 
 Contract of this Volume-I. 
 
28.4.2 The hazards to be covered will pertain to all the works and areas where the Contractor, his 
 Sub-Contractors, his agents and his employees have to perform work pursuant to the 
 Contract. 
 
28.5 The above are only illustrative list of insurance covers normally required and it will be the 
 responsibility of the Contractors to maintain all necessary insurance coverage to the extent 
 both in time and amount to take care of all his liabilities either direct or indirect, in pursuance 
 of the Contract. 
 
29.0 UNFAVOURABLE WORKING CONDITIONS 
     The Contractor shall confine all his field operations to those works, which can be performed 
without subjecting the equipment and materials to adverse effects during inclement weather 
conditions, like monsoon, storms etc. and during other unfavorable construction conditions. No 
field activities shall be performed by the Contractor under conditions, which might adversely 
affect the quality and efficiency thereof, unless special precautions or measures are taken by the 
Contractor in a proper and satisfactory manner in the performance of such Works and with the 
concurrence of the Engineer. Such unfavorable construction conditions will in no way relieve the 
Contractor of his responsibility to perform the Works as per the schedule. Construction of S/S and 
Transmission Line at  various location in State of Odisha. 
                   
30.0 PROTECTION OF MONUMENTS AND REFERENCE POINTS 
The Contractor shall ensure that any finds such as relic, antiquity, coins, fossils, etc. which he 
may come across during the course of performance of his Works either during excavation or 
elsewhere, are properly protected and handed over to the Engineer. Similarly the Contractor shall 
ensure that the bench marks, reference points, etc, which are marked either with the help of 
Engineer or by the 
  Engineer shall not be disturbed in any way during the performance of his Works. If any work is 
to be performed which disturbs such reference the same shall be done only after these are 
transferred to other suitable locations under the direction of the Engineer. The Contractor shall 
provide all necessary materials and assistance for such relocation of reference points etc. 
 
31.0   WORK & SAFETY REGULATIONS 
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31.1 The Contractor shall ensure proper safety of all the workmen, materials, plant and equipment 
 belonging to him or to the Employer or to others, working at the Site. The Contractor shall 
 also be responsible for provision of all safety notices and safety equipment required both by 
 the relevant legislation and the Engineer, as he may deem necessary. 
 
31.2 The Contractor will notify well in advance to the Engineer of his intention to bring to the Site 
 any container filled with liquid or gaseous fuel or explosive or petroleum substance or such 
 chemicals which may involve hazards. The Engineer shall have the right to prescribe the 
 conditions, under which such container is to be stored, handled and used during the 
 performance of the works and the Contractor shall strictly adhere to and comply with such 
 instructions. The Engineer shall have the right at his sole discretion to inspect any such 
 container or such construction plant/equipment for which material in the container is required 
 to be used and if in his opinion, its use is not safe, he may forbid its use. No claim due to such 
 prohibition shall be entertained by the Employer and the Employer shall not entertain any 
 claim of the Contractor towards additional safety provisions/conditions to be provided 
 for/constructed as per the Engineer’s instructions. Further, any such decision of the Engineer 
 shall not, in any way, absolve the Contractor of his responsibilities and in case, use of such a 
 container or entry thereof into the Site area is forbidden by the Engineer, the Contractor shall 
 use alternative methods with the approval of the Engineer without any cost implication to the 
 Employer or extension of work schedule. 
 
31.3 Where it is necessary to provide and/or store petroleum products or petroleum mixtures and 
 explosives, the Contractor shall be responsible for carrying-out such provision and/or storage 
 in accordance with the rules and regulations laid down in Petroleum Act 1934, Explosives 
 Act, 1948 and Petroleum and Carbide of Calcium Manual Construction of S/S and 
 Transmission Line at various location in State of Odisha   published by the Chief Inspector of 
 Explosives of India. All such storage shall have prior  approval of the Engineer. In case, any 
 approvals are necessary from the Chief Inspector  (Explosives) or any statutory authorities, 
 the Contractor shall be responsible for obtaining  the same. 
 
31.4 All equipment used in construction and erection by Contractor shall meet Indian/              
 International Standards and where such standards do not exist, the Contractor shall  ensure 
 these to be absolutely safe. All equipment shall be strictly operated and maintained by the 
 Contractor in accordance with manufacturer’s Operation Manual and safety instructions and 
 as per Guidelines/rules of the Employer in this regard. 
 
31.5 Periodical examinations and all tests for all lifting/hoisting equipment & tackles shall be car 
 red-out in accordance with the relevant provisions of Factories Act 1948, Indian Electricity 
 Act 1910 and associated Laws/Rules in force from time to time. A register of such 
 examinations and tests shall be properly maintained by the Contractor and will be promptly 
 produced as and when desired by the Engineer or by the person authorised by him. 
 
31.6  The Contractor shall be fully responsible for the safe storage of his and his Sub-Contractor’s 
 radioactive sources in accordance with BARC/DAE Rules and other applicable provisions. 
 All precautionary measures stipulated by BARC/DAE in connection with use, storage and  
 handling of such material will be taken by the Contractor. 
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31.7   The Contractor shall provide suitable safety equipment of prescribed standard to all 
 employees and workmen according to the need, as may be directed by the Engineer who will 
 also have right to examine these safety equipment to determine their suitability, reliability, 
 acceptability and adaptability. 
 
31.8 Where explosives are to be used, the same shall be used under the direct control and              
 supervision of an expert, experienced, qualified and competent person strictly in accordance 
 with the Code of Practice/Rules framed under Indian Explosives Act pertaining to handling, 
 storage and use of explosives. 
 
31.9   The Contractor shall provide safe working conditions to all workmen and employees at the  
 Site including safe means of access, railings, stairs, ladders, scaffolding etc. The scaffolding 
 shall be erected under the control and supervision of an experienced and competent person. 
 For erection, good and standard quality of material only, shall be used by the Contractor. 
 
31.10    The Contractor shall not interfere or disturb electric fuses, wiring and other electrical 
 equipment belonging to the Employer or other Contractors under any circumstances, 
 whatsoever, unless expressly permitted in writing by the Employer to handle such fuses, 
 wiring or electrical equipment 
 
31.11 Before the Contractor connects any electrical appliances to any plug or socket belonging to  
 the other Contractor or Employer, he shall: 
              a)     Satisfy the Engineer that the appliance is in good working condition; 
              b)     Inform the Engineer of the maximum current rating, voltage and phases of   the  
 appliances; 
              c)    Obtain permission of the Engineer detailing the sockets to which the  appliances may 
  be connected. 
 
31.12    The Engineer will not grant permission to connect until he is satisfied that; 
              a)   The appliance is in good condition and is fitted with suitable plug; 
              b)  The appliance is fitted with a suitable cable having two earth conductors, one                                
 of which shall be an earthed metal sheath surrounding the cores. 
 
31.13   No electric cable in use by the Contractor/Employer will be disturbed without prior    
         permission. No weight of any description will be imposed on any cable and no ladder or  
       similar equipment will rest against or attached to it. 
 
31.14 No repair work shall be carried out on any live equipment. The equipment must be declared 
     safe by the Engineer and a permit to work shall be issued by the Engineer before any repair   
      work is carried out by the Contractor. While working on electric lines/equipment, whether 
      live or dead, suitable type and sufficient quantity of tools will have to he provided by the  
      Contractor to electricians/workmen/officers. 
 
31.15 The Contractors shall employ necessary number of qualified, full time electricians/electrical  
     supervisors to maintain his temporary electrical installation. 
 
31.16 The Contractor employing more than 250 workmen whether temporary, casual, probationer, 
 regular or permanent or on contract, shall employ at least one full time officer exclusively as 
 safety officer to supervise safety aspects of the equipment and workmen, who will coordinate 
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 with the Project Safety Officer. In case of work being carried out through Sub-Contractors, 
 the Sub-Contractor’s workmen/employees will also be considered as the Contractor’s 
 employees/workmen for the above purpose. The name and address of such Safety Officers of 
 the Contractor will be promptly informed in writing to Engineer with a copy to Safety 
 Officer-In charge before he starts work or immediately after any change of the incumbent is 
 made during currency of the Contract. 
 
31.17   In case any accident occurs during the construction/ erection or other associated activities 
 undertaken by the Contractor thereby causing any minor or major or fatal injury to his 
 employees due to any reason, whatsoever, it shall be the responsibility of the Contractor to 
 promptly inform the same to the Engineer in prescribed form and also to all the authorities 
 envisaged under the applicable laws. 
 
31.18   The Engineer shall have the right at his sole discretion to stop the work, if in his opinion 
 the work is being carried out in such a way that it may cause accidents and endanger the 
 safety of the persons and/or property, and/or equipment. In such cases, the Contractor shall be 
 informed in writing about the nature of hazards and possible injury/accident and he shall 
 comply to remove shortcomings promptly. The Contractor after stopping the specific work  
 can, if felt necessary, appeal against the order of stoppage of work to the Engineer within 3 
 days of such stoppage of work and decision of the Engineer in this respect shall be conclusive 
 and binding on the Contractor. 
 
31.19   The Contractor shall not be entitled for any damages/compensation for stoppage of work 
 due to safety reasons as provided in clause 31.18 above and the period of such stoppage of  
 work will not be taken as an extension of time for completion of work and will not be the  
 ground for waiver of levy of liquidated damages. 
 
31.20 It is mandatory for the Contractor to observe during the execution of the works, 
 requirements of Safety Rules which would generally include but not limited to following: 
   Safety Rules 

a) Each employee shall be provided with initial indoctrination regarding safety by the 
Contractor, so as to enable him to conduct his work in a safe manner. b)  No employee shall 
be given a new assignment of work unfamiliar to him without proper introduction as to the 
hazards incident thereto, both to himself and his fellow employees. 
 c)  Under no circumstances shall an employee hurry or take unnecessary chance when 
working under hazardous conditions. 
 d) Employees must not leave naked fires unattended. Smoking shall not be permitted                     
around fire prone areas and adequate firefighting equipment shall be provided at                     
crucial location.    
  e) Employees under the influence of any intoxicating beverage, even to the slightest degree 
shall not be permitted to remain at work. 
  f) There shall be a suitable arrangement at every work site for rendering prompt and                     
sufficient first aid to the injured. 
 g) The staircases and passageways shall be adequately lighted. 
  h)The employees when working around moving machinery, must not be permitted to wear 
loose garments. Safety shoes are recommended when working in shops or places where 
materials or tools are likely to fall. Only experienced workers shall be permitted to go behind 
guard rails or to clean around energized or moving equipment. 
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 i)The employees must use the standard protection equipment intended for each job                    
Each piece of equipment shall be inspected before and after it is used. 
 j) Requirements of ventilation in underwater working to licensed and experienced divers, use of 
gum boots for working in slushy or in inundated conditions are essential requirements to be 
fulfilled. 
k)     In case of rock excavation, blasting shall invariably be done through licensed blaster and 
other precautions during blasting and storage/transport of charge material shall be observed 
strictly. 
 
31.21   The Contractor shall follow and comply with the Employer’s Safety Rules, relevant 
provisions of applicable laws pertaining to the safety of workmen, employees, plant and 
equipment as may be prescribed from time to time without any demur, protest or contest or              
reservations. In case of any discrepancy between statutory requirement and Employer’s         
Safety Rules referred above, the latter shall be binding on the Contractor unless the statutory 
provisions are more stringent. 
31.22     If the Contractor fails in providing safe working environment as per Employer’s Safety 
Rules or continues the work even after being instructed to stop work by the Engineer as provided 
in clause 31.18 above, the Contractor shall promptly pay to the Employer, on  demand by the 
Employer, compensation at the rate of Rs.5, 000/- per day of part thereof till the instructions are 
complied with and so certified by the Engineer. However, in case of accident taking place, 
causing injury to any individual, the provisions contained in clause 31.23 shall also apply in 
addition to compensation mentioned in this clause. 
 
31.23   If the Contractor does not take all safety precautions and/or fails to comply with the Safety 
Rules as prescribed by the Employer or under the applicable law for the safety of  the equipment 
and plant and for the safety of personnel and the Contractor does not prevent hazardous conditions 
which cause injury to his own employees or employees of other. Contractors or Employer’s 
employees or any other person who are at Site or adjacent thereto, the Contractor shall be 
responsible for payment of compensation to the Employer as per the  following schedule: 
             a)      Fatal injury or accident causing death                     Rs. 1,00,000/- per person 
             b)      Major injuries or accident causing 25% or              Rs. 20,000/- per person 
                      more permanent disablement to Workmen 
                      or employees 
                      (These are applicable for death / injury to any person, whatsoever) 
 
   Permanent disablement shall have same meaning as indicated in Workmen’s Compensation Act. 
The compensation mentioned above shall be in addition to the compensation payable to the 
workmen/employees under the relevant provisions of the Workmen’s Compensation Act and rules 
framed there under or any other applicable laws as applicable from time to  time. In case the 
Employer is made to pay such compensation then the Contractor is liable to reimburse the 
Employer such amount in addition to the compensation indicated above. 
 
31.24  If the Contractor observes all the Safety Rules and Codes, Statutory Laws and Rules during 
the currency of Contract awarded by the Employer and no accident occurs then the Employer may 
consider the performance of the Contractor and award suitable ‘ACCIDENT FREE SAFETY 
MERITORIOUS AWARD’ as per scheme as may be announced separately from time to time. 
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32.0    CODE REQUIREMENTS 
The erection requirements and procedures to be followed during the installation of the equipment 
shall be in accordance with the relevant Codes and accepted good engineering practice, the 
Engineer’s drawings and other applicable Indian recognized codes and laws and regulation of the 
Government of India. 
 
33.0  FOUNDATION DRESSING & GROUTING 
 
33.1 The surfaces of foundation shall be dressed to bring the top surface of the foundation to the 
 required level, prior to placement of equipment/equipment bases on the foundation. 
 
33.2 All the equipment bases and structural steel base plates shall be grouted and finished 
 as per these specifications unless otherwise recommended by the equipment manufacturer. 
 
33.3 The concrete foundation surfaces shall be properly prepared by chipping and/or grinding as 
 required to bring the type of such foundation to the required level to provide the necessary 
 roughness for bondage and to ensure enough bearing strength. All laitance and surface film 
 shall be removed and cleaned. 
 
33.4   Grouting Mix 
 The grouting mixture shall be composed of Portland cement, sand and water. The Portland 
 cement(OPC-43) to be used shall conform to ISI No.269 or equivalent. Sand shall conform to 
 ISI No.383/2386 or equivalent. The grout proportions for flat bases where the grouting space 
 does not exceed 35 mm shall be 50 Kg bag of cement to 75 Kg of sand. Only the required 
 quantity of water shall be added so as to make the mix quaky and flow able and the mix shall 
 not show excess water on top when it is being puddled in place. For thicker grout beds up to 
 65 mm, the amount of sand shall be increased to 105 Kg per bag of cement. Bases which are 
 hollow and are to be filled full of grouting shall be filled to a level of 25 mm above the 
 outside rim with a mortar mix in the volumetric proportion of one part of cement and 1.5 part 
 sand and 1.5 part 6 mm granite gravel. An acceptable plasticiser may be added to the grout 
 mixes in a proportion recommended by the plasticiser’s manufacturer. All such grouts shall 
 be thoroughly mixed for not less than five minutes in an approved mechanical mixer and shall  
 be used immediately after mixing. 
 
33.5     Placing of Grout 
 
33.5.1   After the base has been prepared, its alignment and level has been checked and approved 
 and before actually placing the grout a low dam shall be set around the base at a distance that 
 will permit pouring and manipulation of the grout. The height of such dam shall be at  least 
 25 mm above the bottom of the base. Suitable size and number of chains shall be introduced 
 under the base before placing the grout, so that such chains can be moved back and forth to 
 push the grout into every part of the space under the base. 
 
33.5.2  The grout shall be poured either through grout holes provided or shall be poured at one 
 side or at two adjacent sides giving it a pressure head to make the grout move in a solid mass 
 under the base and out in the opposite side. Pouring shall be continued until the entire space 
 below the base is thoroughly filled and the grout stands at least 25mm higher all around than 
 the bottom of the base. Enough care should be taken to avoid any air or water pockets beneath 
 the bases. 
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33.6     Finishing of the Edges of the Grout 
 The poured grout should be allowed to stand undisturbed until it is well set. Immediately              
 thereafter, the dam shall be removed and grout, which extends beyond the edges of the 
 structural or equipment base plates, shall be cut off, flushed and removed. The edges of the   
 grout shall then be pointed and finished with 1:2 cement mortar pressed firmly to bond with 
 the body of the grout and smoothened with a tool to present a smooth vertical surface. The  
 work shall be done in a clean and scientific manner and the adjacent floor spaces, exposed 
 edges of the foundations, and structural steel and equipment base plates shall be thoroughly 
  cleaned of any spillage of the grout. 
 
33.7    Checking of Equipment after Grouting 
  After the grout is set and cured, the Contractor shall check and verify the alignment of              
 equipment, alignment of shafts of rotating machinery, the slopes of all bearings, pedestals,              
 centering of rotors with respect to their sealing bores, couplings etc. as applicable and the              
 like items to ensure that no displacement has taken place during grouting. The values re-              
 corded prior to grouting shall be used during such post grouting checkup and verification.              
 Such pre and post grout records of alignment details shall be maintained by the Contractor              
 in a manner acceptable to the Engineer. 
 
34.0   SHAFT ALIGNMENTS 
 All the shafts of rotating equipment shall be properly aligned to those of the matching 
equipment to as perfect accuracy as practicable. The equipment shall be free from excessive 
vibration so as to avoid overheating of bearings or other conditions, which may tend to shorten the 
life of the equipment. All bearings, shafts and other rotating parts shall be thoroughly cleaned and 
suitably lubricated before starting. 
 
35.0    DOWELLING 
All the motors and other equipment shall be suitably dowelled after alignment of shafts with 
tapered machined dowels as per the direction of the Engineer. 
 
36.0    CHECK OUT OF CONTROL SYSTEMS 
 
     After completion of wiring, cabling furnished under separate specification and laid and 
terminated by the Employer, the Contractor shall check out the operation of all control system for 
the equipment furnished and installed under these specifications and documents. 
 
37.0    CABLING 
37.1   All cables shall be supported by conduits or cable trays run in air or in cable channels. 
 These shall be installed in exposed runs parallel or perpendicular to dominant surface with 
 right angle turn made of symmetrical bends for fittings. When cables are run on cable trays, 
 they shall be clamped at minimum intervals of 2000 mm or otherwise as directed by the 
 Engineer. 
       
37.2      Each cable, whether power or control, shall be provided with a metallic or plastic tag of 
 an approved type, bearing a cable reference number indicated in the cable and conduit 
 list(prepared by the Contractor), at every 5 metre run or part thereof and at both ends of the 
 cable adjacent to the terminations. Cable routing is to be done in such a way that cables are 
 accessible for any maintenance and for easy identification. 
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37.3   Sharp bending and kinking of cables shall be avoided. The minimum radii for PVC 
 insulated cables 1100 V grade shall be 15 D where D is the overall diameter of the cable. 
 Installation of other cables like high voltage, coaxial, screened compensating, mineral 
 insulated shall be in accordance with the cable manufacturer’s recommendations. Wherever 
 cables cross roads and water, oils, sewage or gas lines, special care should be taken for the 
 protection of the cables in designing the cables channels. 
 
37.4     In each cable run some extra length shall be kept at a suitable point to enable one or two  
 straight through joints to be made, should the cable develop fault at a later date. 
 
37.5 Control cable terminations shall be made in accordance with wiring diagrams, using 
 identifying codes subject to Engineer’s approval. Multi-core control cable jackets shall be 
 removed as required to train and terminate the conductors. The cable jacket shall be left on 
 the cable, as far as possible, to the point of the first conductor branch. The insulated 
 conductors from which the jacket is removed shall be neatly twined in bundles and 
 terminated. The bundles shall be firmly, but not tightly, tied utilizing plastic or nylon ties or 
 specially treated fungus  protected cord made for this purpose. Control cable conductor 
 insulation shall be securely  and evenly cut. 
 
37.6 The connectors for control cables shall be covered with a transparent insulating sleeve so as 
 to prevent accidental contact with ground or adjacent terminals and shall preferably be 
 terminated in Elmex terminals and washers. The insulating sleeve shall be fire resistant and  
 shall be long enough to over pass the conductor insulation.   
    
 
 
 
 
 
 
 

END OF SECTION – ECC 
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ANNEXURE –I 

PROFORMA OF BANK GUARANTEE FOR EARNEST MONEY DEPOSIT (EMD) 
(To be Stamped in accordance with Stamp Act) 

The Non-Judicial Stamp Paper should be in the name of Issuing Bank 
 
Ref No:- …………………….  Bank Guarantee No. ………………………. 

Date:- ……………………………………… 
 
To, 

The Senior General Manager (Central Procurement Cell), 
Odisha Power Transmission Corporation Ltd. 
Janpath, Bhubaneswar -751022 . 

 
BG Amount:    Claim Period:   Validity Period 
 
Dear Sirs, 

In according with invitation to Bid No………………..  Dated ……………Of ODISHA 
POWER TRANSMISSION CORPORATION Limited [OPTCL] (hereinafter referred to as the 
OPTCL) for the purpose of ………………..…………………………………………………      
Messers ………………………………………………………………………………………….. 
Address …………………..……………………………………………………………………… 
........................................................................................................................................................... 
Wish / wishes to participate in the said tender and as a Bank Guarantee for the sum of 
Rs…………………. [ Rupees --------------------------------------------------------------- valid for a 
period of ………….….) is required to be submitted by the tenderer, as per  Tender Specification. 
We the ______________________________ ) [indicate the name of the bank] [hereinafter 
referred to as “Bank”] at the request of Ms/ Shri……………………………………... [hereinafter 
referred to as “Supplier(s)” do hereby unequivocally and unconditionally guarantee and undertake 
to pay during the above said period on written request by the Sr. General Manager [CPC] 
ODISHA POWER TRANSMISSION CORPORATION Ltd. an amount not exceeding 
Rs………………………. to the OPTCL., without any reservation. The guarantee would remain 
valid upto 04.00 PM of ______________ [date] and if any further extension to this is required, the 
same will be extended on receiving instruction from the O.P.T.C.L., on whose behalf this 
guarantee has been issued. 
 
2.  We, the _______________________________ do hereby further undertake [indicate the name 

of the Bank] to pay the amounts due and payable under this guarantee without any demur, 
merely on a demand from OPTCL stating that the amount claimed is due by way of loss or 
damage caused to or would caused to or suffered by OPTCL by reason of any breach by the 
said Supplier (s) of any of the terms or conditions and failure to perform said Bid. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the 
Bank under this guarantee. However, our liability under this guarantee shall be restricted to an 
amount not exceeding Rs……………………………… 

 
3.  We undertake to pay to OPTCL any money so demanded not withstanding any dispute or 

disputes so raised by the contractor(s) in any suit or proceeding instituted/pending before any 
court or tribunal relating thereto, our liability under this present being absolute and 
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unequivocal. The payment so made by us under this bond shall be a valid discharge or our 
liability for payment there under and the Supplier(s) shall have no claim against us for making 
such payment. 

 
4. We, the ______________________________ further agree that the guarantee [indicate the 

name of the Bank] herein contained shall remain in full force and effect during the aforesaid 
period of _______ days __________[in figures] _________________ [in words] (as per 
Tender Specification) and it shall continue to be so enforceable till all the dues of the OPTCL 
under or by virtue of the said Bid have been fully paid and its claims satisfied or discharged or 
till ODISHA POWER TRANSMISSION CORPORATION Ltd. Certifies that the terms and 
conditions of the said Bid have been fully and properly carried out by the said Supplier(s) and 
accordingly discharge this guarantee. Unless a demand or claim under this guarantee is made 
on us in writing on or before __________ we shall be discharged from all liability under this 
guarantee thereafter. 

 
5. We the __________________________ [indicate the name of the Bank] further agree with the 
 OPTCL that the OPTCL shall have the fullest liberty without our consent and without affecting 
 in any manner our obligations hereunder to vary any of the terms and conditions of the said Bid 
 or to extend time of performance by the said Supplier (s) from time to time or to postpone for 
 any time or from time to time only of the powers exercisable by the OPTCL against the said 
 Supplier (s) and to forbear or enforce any of the terms and conditions relating to the said Bid 
 and we shall not be relieved from our liability by reason or any such variation postponement or 
 extension granted to the Supplier (s) or for any forbearance, act or omission on the part of 
 OPTCL or any indulgence by OPTCL to the said Supplier (s) or by any such matter or thing 
 whatsoever which under the law relating to sureties would, but for this provision, have effect of 
 so relieving us. 
 
6. This guarantee will not be discharged due to the change in the name, style and constitution 
 of the Bank of the ‘Supplier (s). 
 
 
7. We ______________________ [indicate the name of Bank] lastly undertake not to revoke 
 this guarantee during its currency except with the previous consent of OPTCL in writing. 
 
8.  We, the ______________________________Bank further agree that this guarantee shall 
 also be invokable at our place of business at ---------------,Branch of Bhubaneswar in the 
 State of Odisha. 
 “Not withstanding anything contained herein” 

a) Our liability under the bank guarantee shall not exceed Rs.-------------(in words Rupees-
--------------------------). 
b) This Bank guarantee shall be valid up to -------------. 
c) We are liable to pay guaranteed amount or any part thereof under this bank guarantee 
only if you serve upon us at ---------------------, Branch of Bhubaneswar in the state of 
Odisha a written claim or demand on or before----------------(date of expiry of guarantee). 

 
 
 
 
 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    87/ 160                                    

 
Dated, the _____________Day of ____________________________ 
 
For _______________________ [Indicate name of Bank] 

 
 
Signature …………………………………… 
Full name ……………………………………. 
Designation ………………………………… 
Power of Attorney No. ………………………. 
Stamp ………………………………………. 
 
 
WITNESS: (SIGNATURE WITH NAME AND ADDRESS) 
 
(1) 
Signature …………………………………… 
Full name ……………………………………. 
 
(2) 
Signature …………………………………… 
Full name ……………………………………. 
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ANNEXURE –II 
 

PROFORMA OF BANK GUARANTEE FOR CONTRACT PERFORMANCE FOR 
SUPPLY/ERECTION (CPG) 

(To be stamped in accordance with Stamp Act) 
 
Ref No:- …………………….  Bank Guarantee No. ………………………. 

Date:- ……………………………………… 
 

1. Name of the Contract: 
2. NOA No. & Date: 
 
 

To, 
Odisha Power Transmission Corporation Ltd. 
Janpath, Bhubaneswar -751022 . 

 

1. In consideration of the Chairman & Managing Director/ Managing Director, ODISHA 
 POWER TRANSMISSION CORPORATION Ltd. (hereinafter called “OPTCL”) 
having  agreed to exempt M/s 
…………………..………………………………………..  (hereinafter called the 
said contractors” from the demand under the terms and conditions  of tender 
specification (Specification No.:____________________ & Notification of  Award 
(NOA) No.__________________ Dated_______________) for construction of 
 ___________________________, towards the security deposit for 
SUPPLY/ERECTION  for satisfactory performance of materials/workmanship (as 
detailed in the said Notification  of Award & Tender specification) and for the due 
fulfillment by the said contractor(s) of  the terms and conditions contained in the said 
NOA & Tender Specification on production  of a Bank Guarantee for Rs. 
___________________                        
 (Rupees________________________________________) only, we 
 ____________________ ( ___________________ [Indicate bank] bank 
(hereinafter  referred to as “the bank”) at the request of 
_____________________ contractor(s) do  hereby undertake to pay to OPTCL, 
an amount not exceeding Rs._______________  (Rupees 
__________________________________) only against any loss or damage  caused 
to or suffered or would be caused to or suffered or would be caused to or suffered 
 by OPTCL by reason of any breach by the said contractor(s) of any of the terms or 
 conditions contained in the said tender specification. 
 

2. We ________________________ Bank do hereby undertake to pay the amounts due             
 [indicate the name of the Bank] and payable under this guarantee without any 
demur,  merely on a demand from OPTCL stating that the amount claimed is due by 
way of loss or  damage caused to or would cause to or suffered by OPTCL by 
reason of any breach by the  said contractor(s) of any of the terms or conditions 
contained in the said tender  specification or by reasons of the contractor(s). 
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3. We, the _______________________________ do hereby further undertake to pay the                     
[indicate the name of the Bank] amounts due and payable under this guarantee without any 
demur, merely on demand from OPTCL stating that the amount claimed is due by way of loss 
or damage caused to or would be caused to or suffered by OPTCL by reason of any breach by 
the said contractor(s) of any of the terms or conditions and failure to perform said Bid. Any 
such demand made on the bank shall be conclusive as regards the amount due and payable by 
the bank under this guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs. ____________________. 
 

4.   We undertake to pay to OPTCL any money so demanded not withstanding any dispute or 
disputes raised by the contractor(s) in any suit or proceeding instituted / pending before any 
court or tribunal relating thereto, our liability under this present being absolute and 
unequivocal. The payment so made by us under this bond shall be a valid discharge of our 
liability for payment there under and the contractor(s) shall have no claim against us for 
making such payment. 

 

5. We, the ____________________________ further agree that the guarantee herein                   
[indicate the name of the bank] contained shall remain in full force and effect during the 
aforesaid period of ______ days __________ and it shall continue to be so enforceable till all 
the dues of OPTCL under or by virtue of the said Bid have been fully paid and its claims 
satisfied or discharges or till Chairman and Managing Director, ODISHA POWER 
TRANSMISSION CORPORATION Limited certifies that the terms and conditions of the said 
Bid have been fully and properly carried out by the said contractor(s) and accordingly 
discharge this guarantee. Unless a demand or claim under this guarantee is made on us in 
writing on or before the ______________ we shall be discharged from all liability under this 
guarantee thereafter. 

6. We, the ____________________________ further agree with the Board that OPTCL                   
[indicate the name of the bank] shall have the fullest liberty without our consent and without 
affecting in any manner our obligations hereunder to vary any of the terms and conditions of 
the said Bid or to extend time or performance by the said contractor(s) from time to time or to 
postpone for any time or from time to time only of the powers exercisable by OPTCL against 
the said contractor(s) and to forbear or enforce any of the terms and conditions relating to the 
said Bid and we shall not be relieved from our liability by reason of any such variation 
postponement or extension being granted to the said contractor(s) or for any forbearance, act 
or omission on the part of OPTCL or any indulgence by OPTCL to the said contractor(s) or by 
any such matter or thing whatsoever which under the law relating to sureties would, but for 
this provision, have effect of so relieving us. 

 

7. This guarantee will not be discharged due to the change in the name, style or constitution of the 
Bank of the contractor(s). 

 
8.0 We ____________________________ lastly undertake not to revoke this guarantee [indicate 

the name of the bank] during its currency except with the previous consent of OPTCL in 
writing. 

 
9. We, the ______________________________Bank----------------(Branch at Bhubaneswar) 
further agree that this guarantee shall also be invokable at our place of business at Bhubaneswar 
in the State of Odisha. 
 
“Not withstanding anything contained herein” 
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a) Our liability under the bank guarantee shall not exceed Rs.-------------(in words Rupees---
------------------------). 
b) This Bank guarantee shall be valid up to -------------. 
c) We are liable to pay guaranteed amount or any part thereof under this bank guarantee 
only if you serve upon us at ---------------------, Branch of Bhubaneswar in the state of 
Odisha a written claim or demand on or before----------------(date of expiry of guarantee). 
   

 
Dated, the ______________ day of _____________________________ 
 
For __________________  [indicate name of Bank] 
 
 
WITNESS: (SIGNATURE WITH NAME AND ADDRESS) 
1. 
 
2. 
 
NB:- 
1. Contractor shall furnish two nos separate CPG for Supply and Erection portion. 
2. Strikeout the portion which are not required. 
 
 
NOTE FOR TENDERERS: [Not to be typed in the Bank Guarantee] 
   To be furnished in on-judicial stamp paper of Rs.100/- or  
   Applicable as per ODISHA Stamp Duty Act from any  
   Nationalized / Scheduled Bank. 
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ANNEXURE-III 
 

PROFORMA OF EXTENSION OF BANK GUARANTEE 
 

(To be stamped in accordance with Stamp Act) 
 
Ref No:- …………………….  Date:- ……………………………………… 
 
To, 

Odisha Power Transmission Corporation Ltd. 
Janpath, Bhubaneswar -751022 . 

 
Dear Sirs, 
 
Sub: Extension of Bank Guarantee No. ……………………..for Rs. ………………… 

favouring yourselves, expiring on ……………………….on account of                          
M/s. …………………………………. in respect of Contract No. ……………………… 
dated ………………. (hereinafter called original Bank Guarantee). 
At the request of M/s. ……………………………………., we…………………… Bank, 
branch office at ……………………………..and having its Head Office at …………….. 
do hereby extend our liability under the above mentioned Guarantee No. ………………. 
Dated …………………..for a further period of ……………………..years / months from 
………………………. To expire on  …………………..Except as provided above, all 
other terms and conditions of the original Bank Guarantee No. ……………….. dated 
………………. Shall remain unaltered and binding. 
Please treat this as an integral part of the original Bank Guarantee to which it would be 
attached. 

 
Yours Faithfully, 

 
For ………………………… 
Manager / Agent / Accountant 
Power of Attorney No. ……… 

 
 
Dated ………………………..SEAL OF BANK 
 
 
 
NOTE : The non-judicial stamp paper of appropriate value shall be purchased in the name of 

the Bank which has issued the Bank Guarantee. 
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ANNEXURE-IV 
 

PROFORMA OF LETTER OF UNDERTAKING. 
(To be submitted by the Bidder along with his Bid) 

(To be executed on non-judicial stamp paper of requisite value) 
 
Ref …………………………….    Date……………………… 
 
To 
Odisha Power Transmission Corporation Ltd.       
Janpath, Bhubaneswar. 
 
Dear Sir, 
 
1. I*/We* have read and examined the following bid documents relating to the …….(full  

scope of work) 
2. a) Notice Inviting Tender. 

b) Conditions of Contract (Non-IDA-Supply-cum-Erection containing Sections 
“Invitation to Bid (INV)”, Instructions to Bidders (INB) and “Erection Conditions 
of Contract (ECC)”. 

c) Special Conditions of Contract along with Annexure……….. to ……………. 
d) Drawing Nos. …………………………… 
e) Technical Specification. 

2. I*/We* hereby submit our Bid and undertake to keep our Bid valid for a period of Eight 

(8) calendar months from the date of bid i.e. upto………………………………….I*/We* 

hereby further undertake that during the said period I/We shall not vary/alter or revoke 

my/our Bid. 

 This undertaking is in consideration of …………….*** agreeing to open my/our* Bid and 

consider and evaluate the same for the purpose of award of Work in terms of provisions of 

clause entitled “Award of Contract”, Section-INB, Conditions of Contract in the Bid 

Documents. Should this Bid accepted, I*/We* also agree to abide by and fulfill at the 

terms & conditions of provision of the above mentioned bid documents. 

       Signature along with Seal of Company   
       ……………………………………….. 

(Duly authorized to to sign the Bid on behalf 
of the Contractor) 
 
Name ……………………………………… 
Designation……………………………….. 
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Name of Company ………………………. 
(in Block Letters) 

WITNESS: 
Signature…………………………   Date & Postal Address 
Date ……………………………   ………………………………………… 
Name & Address……………………   …………………………………………. 
………………………………………..  Telephone No…………………………. 
       Fax No………………………………… 
• Strike out whichever is not applicable. 
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ANNEXURE-V 
 

PROFORMA OF APPLICATION FOR PAYMENT 
 
Project   :   

Equipment package :     Date   : 

Name of Contractor  :     Contract No.  : 

Contract Value :     Contract Name : 

Unit Reference :     Application 
        Serial Number  : 
 
To 
…………………………….***, 
…………………………….., 
 
Dear Sir, 
 
APPLICATION FOR PAYMET 
 
1. Pursuant to the above referred Contract dated ……………………….. the undersigned 
hereby applies for payment of the sum of ……………………….. (specify amount and currency in 
which claim is made). 

 
2. The above amount is on account of  : [TICK (O) whichever is applicable] 

Initial advance (Schedule $$) 

Interim payment as advance (Schedule $$) 

Progressive payment against dispatch of equipment (Schedule $$) 

Progressive payment against receipt of equipment at site (Schedule $$) 

Progressive payment against Erection (Schedule $$) 

Ocean freight & marine insurance (Schedule $$) 

Inland transportation (Schedule $$) 

Inland insurance 

Price adjustment 

Extra work not specified in Contract 

(Ref. Contract change Order No. ………………………………..) 

Other (specify) 

Final payment (Schedule $$) 

As detailed in the attached Schedule (s) which form an integral part of this application. 
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3. The payment claimed is as per item (s) No (s) …………………… of the payment schedule 
annexed to the above mentioned Contract. 

 
4. The application consists of this page, a summary of claim statement (Schedule $$), and the 
following signed schedule. 
 
1. ………………………………………………………………………………… 

2. ………………………………………………………………………………… 

3. …………………………………………………………………………………. 

 

The following documents are also enclosed 

1. ……………………………………………………………………………………... 

2. ……………………………………………………………………………………... 

3. …………………………………………………………………………………….. 
 

 
 

Signature of Contractor / 
Authorised Signatory 

 
 
Application for payment will be made to ‘Engineer’ to be designated for this purpose at the time 
of award of the Contract, 
 
 
$$  
Proforma for the Schedule will be mutually discussed and agreed to during the finalization of the 
Contract Agreement 
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ANNEXURE-VI 
 

PROFORMA BANK GUARANTEE FOR ADVANCE PAYMENT 
(To be stamped in accordance with Stamp Act) 

 
PROFORMA BANK GUARANTEE FOR ADVANCE PAYMENT 

(To be stamped in accordance with Stamp Act) 
 
Ref No:- …………………….  Bank Guarantee No. ………………………. 

Date:- ……………………………………… 
 

(i) Name of the Contract: 
(ii) NOA No. & Date: 
 

(Name and address of the Owner) 

…………………………………… 

…………………………………… 

Dear Sir, 
 
1.  We refer to the Contract (“the Contract”) signed on ………………….. vide contract 
 agreement No. ____ & Date______ Between you and 
 ……………………………………………. (“The Contractor”) concerning design, 
 execution and completion of (Brief description of the Facilities). 
 

Whereas in accordance with the terms of the said Contract, the Employer has agreed to 
 paid to the Contractor an Advance payment in the amount of 
 ______________________________________________________________________ 
 (amount of foreign currency in works) __________________________ 
 (_____________________) (Amount in Figures) and (Amount of local currency in words) 
 __________________________________________ (________________________) 
 (Amount in figures) and (Amount of local currency in words) 
 ______________________________________   (_________________________) 
 (Amount in figures) 
 
2.  By this letter we, the undersigned…………………………(Name of the Bank), a bank 
 organized under the laws of …………………………………………………….and having 
 its registered / principal office at …………………………………………………do hereby 
 jointly and severally with the Contractor irrevocably agree that in the event  the contractor 
 fails to commence or fulfill its obligations under the terms  of the said agreement, to repay 
 the advance payment to the Employer. 
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3.  Provided always that the Bank’s obligation shall be limited to an amount equal to the 
 outstanding balance of the advance payment, taking into account such amounts that have 
 been repaid by the contractor from time to time in accordance with the terms of payment 
 of the said contract as evidenced by appropriate payment certificates. 
 
4.  This guarantee shall remain in full force from the date upon which the said advance 
 payment is received by the contractor until the date upon which the contractor has fully 
 repaid the amount so advanced to the employer in accordance with the terms of the 
 contract. At the time at which the outstanding amount is NIL, this Guarantee shall become 
 null and void, whether the original is returned to us or not. Any claims to be made under 
 this Guarantee must be received by the Bank during its period of validity i.e. on or before 
 ___________*(year, month, date). 
 
5.  We, the ______________________________Bank,---------------(Branch at Bhubanewsar) 
 further agree that, this guarantee shall also be invokable at our place of business at 
 Bhubaneswar in the State of Odisha. 
 “Not withstanding anything contained herein” 

a) Our liability under the bank guarantee shall not exceed Rs.-------------(in words Rupees-
--------------------------). 
b) This Bank guarantee shall be valid up to -------------. 
c) We are liable to pay guaranteed amount or any part thereof under this bank guarantee 
only if you serve upon us at ---------------------, Branch of Bhubaneswar in the state of 
Odisha a written claim or demand on or before----------------(date of expiry of guarantee). 

 
Yours truly, 

 
 

Name of the Bank 
Authorized signature 

 
Signature of witness________ 
Name_________ 
Address________________ 
 
1. The non-judicial stamp papers of appropriate value as per Odisha Stamp duty rule shall be 

purchased in the name of the Bank who issues the “Bank Guarantee”. 
2. Performance security is to be provided by the successful bidder in the form of a bank 

guarantee, which should be issued either: 
3.       By a reputed bank located in the country of the Employer and acceptable to the 
 Employer  or 
4.    By a foreign bank confirmed by either its correspondent bank located in the country of the 

 Employer which should be reputed and acceptable to the Employer, or a Public Sector 

 Bank in the country of the Employer. 
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ANNEXURE - VII 
 

PROFORMA OF INDEMNITY BOND TO BE EXECUTED BY 
THE CONTRACTOR FOR THE EQUIPMENT HANDED OVER 

FOR PERFORMANCE OF ITS CONTRACT. 
 

(Entire Equipment consignment in one lot) 
(On non-Judicial stamp paper of appropriate value) 

 

 
INDEMNITY BOND 
 

THIS INDEMNITY BOND is made this...................... day of ................... 20 
.........by................ a Company registered  under the Companies Act, 1956/ Partnership 
Firm/ Proprietary Concern having its Registered Office at ............................(hereinafter 
called as ‘Contractor’ or “Obligor” which expression shall include its successors and 
permitted assigns) in favour of .......... *** , a Company incorporated under the Companies 
Act, 1956 having its Registered Office at ............................. and its project at .................. 
(hereinafter called “.....................” which expression shall include its successors and 
assigns) : 

 
WHEREAS ………….. *** has awarded to the Contractor a Contract for 
.............................. vide its Letter of Award/Contract No..................... 
dated........................... and its Amendment No.............................. and Amendment No. 
…………………… (applicable when amendments have been issued) (hereinafter called 
the “Contract”) in terms of which ……..... *** is required to hand over various equipment 
to the Contractor for execution of the Contract. 
And WHEREAS by virtue of Clause No.................... of the said Contract, the Contractor is 
required to execute an Indemnity Bond in favour of ................ *** for the Equipment 
handed over to it by................... *** for the purpose of performance of the Contract/ 
Erection portion of the Contract (hereinafter called the “Equipment”). 

 
NOW THEREFORE, This Indemnity Bond witnesseth as follows: 
 
1. That in consideration of various equipment as mentioned in the Contract, valued at               

Rs. ………………….. (Rupees.........................................................................) handed over 
to the Contractor for the purpose of performance of the Contract, the Contractor hereby 
undertakes to indemnify and shall keep ….... *** indemnified, for the full value of the 
Equipment. The Contractor hereby acknowledges receipt of the Equipment as per dispatch 
title documents handed over to the Contractor duly endorsed in their favour and detailed in 
the Schedule appended hereto. It is expressly understood by the Contractor that handing 
over of the dispatch title documents in respect of the said Equipments duly endorsed by 
................ *** in favour of the Contractor shall be construed as handing over of the 
Equipment purported to be covered by such title documents and the Contractor shall hold 
such Equipment in trust as a Trustee for and on behalf of ............ ***. 

 
2. That the Contractor is obliged and shall remain absolutely responsible for the safe transit/ 

protection and custody of the Equipment at .......... *** project Site against all risks, 
whatsoever till the Equipment are duly used/ erected in accordance with the terms of the 
Contract and the Plant/ Package duly erected and commissioned in accordance with the 
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terms of the Contract, is taken over by …........ ***. The Contractor undertakes to keep 
............... ***  harmless against any loss or damage that may be caused to the Equipment. 

 
3. The Contractor undertakes that the Equipment shall be used exclusively for the 

performance/ execution of the Contract strictly in accordance with its terms and conditions 
and no part of the equipment shall be utilized for any other work of purpose whatsoever, it 
is clearly understood by the Contractor that non-observance of the obligations under this 
Indemnity Bond by the Contractor shall inter-alia constitute a criminal breach of trust on 
the part of the Contractor for all intents and purpose including legal/ penal consequences. 

 
4. That  ……………... *** is and shall remain the exclusive Equipment free from all 

encumbrances, charges or liens of any kind, whatsoever. The equipment shall at all times 
be open to inspection and checking by Engineer-in-Charge / Engineer or other Employees/ 
agents authorised by him in this regard. Further, ............ *** shall always be free at all 
times to take possession of the Equipment are likely to be endangered, misutilised or 
converted to uses other than those specified in the Contract, by any acts of omission or 
commission on the part of the Contractor or any other person or on account of any reason 
whatsoever and the Contractor binds himself and undertakes to comply with the directions 
of demand of ……..... ***  to return the Equipment without any demur or reservation. 

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 
 Equipment or the same or any part thereof is mis-utilised in any manner whatsoever, then 
 the Contractor hereby agrees that the decision of the Engineer-in-Charge / Engineer of 
 ………………... *** as to assessment of loss or damage to the Equipment shall be final 
 and binding on the Contractor. The Contractor binds itself and undertakes to replace the 
 lost and/or damaged Equipment at his own cost and/ or shall pay the amount of loss of 
 ………. *** without any demur, reservation or protest. This is without prejudice to any 
 other right or remedy that may be available to ………….... ***  against the Contractor 
 under the Contract and under this Indemnity Bond. 
6. NOW THE CONDITION of this Bond is that the Contractor shall duly and punctually 
 comply with the terms and conditions of this Bond to the satisfaction of …..... ***, THEN, 
 the above Bond shall be void, but otherwise, it shall remain in full force and virtue.  
 

IN WITNESS WHERE OF, the Contractor has hereunto set its hand through its authorized 
representative under the common seal of the Company, the day, month and year first 
above mentioned. 
 

SCHEDULE 

rticulars of the 
Equipment 
handed over 

Quantity 

Particulars of Despatch title 
Documents Value of 

the 
Equipment 

Signature of the 
Attorney 
(authorize 
Representative) 
as a token of 
receipt 

RR/GR No. 
date of lading Carrier 
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For and on behalf of 
        M/s...................................... 
 
 
WITNESS 
I). 1. Signature . . . . . . . . . . . . .   Signature. . . . ……... . . . . . .   

2. Name . . . . . . . . . . . . . .     Name . . . . . . . . . . ……... . . . 
3. Address . . . . . . . . . . . . . .    Designation ……. . . . . . . .  .  
       Authorised representative $ 

I). 1. Signature . . . . . . . . . . . .           
2. Name . . .. . . . . . . . . . . . .   (Common Seal ) 
3. Address .. . . . . ... ... . . .   (In case of Company) 

 
 
$ Indemnity Bonds are to be executed by the authorised person and (i) in case of Contracting 
Company under common seal of the Company or (ii) having the Power of Attorney issued under 
common seal of the company with authority to execute Indemnity Bond, (iii) In case of (ii), the 
original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power of 
Attorney if it is General Power of Attorney and such documents should be attached to Indemnity 
Bond. 
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ANNEXURE - VIII 
PROFORMA OF INDEMNITY BOND TO BE EXECUTED BY 

THE CONTRACTOR FOR THE EQUIPMENT HANDED OVER IN 
INSTALMENTS FOR PERFORMANCE OF ITS CONTRACT. 

(On non-Judicial Stamp Paper of Appropriate Value) 
INDEMNITY BOND 

THIS INDEMNITY BOND is made this...................... day of ................... 20 .........by................ a 
Company registered  under the Companies Act, 1956/ Partnership Firm/ Proprietary Concern 
having its Registered Office at ............................(hereinafter called as ‘Contractor’ or “Obligor” 
which expression shall include its successors and permitted assigns) in favour of .......... *** , a 
Company incorporated under the Companies Act, 1956 having its Registered Office at 
............................. and its project at .................. (hereinafter called “.....................” which 
expression shall include its successors and assigns) : 
 
WHEREAS ………….. *** has awarded to the Contractor a Contract for .............................. vide 
its Letter of Award/Contract No..................... dated........................... and its Amendment 
No.............................. and Amendment No. …………………… (applicable when amendments 
have been issued) (hereinafter called the “Contract”) in terms of which ……..... *** is required to 
hand over various equipment to the Contractor for execution of the Contract. 
 

And WHEREAS by virtue of Clause No.................... of the said Contract, the Contractor is 
required to execute an Indemnity Bond in favour of ................ *** for the Equipment handed over 
to it by................... *** for the purpose of performance of the Contract/ Erection portion of the 
Contract (hereinafter called the “Equipment”). 
 
NOW THEREFORE, This Indemnity Bond witnesseth as follows: 
 
1. That in consideration of various equipment as mentioned in the Contract, valued at               

Rs. ………………….. (Rupees.........................................................................) handed over 
to the Contractor for the purpose of performance of the Contract, the Contractor hereby 
undertakes to indemnify and shall keep ….... *** indemnified, for the full value of the 
Equipment. The Contractor hereby acknowledges receipt of the Equipment as per dispatch 
title documents handed over to the Contractor duly endorsed in their favour and detailed in 
the Schedule appended hereto. It is expressly understood by the Contractor that handing 
over of the dispatch title documents in respect of the said Equipments duly endorsed by 
................ *** in favour of the Contractor shall be construed as handing over of the 
Equipment purported to be covered by such title documents and the Contractor shall hold 
such Equipment in trust as a Trustee for and on behalf of ............ ***. 

 
2. That the Contractor is obliged and shall remain absolutely responsible for the safe transit/ 

protection and custody of the Equipment at .......... *** project Site against all risks, 
whatsoever till the Equipment are duly used/ erected in accordance with the terms of the 
Contract and the Plant/ Package duly erected and commissioned in accordance with the 
terms of the Contract, is taken over by …........ ***. The Contractor undertakes to keep 
............... *** harmless against any loss or damage that may be caused to the Equipment. 

3. The Contractor undertakes that the Equipment shall be used exclusively for the 
performance/ execution of the Contract strictly in accordance with its terms and conditions 
and no part of the equipment shall be utilized for any other work of purpose whatsoever, it 
is clearly understood by the Contractor that non-observance of the obligations under this 
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Indemnity Bond by the Contractor shall inter-alia constitute a criminal breach of trust on 
the part of the Contractor for all intents and purpose including legal/ penal consequences. 

4. That  ……………... *** is and shall remain the exclusive Equipment free from all 
encumbrances, charges or liens of any kind, whatsoever. The equipment shall at all times 
be open to inspection and checking by Engineer-in-Charge / Engineer or other Employees/ 
agents authorised by him in this regard. Further, ............ *** shall always be free at all 
times to take possession of the Equipment are likely to be endangered, misutilised or 
converted to uses other than those specified in the Contract, by any acts of omission or 
commission on the part of the Contractor or any other person or on account of any reason 
whatsoever and the Contractor binds himself and undertakes to comply with the directions 
of demand of ……..... ***  to return the Equipment without any demur or reservation. 

5. That this Indemnity Bond is irrevocable. If at any time any loss or damage occurs to the 
Equipment or the same or any part thereof is mis-utilised in any manner whatsoever, then 
the Contractor hereby agrees that the decision of the Engineer-in-Charge / Engineer of 
………………... *** as to assessment of loss or damage to the Equipment shall be final 
and binding on the Contractor. The Contractor binds itself and undertakes to replace the 
lost and/or damaged Equipment at his own cost and/ or shall pay the amount of loss of 
………. *** without any demur, reservation or protest. This is without prejudice to any 
other right or remedy that may be available to ………….... ***  against the Contractor 
under the Contract and under this Indemnity Bond. 

6. NOW THE CONDITION of this Bond is that the Contractor shall duly and punctually 
 comply with the terms and conditions of this Bond to the satisfaction of …..... ***, THEN, 
 the above Bond shall be void, but otherwise, it shall remain in full force and virtue.  
 
 
IN WITNESS WHERE OF, the Contractor has hereunto set its hand through its authorized 
representative under the common seal of the Company, the day, month and year first above 
mentioned. 

SCHEDULE 

Particulars of the 
Equipment 
handed over 

Quanti
ty 

Particulars of Despatch title 
Documents 

Value of the 
Equipment 

Signature of the 
Attorney (authorize 
Representative) as a 
token of receipt 

RR/GR 
No. date 
of lading 

Carrier 

 
(Please number             subsequent              Schedules) 
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For and on behalf of 

         
M/s...................................... 

WITNESS 
1. 1. Signature . . . . . . . . . . . . .    Signature. . . . ……... . . . . . .  
 2. Name . . . . . . . . . . . . . .      Name . . . . . . . . . . ……... . . . 

3. Address . . . . . . . . . . . . . .     Designation ……. . . . . . . .  .  
        Authorised representative $ 

2. 1. Signature . . . . . . . . . . . .           
2. Name . . .. . . . . . . . . . . . .    (Common Seal ) 
3. Address .. . . . . ... ... . . .     (In case of Company) 

 
 
 
$ Indemnity Bonds are to be executed by the authorised person and (i) in case of Contracting 
Company under common seal of the Company or (ii) having the Power of Attorney issued under 
common seal of the company with authority to execute Indemnity Bond, (iii) In case of (ii), the 
original Power of Attorney if it is specifically for this Contract or a Photostat copy of the Power of 
Attorney if it is General Power of Attorney and such documents should be attached to Indemnity 
Bond. 
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ANNEXURE-IX 
PROFORMA OF ‘CONTRACT AGREEMENT’ 

(To be executed on non-judicial stamp paper) 
CONTRACT AGREEMENT FOR SUPPLY 

 
 
1. Name of the Contract: 
2. NOA No. & Date: 
 
 
No. -----------------------------------   
 
 THIS SUPPLY CONTRACT Agreement No.---------------  (the First contract) is made on the 
…………… ..Day of   -------------, between, The Sr. General Manager, Central Procurement Cell, 
(Empowered officer) Odisha Power Transmission Corporation Limited, Janapath, 
Bhubaneswar – 751022 (hereinafter called “the Employer” & also referred to as “OPTCL”) of one part 
and     M/s. ------------------------------------- (hereinafter called “the Contractor”) of the other part. 
 
 Whereas the Employer desires that certain contracts should be executed by the contractor, 
viz, Supply, Erection. Testing & Commissioning of ----------------------------- (Scope of Work) as per “Bid 
No”. ….............................................................., and Tender document package No”:-
.......................................and has accepted the bid of the Contractor for the execution of this contracting 
a sum of  RS.---------------/- (RUPEES ------------------- ONLY) (hereinafter called ‘the contract price”). 
 
NOW THE AGREMENT WITNESSTH AS FOLLOWS:- 
 
1. In this agreement works and expressions shall have the same meaning as are  respectively 
assigned to them in the tender specifications referred to above. 
 
2. The following documents shall be deemed to form and be read and construed as    part  of this 
agreement, viz, 

(a) The Contract Agreement.  
(b) The Tender Specification. (Vol-I, Vol-II, Vol-IIA & GTP ) 
(c) The Condition of contract. (Vol-IA) 
The Bid document (Techno-commercial Bid Part-I and Price Bid Part-II) submitted along with 

the offer No. ____________________ dtd. _____________ & all correspondences made 
thereafter.  

 (d) The Employers Notification of Award No. ______________________as FIRST 
CONTRAT for SUPPLY OF EQUIPEMNT / MATERIALS, for the work “Design, Civil 
Works, Testing, Commissioning and completion of facility for Construction of 
_____________ & associated system as per Specification /Bid documents No. 
___________________”.  

(e) Clarification to Pre-Bid conference for the Package.  
(f) Pert Chart / Bar Chart (Project Completion) Schedule against the Package.  
 

 
3. In Consideration of the payments to be made by the Employer to the contractor as 
hereinaftermentioned the contractor here by covenants with the Employer to execute the contract 
and to remedy the defects there in, in conformity & in all respects as per the provision of the 
tender specification & instructions given from time to time by the employer. 
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4.  The Employer here by covenants to pay _________________ (Rupees 
________________________ only) to the contractor, in consideration of the performance, 
execution of the contract and the remedying of defects there in, the contract price or such 
other sum as may become payable under the provisions of the contract in the manner 
prescribed by the contract. 

 
5. The Terms and procedure of payment according to which the employer will reimburse the 

contractor as per the Tender Specification No. “_______________________, and 
Payment Clause No”. CI. No.34 of GT&CC & CI. No.8 of SCC.  

 
6.  Contract Performance B.G No.__________ Date___________ for an amount 

Rs._________________(Rupees_____________) submitted against the aforesaid 
contract & valid upto________. 

 
7.    Supply Contract Award Amount:  
 

SL. 
NO. DESCRIPTION AMOUNT (INR) 

 FIRST CONTRACT (SUPPLY PORTION)  

1. Ex-manufacturing works/place of dispatch Basic Price 
(material/equipment) 

 

2 Ex-manufacturing works/place of dispatch Basic Price ( 
for mandatory spares) 

 

3. Total (1+2)  

4. Freight & Insurance Charges for equipment /materials  

5. Freight & Insurance Charges for mandatory spares   
6. Total (4 +5)  
7. Total (3+6)  

(Rupees________________________) 
 
 
8.  The Time of completion shall be ____________(in words_________) months from the 

date of issue of the NOA against the Package No”. ______________. 
 
9.  The Contract agreement No. ………………………………………(Second contract) has 

also been made on the Dated_______________ , Year_______ between the employer 
and the contractor for the ERECTION CONTRACT on Turnkey basis. 

10.  The approval of Pert Network /Bar Chart (Project Completion Schdule) forms part of this 
agreement, as time is the essence of this Contract.  

 
11.  Notwithstanding the award of contract under two separate contracts, in the  

aforesaid manner, the contractor shall be overall responsible to ensure the execution of 
both the contracts to achieve successful completion and taking over the facilities by the 
employer as per the requirements stipulated in the contract. It is expressly understood 
and agreed by the contractor that any default or breach under the SECOND CONTRACT, 
shall automatically be deemed as default or breach of this FIRST CONTRACT also and 
vice versa and any such breach or occurrence or default giving the employer a right to 
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terminate the Second Contract either in full or in part, and/or recover damages there 
under that contract, shall give the employer an absolute right to terminate this contract at 
the contractor's risk, cost and responsibility either in full or in part and/or recover damages 
under this First Contract as well. However, such breach or default or occurrence in the 
second contract shall not automatically relieve the contractor of any of these 
responsibilities /obligation under this First Contract. It is also expressly understood and 
agreed by the contractor that the equipment/materials supplied by the contractor under 
this First Contract when installed and commissioned by the contractor under the Second 
Contract shall give satisfactory performance in accordance with the provisions of the 
contracts.  

 
IN WITNESS whereof, the parties hereto, caused this agreement to be duly executed in 
accordance with the prevailing laws on the day and year first above written.  

 
Signed by For & on behalf of the Contractor:  Signed by For & on behalf of OPTCL        
                             Sr. General Manager, CPC,OPTCL 
 

 

 

In the presence of  

Witness -1                                Witness- 1 

(Name & Address)                        (Name & Address) 

 

 

Witness – 2                             Witness- 2 

(Name & Address)                          (Name & Address) 
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PROFORMA OF ‘CONTRACT AGREEMENT’ 
(To be executed on non-judicial stamp paper worth Rs.500/-) 

CONTRACT AGREEMENT FOR ERECTION 
 
 
1. Name of the Contract: 
2. NOA No. & Date: 
 

No…………………………….  
 
THIS  ERECTION CONTRACT Agreement No. ,......................... (the Second contract) is 
made on the Dated ________________, between, The Sr. General Manager, Central 
Procurement Cell, (Empowered officer) Odisha Power Transmission Corporation Limited, 
Janapath, Bhubaneswar – 751022 (hereinafter called “the Employer” & also referred to as 
“OPTCL”) of one part and M/S________________________________________(with detailed 
address)  (herein after called “the Contractor”) of the other part. 
 
 Whereas the Employer desires that certain contract should be executed by the contractor, 
viz, Supply, Erection, Testing & Commissioning of ___________________  And Associated 
System at ______________ (Scope of work) as per “Bid no. Package –No.______________ 
and Tender documents Package No. ___________________________ and has accepted the bid 
of the Contractor for the execution of this contracting a Sum of Rs. _____________________ 
(Rupees _________________________________only ) (hereinafter called “the contractor 
price”). 
 
NOW THE AGREMENT WITNESSTH AS FOLLOWS: 
 
1. In this agreement works and expressions shall have the same meaning as are 
 respectively assigned to them in the tender specifications referred to above. 
 
2. The following documents shall be deemed to form and be read and construed as part of 
 this agreement, viz 
 
a)  The Contract Agreement.  
b)  The Tender Specification. (Vol-I, Vol-II, Vol-IIA & GTP) 
c)  The Condition of contract. (Vol-IA) 
d)  The Bid document  Techno Commercial Bid Part –I and Price Bid  Part-II submitted along 

with the offer No. __________________________Dated______________ & all 
correspondences made thereafter.  

 
e) The Employers Notification of Award No”_______________________________________ 

dtd. _________________ as SECOND CONTRACT for ERECTION CONTRACT 
(INSTALLATION) including all civil works for the work “Design, Civil Works, Testing 
Commissioning and completion of facility for Construction of _______________________ 
& associated system as per Specification/Bid documents No: 
________________________”.  

f)  Clarification to Pre-Bid Conference for the Package.  
g)  Pert Chart / Bar Chart (Project Implementation Schedule) against the  

Package.  
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3.  In Consideration of the payments to be made by the Employer to the contractor as 
hereinafter mentioned the contractor here by covenants with the Employer to execute the 
contract and to remedy the defects there in, in conformity & in all respects as per the 
provision of the tender specification & instructions given from time to time by the 
employer.  

 
4. The Employer here by covenants to pay _______________________ (Rupees 

______________________________________________only ) to the contractor, in 
consideration of the performance execution of the contract and the remedying of defects 
therein, the contract price or such other sum as may become payable under the 
provisions of the contract in the manner prescribed by the contract.  

 
5. The Terms and procedure of payment according to which the employer will reimburse the 

contractor as per the Tender Specification No. ________________i, and Payment 
Clause No”. CI. No.34 of GT&CC & CI. No.8 of SCC.  

6.    Contract Performance B.G No.__________ Date___________ for an amount 
Rs._________________(Rupees_____________) submitted against the aforesaid 
contract & valid upto________. 

 
7.    Erection Contract Award Amount:  

Sl No Description Amount (INR) 

 SECOND CONTRACT (ERECTION PORTION)  

1 Electrical Work Charges  

2. Civil works Charges  

3. Total (1 + 2)  
 
 

(Rupees________________________) 
 
 
8. The Time of completion shall be 30(thirty) months from the date of issue of the NOA 

against the Package No.” _______________”. 
 
9. The Contract agreement No. ……………………………………………(FIRST CONTRACT) 

has also been made on the Dated_____________ , Year between the employer and 
the contractor for the SUPPLY CONTRACT on Turnkey basis. 

10.  The approval Pert Network / Bar Chart (Project Completion Schedule) forms part of the 
agreement, as time is the essence of the contract.  

  
11.  Notwithstanding the award of contract under two separate contracts, in the aforesaid 

manner, the contractor shall be overall responsible to ensure the execution of both the 
contracts to achieve successful completion and taking over the facilities by the employer 
as per the requirements stipulated in the contract. It is expressly understood and agreed 
by the contractor that any default or breach under the FIRST CONTRACT, shall 
automatically be deemed as default or breach of this SECOND CONTRACT also and vice 
versa and any such breach or occurrence or default giving the employer a right to 
terminate the First Contract either in full or in part, and/or recover damages thereunder 
that contract, shall give the employer an absolute right to terminate this contract at the 
contractors risk, cost and responsibility either in full or in part and/or recover damages 
under this Second Contract as well. However, such breach or default or occurrence in 
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the First contract shall not automatically relieve the contractor of any of these 
responsibilities /obligation under this Second Contract. It is also expressly understood 
and agreed by the contractor that the equipment / materials supplied by the contractor 
under Second Contract when installed and commissioned by the contractor under this 
First Contract shall give satisfactory performance in accordance with the provisions of 
the contracts.  

 
IN WITNESS whereof, the parties hereto, caused this agreement to be executed in accordance 
with the prevailing laws on the day and year first above written.  
 
Signed by For & on behalf of the Contractor:  Signed by For & on behalf of OPTCL 
       Sr. General Manager,CPC 
 
In the presence of  
Witness -1       Witness- 1 
(Name & Address)     (Name & Address) 
 
 
Witness – 2      Witness- 2 
(Name & Address)     (Name & Address) 
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ANNEXURE-X 
PROFORMA OF JOINT UNDERTAKING BY ASSOCIATE / COLLABORATOR 

ALONGWITH THE BIDDER / CONTRACTOR 
 

NON-JUDICIAL STAMP PAPER OF APPROPRIATE VALUE 
 
1. THIS DEED OF UNDERTAKING executed this ……… day of ………….. of Two 
Thousand ………………….. by ………………….. a Company incorporated under the laws of 
…………………………… and having its registered Office at ………………………………….. 
(hereinafter called the “Manufacturer” which expression shall include its successors, executors 
and permitted assigns), and ……………………………. a Company incorporated under the laws 
of …………………………… and having its registered Office at 
………………………………….. (hereinafter called the “Bidder” / “Contractor” which 
expression shall include its successors, executors and permitted / assigns) in favour of Odisha 
Power Transmission Corporation Ltd., having its Registered Office at 
…………………………….. (hereinafter called the “Employer” which expression shall include its 
successors, executors and permitted assigns). 
 
2. WHEREAS the “Employer” invited Bid as per its Specification No. 
……………………………. For the manufacture, fabrication, supply of tower parts as per 
Employer design, Casting of foundation, erection of all type of towers, stringing of conductor and 
earth wire, testing and commissioning of Transmission Line of execution of 
……………………………………………. Transmission Line. 
AND WHEREAS  Clause No. ……………………….. Section ………….. of …………, Vol 
…………. Forming part of the Bid Documents interalia stipulates that the Bidder alongwith 
Manufacturer must fulfill the Qualifying Requirements and be jointly and separately bound and 
responsible for the quality and timely supply of tower parts in the event the Bid submitted by the 
Bidder is accepted by the Employer resulting in a Contract. 
AND WHEREAS  the bidder has submitted its Bid to the employer vide proposal No. …………. 
Dated ……………… based on tie up with the manufacturer for the supply of tower parts. 
 
3.0 NOW THEREFORE THIS UNDERTAKING WITNESSTH AS UNDER: 
 
3.1 In consideration of the award of contact by the employer to the Bidder (hereinafter 
referred to as the “Contractor”), we the manufacturer and the Bidder / Contractor do hereby 
declare that we shall be jointly and separately bound unto Odisha Power Transmission corporation  
Ltd, for the manufacturing testing, supply of tower parts on FOR destination delivery at site basis 
in accordance with the contract specification. 
 
3.2 Without  in any way affecting the generality and total responsibility in terms of this Deed 
of Undertaking, the Manufacturer hereby agrees to depute their representatives from time to time 
to the Employer’s Project site as mutually considered necessary by the Employer, 
Bidder/Contractor and the Manufacturer to ensure proper quality, manufacture, testing and supply 
on FOR destination delivery ay site basis and successful performance of the material in 
accordance with Contract Specification. Further if the Employer suffers any loss or damage on 
account of nonperformance of the material (tower parts) fully meeting the performance 
guaranteed as per Bid Specification in terms of the contract. We the Manufacturer and the 
Contractor jointly and separately undertake to pay such loss or damages to the employer on its 
demand without any demur. 
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3.3 This Deed of undertaking shall be construed and interpreted in accordance with the laws of 
India and the Courts in Bhubaneswar/Cuttack(Odisha) shall have exclusive jurisdiction in all 
matters arising under the Undertaking. 
 
3.4 As a security, the Manufacturer shall apart from the Contractor’s performance guarantee of 
10% of the contract price, furnish a Contract performance guarantee from its Bank in favour of the 
Employer in a form acceptable to the Employer. The value of such guarantee shall be equivalent 
to 2% of the cost of tower parts to be supplied by the Manufacturer as identified in the Contract 
awarded by the Employer to the Bidder/ Contractor and it shall be part of guarantee towards the 
faithful performance/ compliance of this Deed of Undertaking in terms of the contract.; The 
guarantee shall be un-conditional, irrevocable and valid for the entire period of the contract, 
namely till the end of the warranty period under the contract. The Bank Guarantee amount shall be 
payable to the Employer on demand without any reservation or demur. 
 
  
3.5 We, the Manufacture/Bidder/Contractor agree that this Undertaking shall be irrevocable 
and shall form an integral part of the contract and further agree that this Undertaking shall 
continue to be enforceable till the Employer discharges it. It shall become operative from the 
effective date of contract. 
 
IN WITNESS WHERE OF the Manufacturer and the Bidder/ Contractor have through their 
Authorized Representative executed these presents and affixed. 
 
Common seals of their respective Companies on the day, month and year first above mentioned. 
WITNESS” 
 
For Manufacturer 
1 ............................................   Signature of Authorized Representative. 
 (Signature)     Name ………………………………….. 
 (Name in Block letter)   Common Seal of Company. 
 (Office Address)    ………………………………… 
 
For Bidder. 
2. ............................................   Signature of Authorized Representative. 
 (Signature)     Name ………………………………….. 
 (Name in Block letter)   Common Seal of Company. 
 (Office Address)    ………………………………… 
 
NOTE : 
(i) The Deed of joint Undertaking shall be attested by Notary Public of the place(s) of the 

respective executants (s) 
(ii) In case the bid is submitted by a joint Venture (JV) of two or more firms as partners, then 

the joint deed of undertaking shall be modified accordingly. 
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ANNEXURE-XI 
FORMAT FOR EVIDENCE OF ACCESS TO OR 

AVALABILITY OF CREDIT/FACILITIES 
BANK CERTIFICATE 

 
This is to certify that M/s.  ……………………………………………………………………… 
(Full Name & Address), who are submitting their bid to ………………. Against their Tender 
Specification vide Ref. No…………………….& Date  ………………….is our Customer for the 
past. 
Their financial transactions with our Bank have been satisfactory. They enjoy the following fund 
based and non fund based limits including for guarantees, L/C and other credit facilities with us 
against which the extent of utilization as on date is also indicated below: 
 
 
 
SL.NO. TYPE OF FACILITY  SANCTIONED  UTILISATION 
  LIMIT AS ON DATE  AS ON DATE 
 
 
 
 
 
 
 
 
 
 
 
 
 
This letter is issued at the request of M/s …………………………………………………………. 
 
       Sd/- 
       Name of Bank……………………….. 
       Name of Authorised Signartory …….. 
       Designation …………………………. 
       Phone No. ………………………….. 
       Address ……………………………. 
       SEAL OF THE BANK.   
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ANNEXURE-XII 
FORM OF POWER OF ATTORNEY FOR JOINT VENTURE / CONSORTIUM 

(On Non –Judicial Stamp Paper of Appropriate value 
to be Purchased in the Name of Joint Venture) 

 
KNOW ALL MEN BY THESE RESENTS THAT WE, the Partners whose details are given 
hereunder…………………………..have formed a joint venture/consortium under the laws of 
………………………..and having our Registered Office (s) / Head Office (s) at 
………………………………(hereinafter called the ‘Joint venture/ consortium’ which expression 
shall unless repugnant to the context or meaning thereof, include its successors, administrators 
and assign(s) acting through M/s……………………...........................being the Partner in-charge 
do hereby constitute, nominate and appoint M/s…………………………………………a company 
incorporated under the laws of ……….and having its Registered/Head Office at …………as our 
duly constituted lawful Attorney (hereinafter called “Attorney” or “Authorised Representative” or 
“Partner in Charge”) to exercise all or any of the powers for and on behalf of the joint 
venture/consortium in regard to specification No………..for construction of …………….Package 
of ODISHA POWER TRANSMISSION CORPORATION LIMITED ( hereinafter  called the 
“Owner”) and the bids for which have been invited by the Owner, to undertake the following acts 
 
(i) To submit proposal and participate in the aforesaid Bid – Specification of the Owner on 
behalf of the “Joint venture/consortium”. 

 
(ii) To-negotiate with Owner the terms and conditions for award of the contract pursuant to the 
aforesaid Bid and to sign the contract with the owner for and on behalf of the “Joint 
venture/consortium”. 
 
(iii) To do any other act or submit any document related to the above. 
 
(iv) To receive, accept and execute the contract for and on behalf of the “Joint 
venture/consortium”. 
 
It is clearly understood that the Partner in –charge (Load Partner) shall ensure performance of the 
contracts (s) and if one or more Partner fail to perform their respective portion of the contracts (s), 
the same shall be deemed to be a default by all the partners. 
 
It is expressly understood that this power of Attorney shall remain valid binding and irrevocable 
till completion of the Defect of liability period in terms of the contract. 
The joint venture/ consortium hereby aggress and undertakes to ratify and confirm all the 
whatsoever the said Attorney/ Authorised Representative / Partner in-charge quotes in the bid, 
negotiates and signs the Contract with the Owner and / or  
 
proposes to act on behalf of the Joint venture/ consortium by virtue of this Power of Attorney and 
the same shall bind the Joint venture/ consortium as if done by itself. 
 
 
IN WITNESS THEREOF the Partners Constituting the Joint venture/ consortium as aforesaid 
have executed these presents on this …………….day of …………under the Common Seal (s) of 
their Companies. 
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For and on behalf of 

 
 

the Partners of Joint venture/ consortiums 
……………………………… 
The Common Seal of the above Partners of the Joint venture/ consortium: 
 
The Common Seal has been affixed there unto in the presence of:  
 
WITNESS 
1. Signature ……………………….. 

Name ………………………. 
Designation……………………. 
Occupation………………………. 

 
2. Signature ……………………….. 

Name ………………………. 
Designation……………………. 
Occupation………………………. 
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ANNEXURE – XIII 
FORM OF JOINT VENTURE / CONSORTIUM AGREEMENT 

(On Non-Judicial Stamp Paper of Appropriate Value to be 
Purchased in the Name of Joint Venture) 

 
PERFORMA OF JOINT VENTURE/ CONSORTIUM AGREEMENT BETWEEN 
………………………………………..AND ……………………………………..FOR BID 
SPECIFICATION NO………………………………………….OF OPTCL. 
 
THIS Joint venture / consortium Agreement executed on this …………..day of …………….Two 
thousand and ………………………………between M/s………... ……..……………….a 
company incorporated under the laws of …………………. and having its Registered Office 
at…………………………………………………….. (hereinafter called the “Lead Partner” which 
expression shall include its successors, executors and permitted assigns) and 
M/s………………………………………. a company incorporated under the laws of 
………………………………….. and having its Registered Office at (hereinafter called the “Load 
Partner” which expression shall include its successors, executors and permitted assigns) for the 
purpose of making a bid and entering into a contract (in case of award) against the Specification 
No.:……………………………………. for Construction of …………………….. of OPTCL, a 
Govt of Odisha Undertaking, having its. Registered Office at OPTCL Office, Jnapath, 
Bhubaneswar (hereinafter called the “Owner”). 
 
WHEREAS the Owner invited bids as per the above mentioned Specification for the design 
manufacture, supply and erection, testing and commissioning of Equipment Materials stipulated 
in the bidding documents under subject Package for- 
 
AND WHEREAS Annexure – A (Qualification Requirement of the Bidder), Section----------------
----, forming art of the biding documents, stipulates that a Joint venture/ consortium of two or 
more qualified firms as partners, meeting the requirement of minimum qualification for the bid as 
applicable may bid, provided the Joint venture/ consortium fulfills all other requirements of 
minimum qualification and in such a case, the BID shall be signed by all the partners so as to 
legally bind all the Partners of the Joint venture/ consortium, who will be jointly and severally 
liable to perform the Contract and all obligations hereunder. 
 
The above clause further states that the Joint venture / consortium agreement shall be attached to 
the bid and the contract performance guarantee will be as per the format enclosed with the bidding 
document without any restriction or liability for either party. 
 
AND WHEREAS the bid has been submitted to the Owner vide proposal No dated by Lead 
Partner based on the Joint venture/ consortium agreement between all the Partners under these 
presents and the bid in accordance with the requirements of Annexure-A (Qualification 
Requirement of the Bidders), Section -SSC has been signed by all the partners. 
 
NOW THIS INDENTURE WITNESSETH AS UNDER: 
 
1. In consideration of the above premises and agreement all the Partners to this Joint venture/ 
consortium do hereby now agree as follows: 
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2. In consideration of the award of the Contract by the Owner to the Joint venture/ consortium 
partners, we, the Partners to the Joint venture/ consortium agreement do hereby agree that 
M/s…………………………………… shall act as Lead Partner and further declare and 
confirm that we shall jointly and severally be bound unto the Owner for the successful 
performance of the Contract and shall be fully responsible for the design, manufacture, supply, 
and successful performance of the equipment in accordance with the Contract. 
3. In case of any breach of the said Contract by the Lead Partner or other Partner(s) do 
hereby agree to be fully responsible for the successful performance of the Contract and to 
carry out all the obligations and responsibilities under the Contract in accordance with the 
requirements of the Contract. 
4. Further, if the Owner suffers any loss or damage on account of any breach in the Contract 
or any shortfall in the performance of the equipment in meeting the performance guaranteed as 
per the specification in terms of the Contract, the Partner(s) of these presents undertake to 
promptly make good such loss or damages caused to the Owner, on its demand without any 
demur. It shall not be necessary or obligatory for the Owner to proceed against Lead Partner to 
these presents before proceeding against or dealing with the Partner(s). 
5. The financial liability of the Partners of this Joint venture/ consortium agreement to the 
Owner, with respect to any of the claims arising out of the performance of non-performance of 
the obligation set forth in the said Joint venture/ consortium agreement, read in conjunction 
with the relevant conditions of the Contract shall, however, not be limited in any way so as to 
restrict or limit the liabilities of any of the Partners of the Joint venture/ consortium 
agreement. 
6. It is expressly understood and agreed between the Partners to this Joint venture/ 
consortium agreement that the responsibilities and obligation of each of the Partners shall be 
as delineated in Appendix-I (*To be incorporated suitably by the Partners that the above 
sharing of responsibilities of the partners under this Contract. 
7. This Joint venture/ consortium agreement shall be construed and interpreted in accordance 
with the laws of India and the courts of Bhubaneswar/Cuttack(Odisha) shall have the 
exclusive jurisdiction in all matters arising there under. 
8. In case of an award of Contract, We the Partners to the Joint venture/ consortium 
agreement do hereby agree that we shall be jointly and severally responsible for furnishing a 
contract performance security from a bank in favour of the Owner in the forms acceptable to 
purchaser for value of 10% of the Contract Price in the currency/currencies of the Contract. 

 
9. It is further agreed that the Joint venture/ consortium agreement shall be irrevocable and 
shall form an integral art of the Contract, and shall continue to be enforceable till the Owner 
discharge the same. It shall be effective from the date first mentioned above for all purposes 
and intents. 
IN WITNESS WHEREOF. the Partners to the Joint venture/ consortium agreement have 
through their authorized representatives executed these presents and affixed Common Seals of 
their companies, on the day, month and year first mentioned above. 

        
1. Common Seal………………...of For Lead Partner has been affixed in my/our pursuant to 
the Board of Director’s dated……………….. 

                                       
                                       (Signature of authorized resolution representative) 
 
Signature……………………   Signature 
Name……………………………  Name 
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Designation……………………  Designation 
(Common Seal of the company) 
 
 

2. Common Seal………………...of For Partner has been affixed in my/our pursuant to the 
Board of Director’s dated……………….. 
                                                      
                                                       (Signature of authorized representative) 
 
Signature……………………   Signature 
Name……………………………  Name 
Designation……………………  Designation 
                               (Common Seal of the company) 

WITNESS 
1. Signature: 
    Name: 
    Official Address: 
 
2. Signature: 
    Name: 
    Official Address: 
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Appendix- I* 
Provision required to be included in the Joint Venture Agreement 

 
If the application is made by a joint venture of two firms, the evidence of clear mandate (i.e. in the 
form of respective Board Resolution duly authenticated by competent authority*) by such two 
firms willing to form Joint Venture among themselves for the specified projects should 
accompany duly recognizing their respective authorised signatories signing for and on behalf of 
respective Firms for the purpose of forming the Joint Venture. acertified copy of the power of 
attorney to the authorized representatives, signed by legally authorized signatories of all the firms 
of the joint venture shall accompany the application. The JV agreement shall be signed by the 
authorized representative of the joint venture. The JV agreement shall need to be submitted 
consisting but not limited to the following provisions: 
a. Name, style and Project (s) specific JV with Head Office address. 
b. Extent (or Equity) of participation of each party in the JV 
c. Commitment of each party to furnish the Bond money (i.e. Bid Security, performance 
Security and security for Mobilisation advance) to the extent of his participation in the JV. 
d. Responsibility of each Partner of JV (in terms of Physical and Financial involvement). 
e. Working Capital arrangement of JV. 
f. Operation of separate Bank account in the name of JV to be operated by at least one / both 
the partners are required to operate. 
g. Provision for cure in case of non-performance of responsibility by any party of the JV. 
h. Provision that NEITHER party of the JV shall be allowed to sign, pledge, sell or otherwise 
dispose all or part of its respective interests in JV to any party including existing partner (s) of the 
JV The employer derives right for any consequent action (including blacklisting) against any or 
all JV partners in case of any breach in this regard. 
i. Management Structure of JV with details. 
j. Lead Partner to be identified who shall be empowered by the JV to incur liabilities on 
behalf of JV and to receive instructions for and on behalf of the Partners of JV, whether jointly or 
severally, and entire execution of contract (including Payment) shall be Carried out exclusively 
through lead partner. 
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ANNEXURE – XIV 
THE BANKS FROM WHICH BANK GUARANTEE FOR BID SECURITY / 

EARNEST MONEY DEPOSIT CAN BE ACCEPTED PROVIDED THE BANK IS 
HAVING BRANCH AT BHUBANESWAR 

 
SCHEDULE COMMERCIAL BANKS                                                                            
SBI AND ASSOCIATES 
1. State Bank of India 
2. State Bank of Bikaner and Jajpur 
3. State Bank of Hyderabad 
4. State Bank of Indore 
5. State Bank of Mysore 
6. State Bank of Patiala 
7. State Bank of Saurashtra 
8. State Bank of Travancore 
NATIONALISED BANK 
9. Allahabad Bank 
10. Andhra Bank 
11. Bank of India 
12. Bank of Maharasthra 
13. Canara Bank 
14. Central Bank of India 
15. Corporation Bank 
16. Dena Bank 
17. Indian bank 
18. Indian Overseas Bank 
19. Oriental Bank of Commerce 
20. Punjab National Bank 
21. Punjab & SInd Bank 
22. Syndicate Bank 
23. Union Bank of India 
24. United Bank of India 
25. UCO bank 
26. Vijaya Bank 
27. Bank of Baroda 
 
OTHER BANKS 
Any schedule bank notified by RBI having branch at Bhubaneswar. 
Important Note : The claim against the subject bid security shall be loged with their 
Bhubaneswar Branch. 
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ANNEXURE – XV 
 

THE BANKS FROM WHICH BANK GUARANTEE FOR ADVANCE / CPG BE 
ACCEPTED PROVIDED THE BANK IS HAVING BRANCH AT BHUBANESWAR. 

 
(a) Any Public Sector Bank 

or 
(b) Any scheduled Indian Bank 
 
Having paid up capital (net of any accumulated losses) of rs. 100 corres of above (the latest 
annual report of the Bank should support compliance of capital adequacy ratio requirement). 
 
(c) Any foreign Bank or subsidiary of a foreign Bank 
 
With overall international corporate rating or rating of long term debt not less than A- (A minus) 
or equivalent by reputed rating agency, covering the advance amount which shall be initially kept 
valid till 90 days after the schedule date for successful completion of commissioning. 
Important Note : The claim against the subject bid security shall be loged with their 
Bhubaneswar Branch 
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ANNEXURE – XVI 
 

FORM OF ACCEPTANCE OF FRAUD PREVENTION POLICY 
 
 
Name of Contract : 
  
To 
 Sr. General Manager , CPC, 
 Odisha Power Transmission Corporation Limited, 
 Janpath, Bhubaneswar.751022 
 
 
Ladies and / or Gentleman, 
 
 We have read the contents of the Fraud Prevention Policy of OPTCL displayed on its 
tender website http://www.optcl.co.inand undertake that we along with our associates / 
collaborator / subcontractor / sub-vendors/ consultants / service providers shall strictly abide 
by the provisions of the fraud prevention policy of OPTCL. 
 

 
 
       Yours Faithfully, 
Date: 
Place: 
 
 
(Signature) …………………………. 
Printed Name) …………………….. 
(Designation) ……………………… 
(Common Seal) …………………… 
 
 
 

http://www.ntpctender.com/
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ANNEXURE – XVII 
SCHEDULE OF FORMATS  TO BE UTILISED BY THE FIRMS  AND TO BE 

SUBMITTED  WITH THE BID WHERE REQUIRED 
 

 
GENERAL INFORMATION 

 
The bidder shall furnish general information in the following format. 
 
 

1. Name of the Firm: 
 
 
 
2. Head office address: 
 
3. Contact persons: 
 

Telephone No.   
Office:   
Residence: 

 e-mail ID: 
 Mobile No. 
 
4. Fax No.     Telex: 
 
 
 
5. Place of incorporation/Regn.  
 
 
 
6. Year of incorporation/Regn. 
 
      
 
 
 
     Signature of the bidder with Seal 
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ANNEXURE – XVIII 
Manufacturer’s Authorization Form 

 
To : ____________________________ 
 
 We _________________________________________, who are 
established and reputable manufacturers of 
_______________________________________________ having production facilities at 
_______________________, do hereby authorize ____________________ to submit a bid, and 
subsequently negotiate and sign the Contract with you against bidding 
document______________________ including the above plant and equipment or other goods 
produced by us. 
We hereby extend our full guarantee and warranty for the above specified plant & equipment 
materials or other good offered supporting the supply, installation and achieving of Operational 
Acceptance of the plant by the Bidder against these Bidding Documents, and duly authorize said 
Bidder to act on our behalf in fulfilling these guarantee warranty obligation. We also here by 
declare that we and ___________________________ have warranty / defects liability) we, the 
Manufacturer of Producer, will make our technical and engineering staff fully available to the 
technical and engineering staff of the successful Bidder to assist that Bidder, on a reasonable and 
best effort basis, in the performance of all its obligations to the Purchaser under the Contrat. 
For and on behalf of the Manufacturer. 
 
Signed : …………………. 
Date ……………………. 
Place …………………… 
 
(Signature) …………………………. 
Printed Name) …………………….. 
(Designation) ……………………… 
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ANNEXURE-XIX 
FORM OF COMPLETION CERTIFICATE 

………………………… 
(Name of the Contract) 
 

To 
 
Date………………… 
Loan No…………… 
Contract No………… 

(Name and address of the Employer) 
 

Dear Ladies and/or Gentlemen, 
 

Pursuant to Conditions of the Contract (Vol-IA) entered into between yourselves and 
the Employer dated …………..relating to the 
……………………………………………………………. (brief description of the Facilities), 
we hereby notify you that the following part (s) of the Facilities was (were) complete on the 
date specified below, and that, in accordance with the terms of the Contract, the Employer 
hereby takes over the said part (s) of the Facilities, together with the responsibility for care 
and custody and the risk of loss thereof on the date mentioned below. 
 
  
1 .Description of the Facilities or part  or part thereof ……………………………… 
……………………………………………………………………………………………… 
 
2. Date of Completion:………………………………………………………………. 
 

However, you are required to complete the outstanding items listed in the attachment 
hereto as soon as practicable. 

This letter does not relieve you of your obligation to compete the execution of the 
Facilities in accordance with the Contract nor your obligations during the Defects Liability Period.  
 

 
Very truly yours. 

 
                                                                                                                       

Title 
   (Engg. In Charge of OPTCL) 
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ANNEXURE-XX 
FORM OF OPERATIONAL ACCEPTANCE CERTIFICATE 

 
 
(Name of the Contract)____________________ 

 
To 

 
Date………………… 

  Loan No…………… 

Contract No………… 

(Name and address of the Employer) 
 

Dear Ladies and/or Gentlemen, 
 

Pursuant to Conditions of the Contract (Vol-IA) entered into between yourselves and 
the Employer dated …………..relating to the 
………………………………………………………………(brief description of the Facilities), we 
hereby notify you that the following part (s) of the Facilities was (were) complete on the date 
specified below, and that, in accordance with the terms of the Contract, the Employer hereby takes 
over the said part (s) of the Facilities, together with the responsibility for care and custody and the 
risk of loss thereof on the date mentioned below. 

 
1. Description of the Facilities………………………………………………. 
2. Date of Operational Acceptance:…………………………………………….  
 

This letter does not relieve you of your obligation to compete the execution of the 
Facilities in accordance with the Contract nor your obligations during the Defects Liability Period.  
 
 
 

  Very truly yours, 
 
 
                                                                                                                      Title 

  (Engg. In Charge of OPTCL) 
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ANNEXURE – XXI 
COMPOSITE BANK GUARANTEE 

 
  
This Guarantee Bond is executed this ……………. day of ………………… 20 by us the 
………………………………………………………………………. (Bank) At 
………………………… PO-…………………………… PS-…………………… Dist-
……………………………State …………………………. 
 
           WHEREAS the ODISHA POWER TRANSMISSION CORPOTATION Ltd. A body 
corporate constituted under the Odisha Electricity Reform Act, 95 (hereinafter called “OPTCL”) 
has placed work orders No. ………………………. Dated……………………. (hereinafter called  
“the agreement”) on M/s ……………………………………………………………. (hereinafter 
called “the Contractor”) for erection, stringing, testing, commissioning and setting to operation of 
transmission line. 

 
WHEREAS the contractor has agreed to execute the work for OPTCL in terms of the said 

agreement AND 
 
WHEREAS OPTCL has agreed (1) to exempt the contractor from making payment of 

security, (2) to release 100% payment on the completion of work as per the said agreement and 
(3) to exempt from performance guarantee on furnishing by the Contractor to OPTCL a 
Composite Bank Guarantee of the value of 15% (fifteen per cent) of the said agreement. 

 
NOW THEREFORE in consideration of OPTCL having agreed (1). to exempt the 

contractor from making payment of security, (2) to release 100% payment  to the contractor and 
(3)  to exempt from furnishing performance guaranteed in terms of the said agreement as 
aforesaid, we the ………………………………………… (Bank) (hereinafter referred to as “the 
bank”) do hereby undertake to pay to OPTCL an amount not exceeding 
Rs…………………………. (Rupees …………………………………… 
………………….) only against any loss or damage caused to or suffered by or would be caused 
to or suffered by OPTCL by reason of any breach by the said Contractor(s) of any of the terms or 
conditions contained in the said agreement. 
 
 WE (the ………………………………………………………………) do hereby 
undertaken to pay the amounts due and payable under this guarantee without any demur, merely 
on a demand from OPTCL stating that the amount claimed is due by way of loss or damage 
caused to or suffered by OPTCL by reason of any breach by the said contractor(s) of any of the 
terms or conditions contained in the said agreement or by reason of the contractor(s) failure to 
perform the said agreement. Any such demand made on the Bank shall be conclusive as regards 
the amount due and payable by the Bank under this guarantee. However, our liability under this 
guarantee shall be restricted to all amount not exceeding Rs………………………….. (Rupees 
………………………………………………………………………….……………..). 
 
 WE the (……………………………………………..) Bank also undertake to pay to 
OPTCL any money so demanded not withstanding may dispute or disputes raised by the 
contractor(s) in any suit or proceeding instituted/pending before any court or tribunal relating 
thereto our liability under this present being absolute and unequivocal. 
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 The payment so made by us under this bond shall be a valid discharge of our liability for 
payment there under and the contractor(s) shall have no claim against us for making such 
payment. 
 

WE (……………………………………………………………………….) further agree 
that the guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to be so 
enforceable till all the dues of OPTCL under or by virtue of the said agreement have been fully 
paid and its claims satisfied or discharged or till Chairman and Managing Director, Gird 
Corporation of Odisha Ltd. Certifies that the terms and conditions of the said agreement have 
been fully and properly carried out by the said contractor(s) and accordingly discharges this 
guarantee. Unless a demand or claim under this guarantee is made on us in writing on or before 
the (………………………………………………….) we shall be discharged from all liability 
under this guarantee thereafter. 

WE, (………………………………………………..) further agree that OPTCL shall have 
the fullest liberty without our consent and without affecting in any manner our obligations 
hereunder to vary any of the terms and conditions of the said agreement or to extend time of 
performance by the said contractor(s) and we shall not be relieved from our liability by reason of 
any such variations or extension being granted to the said contractor(s) or for any forbearance, act 
or omission on the part of the OPTCL or any indulgence by OPTCL to the said contractor(s) by 
any such matter or thing whatsoever which under the law relating to sureties would but for this 
provision have effect of so relieving us. 

This guarantee will not be discharged due to the change in the name, style and constitution 
of the bank or the contractor(s). 

We (…………………………………………………………) lastly undertake not to revoke 
this guarantee during its currency except with the previous consent of OPTCL in writing. 
We, the ______________________________Bank further agree that this guarantee shall also be 

invokable at our place of business at Bhubaneswar in the State of Odisha. 
Dated at ……………………….. the ………………. day of …………………………….. Two 
thousand four only For ……………………………………….. (indicate the name of the Bank). 
 
Witness: (Signature with name & address) 
1. Name of the contractor  2.  No. & date of order/agreement. 
 
 
3.  Name of the Bank   4.  Validity period or date upto which the  
                     guarantee is valid.  
5. Signature of the Constituent 
           Authority of the Bank with Seal. 
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ANNEXURE – XXII 
PROFORMA FOR BANK GUARANTEE FOR SECURITY DEPOSIT 

 

1. In consideration of the Chairman cum Managing Director, ODISHA POWER 
TRANSMISSION CORPOTATION Ltd., Bhubaneswar (hereinafter called “OPTCL”) having 
against to exempt _______________ (hereinafter called “the said contract/contractor(s) from the 
payment under the terms and conditions of an agreement dated _______________ made between 
_____________________________ and _____________________________  for 
______________________ (hereinafter called “the said agreement”) of security deposit for the 
due fulfillment by the said agreement, on production of Bank Guarantee for                                       
Rs. ________________ (Rupees ______________________________) we, the 
_____________________________ Bank limited (hereinafter referred to as “the Bank” do hereby 
undertake to pay to the OPTCL an amount not exceeding Rs. ___________ against any loss or 
damage caused to or suffered or would be caused to or suffered by OPTCL by reason of any 
breach by the said contractor9s) of any of the terms of conditions contained in the said agreement. 
 

2. We the _________________________ Bank Limited to hereby undertake to pay the amounts 
due and payable under this guarantee without any demur, merely on a demand from OPTCL 
stating that the amount claimed is due by way of loss of damage caused to or would be caused to 
or suffered by OPTCL by reason of any breach by the said contractor(s) of any of the terms or 
conditions contained in the said agreement or by reason of the contractor(s) failure to perform the 
said agreement: Any such demand made on the Bank shall be conclusive as regards the amount 
due and payable by the Bank under this guarantee. However, our liability under this guarantee 
shall be restricted to an amount not exceeding Rs. _____________________. 
 

3. We, _________________________ the Bank further undertake to pay to OPTCL any money 
so demanded not withstanding any dispute of disputes raised by the contractor(s)/in any suit or 
proceeding instituted/pending before any court or tribunal relating thereto, our liability under this 
present being absolute and unequivocal. 
 
4. We the _________________________ Bank limited further agree that the guarantee herein 
contained shall remain in full force and effect during the period that would be taken for the 
performance of the said Agreement and that it shall continue to be enforceable till all the dues of 
OPTCL under or by virtue of the said Agreement, have been fully paid and its claims satisfied or 
discharged or till Chairman-cum-MD,  
Odisha Power Transmission Corporation Limited certifies that the terms and conditions of the 
said agreement have been fully and properly carried out by the said contractor(s) and accordingly 
discharges that guarantee. Unless a demand or claim under this guarantee is made on us in writing 
on or before ______________/ (date) we shall be discharged from all liability under this 
guarantee thereafter. 
 
5. We the ___________________________ Bank limited further agree with OPTCL that OPTCL 
shall have the fullest liberty without our consent and without affecting in any manner or 
obligations hereunder to vary any of the terms and conditions of the said agreement or to extend 
time of performance by the said contractor(s) from time to time or to postpone for any time or 
from time to time any of the power exercisable by OPTCL against the said contractor(s) and to 
forbear or enforce any of the terms and conditions relating to the said agreement and we shall not 
be relieved from our liability by reason of any such variation, postponement or extension being 
granted to the said contractor(s) of for any forbearance, act or omission on the part of OPTCL or 
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any indulgency by OPTCL to the said contractor(s) or of any such matter or thing whatsoever 
which under the law relating to sureties would but for this provision have effect of relieving us. 
 
6.  This guarantee will not be discharged  due to the change in the name, style and constitution of 

the Bank of the contractor. 
 
7.  We, the ______________________ Bank Limited lastly undertake not to revoke this 

guarantee during its currency except with the previous consent of OPTCL in writing. 
 
8. We, the ______________________________Bank further agree that this guarantee shall also 
be invokable at our place of business at Bhubaneswar in the State of Odisha. 
 
 
Dated, the ______________ day  of ____________ 
 

 
For __________________________________ Bank Limited 

       [indicate the name of the Bank] 
 
 
WITNESS: (SIGNATURE WITH NAME AND ADDRESS) 
 
1. 
 
 
2. 
 
 
 
 
*NOTE FOR TENDERERS: [Not to be typed in the Bank Guarantee]To be furnished in on-
judicial stamp paper of Rs .50/- applicable as per Odisha Stamp Duty Act from any  
Nationalized/Scheduled Bank 
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ANNEXURE – XXIII 
PROFORMA FOR BANK GUARANTEE FOR 100% PAYMENT 
 
 

 In consideration of the Chairman-cum-Managing Director, ODISHA POWER 
TRANSMISSION CORPOTATION Ltd., Bhubaneswar (hereinafter called “OPTCL”) having 
agreed to allow M/s __________________________________ (hereinafter called “the said 
contractor/contractor(s) 100% payment on satisfactory completion of work as per contract under 
the terms and conditions of an agreement No. ________________ dated ____________2  made 
between ODISHA POWER TRANSMISSION CORPOTATION Ltd., Bhubaneswar and           M/s 
_____________________1 for satisfactory completion of work (as detailed in the said agreement) for 
the due fulfillment by the said contractor(s) of the terms and conditions contained in the said 
agreement, on production of Bank Guarantee for Rs.__________________ (Rupees 
___________________________________)  
 
1. We, the __________________________(hereinafter referred to as “the bank” do hereby 
undertake to pay to the OPTCL an amount not exceeding Rs. _____________ (Rupees 
_________________________) against any loss or damage caused to or suffered or would be 
caused to or suffered by OPTCL by reason of any breach by the said contractor(s) of any of the 
terms of conditions contained in the said agreement. 
 
2.  We the _____________________ 3 do hereby undertake to pay the amounts due and payable 
under this guarantee without any demur, merely on a demand from OPTCL stating that the 
amount claimed is due to by way of loss or damage caused to or suffered by OPTCL by reason of 
any breach by the said contractor(s) of any of the terms or conditions contained in the said 
agreement or by reason of the contractor(s) failure to perform the said agreement. Any such 
demand made on the Bank shall be conclusive as regards the amount due and payable by the Bank 
under this guarantee. However, our liability under this guarantee shall be restricted to an amount 
not exceeding Rs. ________ (Rupees _______________________). 
 
Note for tenderers :[Not to be typed in Bank Guarantee] 
To be furnished in non-judicial stamp paper of Rs .50/-,Applicable as per Odisha Stamp Duty Act, 
from anyNationalised /Scheduled Bank, Bhubaneswar. 

 
3. We, the ________________________ 3 Bank further undertake to pay to OPTCL any money 
so demanded not withstanding any dispute or disputed raised by the contractor(s)/in any suit or 
proceeding instituted/pending before any court or tribunal relating thereto, our liability under this 
present being absolute and unequivocal. 
The payment so made by us under this bond shall be a valid discharge of our liability for payment 
there under and the contractor(s) shall have no claim against us for making such payment. 
 
4. We, the _______________________ further agree that the guarantee herein contained shall 
remain in full force and effect during the period that would be taken for the performance of the 
said agreement and that it shall or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged or till Chairman-cum-Managing Director, OPTCL Ltd. Certifies 
that the terms and conditions of the said agreement have been fully and properly carried out by the 
said contractor(s) and accordingly discharges this guarantee. 
 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    132/ 160                                    

Unless a demand or claim under this guarantee is made on us in writing on or before the ( 
……………………………..) 4 we shall be discharged from all liability under this guarantee 
thereafter. 
 
5. We, (……………………………) 3 further agree that OPTCL shall have the fullest liberty 
without our consent and without affecting in any manner our obligations hereunder to vary any of 
the terms and condition of the said agreement or to extend time of performance by the said 
contractor(s) and we shall not be relieved from our liability by reason of any such variations or 
extension being granted to the said contractor(s) or for any forbearance, act or omission on the 
part of OPTCL or any indulgency by OPTCL to the said contractor(s) or by any such matter or 
thing whatsoever which under the law relating to sureties would but for this provision have effect 
of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the name, style and constitution of 
the Bank or the contractor(s). 
 
7. We, the ______________________________Bank further agree that this guarantee shall also 
be invokable at our place of business at Bhubaneswar in the State of Odisha. 
 
 
Dated at __________the ______day of _________ 
 

 For _________________________ 
              [Indicate the name of the Bank] 
 
 
WITNESS: SIGNATURE WITH NAME AND ADDRESS 

 

1. 

 

2. 

 
 
NB:  (1) Name of the contractor 
 (2) No. and date of order/agreement 
 (3) Name of the Bank 
 (4) Validity period or date upto which the guarantee is valid. 
 (5) Signature of the Constituent Authority of the Bank with seal. 
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ANNEXURE – XXIV 
To be filled in non-judicial stamp paper of worth Rs.100/- 

Firm for Undertaking piling works 
 
 
To:___________________________ 
 
WE _____________________________________, who are established and reputable firm / 
contract having its registered office at _____________________________, do hereby authorize 
M/s. ___________________________________ to submit a bid, and subsequently negotiate and 
sign the Contract with you against the bidding document ____________________ including the 
plant and equipment or other services provided by us for  pilling foundation works. 
We hereby extend out full guarantee and warranty for the above specified work plant & 
equipment materials or others services offered supporting the supply, installation and achieving of 
Operational Acceptance of the plant by the Bidder against these Bidding Documents, and duly 
authorize said Bidder to act on our behalf in fulfilling these guarantee warranty obligation. We 
also here by declare that wee and M/s. _________________________________ (Name) have 
warranty / defects liability. We will make our technical and engineering staff fully available to the 
successful Bidder to assist that Bidder, on a reasonable and best effort basis, in the performance of 
all its obligations to the Purchaser under the Contract. 
We hereby submit documents in support of experience, capability and capacity for execution of 
piling works. 
For and on behalf of the firm / contractor. 
Signed : …………………. 
Date ……………………. 
Place …………………… 
      Signature of Bidder 
(Signature) …………………………. 
(Printed Name) …………………….. 
(Designation) ……………………… 
                                                                                (Common Seal) ………………… 
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ANNEXURE – XXV 
PERFORMA OF ‘NOTIFICATION OF AWARD OF CONTRACT’ FOR SUPPLY 

CONTRACT 
 
Ref. No. :      Date : 
 
NOA NO: …………………………………………. 
 
To, 
…………………………………… 
…………………………………… 
…………………………………… 
 ‘NOTIFICATION OF AWARD FOR SUPPLY CONTRACT OF EQUIPMENT /MATERIALS’ (First 
Contract) 
 
 
Sub:   Notification Of Award of First Contract for Supply of equipment/ materials for the work 

“Design, Engineering, Supply, Erection, Testing & Commissioning of 

…....................................................................on turnkey basis” in the State of Odisha and associated system 

as per  Tender Notice No. …............. & Specification No Sr.G.M-CPC-TENDER- ….............................. 

 
 
Scope of works are as indicated below:- 
(I) SUB-STATION & TRANSMISSION LINE: 
 (A) SUB-STATION: 

…................................ 
 
(B) TRANSMISSION LINE: 
           ….......................... 
 
BROAD SCOPE: 
PAC
KAG
E NO. 

NAME OF 
THE SUB-       
STATION 
(S) &                
ASSOCIATE
D 
TRANSMISS
ION LINE 

TRANSFOR
MER 
CAPACITY 
(OPTCL'S 
SCOPE) 
 

NO OF BAYS IN DHAMARA 
SUB-STATION 

TYPE OF LINE & LINE 
LENGTH (IN KMs) 

   220 
KV 

132 
KV 

33 
KV 

SPARE  
UNEQUI
PPED 

220 & 132 KV LINE 

        
      
 
(I) SUB-STATION: 
(a) Supply and installation of equipment as per BPS (including all civil works).Unequipped bays as 
suggested with required column foundations, supply & erection of structures ,site surfacing (metal 
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spreading),earth mat laying, bus extension  etc are to be considered. There shall be no equipment 
foundations for the unequipped bays. Supply of mandatory spares as per BPS. 
(b) Testing and commissioning of Substation & accessories. 
(c) Handing over of the completed system to the Owner. 
(d) Satisfactory conclusion of the Contract. 
(e) Installation of PLCC indoor equipment (owner supply item) at both the end of the sub-station 
 
(II) TRANSMISSION LINE: 
(a) Transmission Line route survey of entire stretch, Settlement of all issues related to right of Way and 
laying of line (including all civil works). 
(b)Testing and commissioning of Transmission Line & accessories. 
(c) Handing over of the completed system to the Owner 
(d) Satisfactory conclusion of the Contract. 

 
The above works are to be carried out as per Specification/Bid documents No: Specification No. 
…................................................ 
 
Ref: This has reference to the following: 
(i)   Our Invitation for Bids (DCB) No: …........................... 
 
(ii) Bidding Documents for the subject package issued to you. Spec No. …......................., comprising the 
followings. 
 (a) Common Document: 
 (1) BIDDING INSTRUCTIONS (Section:  INV & INB (Vol-I). 
   (2) General Conditions of Contract–Section-GCC (Vol-IA). 
   (3) Erection Conditions of Contract-Section-ECC (Vol-IA). 
   (4) Special Conditions of Contract (Vol-IA). 
   (5) Technical Specifications & General Technical Conditions (Vol-II). 
 (b) Package Specific Document for the …..............S/S  Package:  
  (6) Technical Data Sheets & Scope of work (Vol-IIA). 
  (7) Bid Proposal sheet and Price Schedules (Vol-IB). 
 
(iii) Different corrigendum/clarification issued from time to time duly uploaded in OPTCL web site. 
 
(iv) Your Proposal for the subject package submitted as M/s …...................... vide your proposal ref no. 
…....................... Dated …............... 
 
(v) This office letter No. …............... Dated …................. 
 
(vi) Your letter No.....................................................   
 
(vii) We confirm having accepted your proposal submitted M/s …........................... vide your proposal ref 
no. …..........................................., read in conjunction with all the specifications, terms & conditions of the 
Bidding  Documents and award on you the NOTIFICATION OF AWARD for the work of 
Design,Engineering,Supply, Erection, complete civil & electrical structural works, pre-commissioning, 
installation, storage, storage cum Erection Insurance, testing and commissioning including performance 
testing, completion of facility, Guarantee, Testing and handing over to OPTCL of the equipment / materials 
for Sub-station, Transmission Line and associated system at (S/S................) of Odisha against Package 
…............... (S/S................) as per Specification/Bid document no  : …....................... (herein after referred 
to as ‘First Contract’). 
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Dear Sirs,  
   
 1.0   With reference to the above, Odisha Power Transmission Corporation limited is hereby pleased to 
place this NOTIFICATION OF AWARD on you for Supply of equipment/ materials and completion of 
facility for Design, Engineering, Supply, Erection, Testing & Commissioning 
….................................................................................................................................................on turnkey 
basis” in the State of Odisha and associated system as per  Tender Specification No. :..............................  
at a total Cost of Rs.................. (Rupees …..........................only) (after arithmetical corrections, discount 
offered, including taxes & duties (except entry taxes) as per the following break up: 
      
(A) FIRST CONTRACT (SUPPLY PORTION): 

SL. 
NO. DESCRIPTION AMOUNT (INR) 

 FIRST CONTRACT (SUPPLY PORTION)  

1. Ex-manufacturing works/place of dispatch Basic Price 
(material/equipment): (2A SS & 2A LINE) 

 

2 Ex-manufacturing works/place of dispatch Basic Price ( for 
mandatory spares) 

 

3. Total (1+2)  

4. Less discount offered @ .  

5. Discounted price (Sl No.3-Sl No.4)  

6. Freight & Insurance Charges for equipment /materials: (2A SS 
& 2A LINE) 

 

7. Freight & Insurance Charges for mandatory spares   
8. Total (6 +7)  
9. Total (5+8) . 

Total (R/O): Rs..................... (Rupees ….......................................... only). 
 
 (i) The above price as per bidding condition is inclusive of all taxes and duties and levies. Entry tax for all 
items shall be paid extra against production of documentary evidence. 
 
(ii) The above price of Freight and insurance is inclusive of service tax (if any) 
 
(iii) The above prices are subject to provision of price variation/adjustment as per bidding condition. 

 
2.0  NATURE OF PRICE: -The above prices are subject to provision of price    variation/adjustment as 
per bidding condition Clause No. 5 of SCC-Vol-IA of  Tender document.  
(*) SCC- Vol-IA, Cl No.: 5, PRICE ADJUSTMENT FOR TRANSMISSION LINE, SUB-STATION 
& ACSR CONDUCTORS. 
 
3.0   APPLICABLE TAXES:- 
 (i)  (VAT/CST, Excise duty: The above price as per bidding condition is inclusive of all taxes  and 
duties and levies except Entry Tax.    
(ii)   Entry Tax: -Entry tax for all items shall be paid extra against documentary evidence. 
(iii)  PAN No: -You have to furnish the PAN of your firm as required under IT Act  before execution 
of the above order. 
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4.0 FREIGHT AND INSURANCE CHARGES: (Vol-IA,SCC,Cl No. 8.2)  
  As indicated in TABLE-I vide Sl No.4 & 5. It is inclusive of the above and shall be paid to the 
contractor on pro-rata basis as per the unit rates indicated in the letter/Notification of Award after receipt 
of materials/items at site on presentation of the invoices along with the supporting documents by the 
contractor. However, these charges will be subject to a limitation that the aggregate of all invoices does not 
exceed the total amount indicated in the letter of Award/NOA. 
 
5.0  QUANTITY VARIATION: (Refer Cl. 9.0 of SCC) 
 
(i) The quantity of all equipment/materials given in the Bid Proposal Sheets,  Volume-IB of the bidding 
documents is provisional. The total variation in quantity  shall be unlimited. The Contractor shall be 
responsible for supply and execution  of such extra quantities for  completion of the entire work 
under their scope and  they shall be paid for such extra quantities at the unit rate indicated in the NOA. 
 However, payment shall be made after approval of the extra quantity executed, by  the competent 
authority. 
(ii) Where valid type test certificate of materials during last five years are available  OPTCL shall not 
insist for further type test. 
 
6.0 PAYMENT: - Refer Cl. No.34 of GT&CC. 
      TERMS OF PAYMENT:- Refer Cl. No. 8 of SCC. 
       Payment against Supply of equipment and materials shall be effected as  follows: 
 
(i)  75% of the Ex works price component shall be paid on receipt of the material & verification by the 
 consignee at  site against production of Lorry Receipt, contractors detailed invoices and  packing 
list identifying contents of each equipment, Insurance Policy /  Certificate,  Manufacturer’s / 
Contractor’s guarantee Certificate of Quality,  Material  Dispatch Clearance Certificate (MDCC) 
for dispatch issued by  Owner, Test certificate. 
(ii) 15% of the Ex works price component shall be paid after erection of the material at  site & 
certification by Engineer in Charge. 
(iii) Balance 10% of the Ex works price component shall be paid after successful  commissioning of the 
Sub- station or Line and handing over to OPTCL. 
 
 
7.0  SOLVING OF ROW – TREE & PLANT COMPENSATION:  Refer Cl NO. 35.0 of  SCC. 
The contractor shall have to solve the entire Right of Way problem at his  own cost if any. 
 
8.0  ENGAGEMENT OF SECURITY: The contractor shall have to engage his own  security at his 
own cost till final handing over of the entire work to OPTCL. 
 
9.0   INCENTIVE: Refer Clause No.32.0 of SCC: 
0.25% of the contract price as an incentive, per completed full month (no   proportionate or 
the part thereof) shall be given, for the projects completed before the scheduled date of completion but 
limiting to overall 2.5%. 
 
10.0  COMPLETION PERIOD:-  Actual completion period of the project is …...... (…..........)  months 
from the date of issue of the NOA. However, you are requested to put all  possible effort to complete the 
work before scheduled completion …............ (….........)  months’ time, preferably within ….............. 
months from the date of award of NOA. Submit the detailed work schedule accordingly. (Refer Vol-
IA/SCC/Cl No. 10) 
 

10.1 The Bidder shall include in his proposal his programme for furnishing and erecting the equipment covered 
under the package. The programme shall be in the form of a bar chart / master network identifying key 
phases in various areas of total work like procurement of raw material / bought out items/components, 
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manufacturing, type testing , supply of materials and field activities such as foundation, erection, stringing 
etc. and testing & commissioning of the transmission line and transformers so as to achieve testing & 
commissioning of all equipment/materials under this Package within 30(Thirty)  months from the date of 
letter of Award/NOA. 
 
10.2 The schedule shall be reckoned from the date of issue of Letter of Award/NOA, Within 15 (fifteen) 
days of issuance of Letter of Award/NOA, Contractor shall submit Bar Chart/ PERT Network conforming 
to the delivery/erection dates mentioned in Letter of Award/ NOA for review and approval. After approval 
of Bar Chart/PERT Network, one reproducible with sufficient number of prints as desired by Odisha 
Power Transmission Corporation Ltd., shall be submitted. 
THE BAR CHART/ PERT NETWORK WILL BE THE PART OF THE  CONTRACT 
AGREEMENT. 
 
10.3 The provision of Penalties leviable in case of delay in completion pursuant  to Clause 12.0 of 
SCC-Vol-IA shall become effective after the period mentioned  above for successful completion of 
testing and commissioning. 
 
11.0   NODAL cum PAYING OFFICER:- For the purpose of this NOA, AGM, EHT (Construction) 
Division, …................. ,OPTCL for this project- …....................... (….....................  KV SS) & 
associated system under  whom the Sub-stations & its associated Transmission lines works are being 
executed, shall be the Nodal cum Paying Officer. 
 
12.0   CONSIGNEE:-  S.D.O., EHT[C] Sub-Division, of the respective Grid S/S shall be  the 
consignee for the above work. 
 
13.0  CONTRACT PERFORMANCE GUARANTEE:- Refer Cl No.41 of INB. As a Contract 
Performance Security, you, shall be required to furnish a Performance Guarantee from any Bank as per 
Annexure – XV to Volume-IA, in the form attached as Annexure –II to Volume-IA in favour of the 
Odisha Power Transmission Corporation Ltd. The guarantee amount shall be equal to 10% of the Contract 
Price (Supply portion only) and it shall guarantee the faithful performance of the  Contract in 
accordance with the terms and conditions specified in these documents and specifications. This 
performance guarantee shall be valid upto 90 days after the end of Guarantee Period.  
    The contractor shall furnish the Contract Performance BG in the prescribed form within 30 
days of Notification of Award.(Clause No. 11 of SCC, Vol-IA). 
Remarks: For JV another 1% 
 
14.0  SIGNING OF CONTRACT:  Refer Cl. No.40.0 of INB: You will prepare the  Contract 
Agreement as per the proforma enclosed at Annexure-IX to Volume-IA  and the same will be signed 
within 30 (thirty) days of issue of NOA. 
Imp: Following documents to be furnished as per the time period indicated elsewhere in the NOA. 

(a) Performance BG should be furnished: First. 
(b) Signing of contract agreement: Second 

 
15.0    MOBILIZATION ADVANCE:- Refer Cl. No. 8 of SCC. 
 
15.1 Ten percent (10%) of the Ex-works price component shall be paid as an initial advance on 
 presentation of the following: 
 

(a) Acceptance of the Letter of Award by the Contractor. 
(b) Contractor’s detailed proforma invoice for claiming mobilisation advance. 
(c) An unconditional & irrevocable advance payment Bank Guarantee in favour of Odisha Power 

Transmission Corporation Ltd., for the equivalent amount of advance in accordance with the 
provisions of Clause 34.7.1(i) (b), Section GCC, Volume– I and as per Performa attached with 
Section-Annex. Of Volume-I (Conditions of Contract). The said Bank Guarantee shall be initially 
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valid up to the  end of ninety (90) days after the scheduled date for successful completion of 
commissioning and shall be extended from time to time until ninety (90) days beyond the actual 
date of successful completion of commissioning, as may be required under the contract.  

 On progressive payment to the EPC contractor, the advance taken shall  be recovered proportion- 
-ately from the bill and after such adjustment the contractor shall furnish the reduced amount BG 
against the outstanding advance payment in four stages.  

 
(d)  An unconditional & irrevocable Bank Guarantee in favour of Odisha Power Transmission 

Corporation Ltd., for 10% of the total Contract price towards Contract Performance Guarantee 
(CPG) in accordance with the provisions of Clause 41.0, Section INB and Clause 11.0 below and 
as proforma attached with Section-Annex. of Volume-I (Conditions of Contract).The said bank 
guarantee shall be initially valid upto ninety (90) days after expiry of the Warranty Period shall be 
extended from time to time till ninety (90)days beyond successful completion of warranty period, 
as may be required under the Contract. 

 
(e)  Detailed PERT Network / Bar Chart and its approval by the Owner(Project completion schedule) is 
  enclosed). 
 
15.2  All advance payment shall be, interest bearing and recovery of advance along with the interest 

component on the advance amount shall be as under: 
   

(a) All advance payment made shall be recovered progressively from each  running bill of 
 the contractor @10% of each bill value. 

 
(b) The amount of interest to be recovered from a particular bill shall be calculated @10% per 
annum on the value of advance corresponding to the % age of total  progressive payment 
being released. The period for which, the interest is to be calculated shall be reckoned from the 
date of release of the advance payment to the actual date of release of the said progressive payment 
of the expiry of stipulated time frame for release of such progressive payments. If the amount 
payable under any interim bill is not sufficient to cover all deductions to be made for interest on 
the advance payment and other sums deductible there from, the  balance outstanding shall be 
recovered from the next payments immediately falling due. 
 

16.0  LICENSE: Refer Clause No. 34 of SCC. 
 
(a) PROJECT LICENSE: Contractor has to obtain project license in respect of the projects from 
the competent authority at his own cost, prior to commencement of  works. 
 
(b) ELECTRICAL LICENSE: All electrical jobs shall be carried out only through contractors 
possessing valid licenses from Odisha State, except in the case of packages /  turnkey jobs 
where electrical jobs may be sub-contracted by the Main Contractor. In all such cases, the Main 
contractor shall get the work executed only through agencies having such valid licenses. 

 
17.0   INDEMINITY BOND: Ref Cl No. 14 of SCC: 
 For the materials/equipment to be provided by the Contractor and/ or for the owner supplied items, 

it will be the responsibility of the Contractor to take delivery, unload and store the materials at site 
and execute an indemnity bond as per proforma at Annexure –VIII, Conditions of Contract, Vol.-I 
in favour of Odisha Power Transmission Corporation Ltd. against loss, damage and risks involved 
for the full value of the materials. This INDEMNITY BOND shall be furnished by the Contractor 
before commencement of the supplies and shall be valid till the scheduled date of completion of 
the project, testing, commissioning and handing over of the Project to owner. 
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18.0 POWER, WATER & COMMUNICATION: Refer Cl No. 16 of SCC 
        The Contractor shall make his own arrangements for power, water, telephone and  other facilities 
necessary for the construction / erection of equipment and line at  his own cost. 
 
19.0    LAND FOR CONTRACTOR’s OFFICE, STORE,WORKSHOP Etc. : Ref Cl  No.17 of   
SCC. 
 The Contractor shall make his own arrangements for land for construction of his  field  
 office, workshop, stores, locations, assembling yard, etc. as required for  execution of the Contract at his 
own cost. 
 
20.0  You have to accept the techno commercial specification of OPTCL unconditionally without any 
deviation and shall furnish an undertaking that you will execute the work as per the schedule of quantities 
(including missed out/unquoted items & without any additional financial burden to OPTCL & supply the 
equipment/materials as per OPTCL approved makes/vendors). 
 
21.0 PENALTY FOR DELAY IN COMPLETION: REF CL. NO.12.0 OF SCC: 
  In lieu of Penalty as specified in Clause No.14 of GCC, Vol-1A the following shall apply. If the 
contractor fails to perform the work within the specified period given in the contract or any extension 
granted thereof, with respect to successful completion of testing and commissioning of sub-station & 
Transmission line, the contractor shall pay to Odisha Power Transmission Corporation Ltd as penalty, a 
sum of half percent (0.5%) of the contract price for each calendar week of delay or part thereof. However, 
the amount of penalty for the contract shall be limited to a  maximum of five percent (5%) of the total 
contract price except for spares. The  maximum limit of penalty for spares shall be ten percent (10%). 
 
22.0 GUARANTEE:-   This Clause shall be governed as per Clause No. 15 of GTCC  of this Bid 
Document as indicated under Reference. 
 
23.0 INSURANCE:- The contractor shall arrange insurance coverage for the OPTCL materials at his 
custody and line/substation under execution as per the conditions laid down in the relevant clause of the 
technical specification, till final handing over of the project to OPTCL. Refer the Clause No. 38.0 Section-
GCC, Vol-IA & Clause No. 15 of SCC of Vol-IA. 
 
24.0 PAYMENT DUE FROM THE CONTRACTOR:-  All costs or damages for which  the 
contractor is liable to the purchaser will be deducted by the purchaser from                                               
any money due to the contractor under the contract. 
 
25.0 JURISDICTION OF THE HIGH COURT OF ODISHA:-  Suits, if any, arising out of this 
contract shall be filed by either party in a Court of Law to which the jurisdiction of the High Court of  
Odisha extends. 
 
26.0   CONTRACTORS  RESPONSIBILITY:-  Notwithstanding anything mentioned in  the 
specification or subsequent approval or acceptance of the line / substation by  OPTCL, the ultimate 
responsibility for satisfactory performance of the line /  substation shall rest with the contractor. 
 
27.0  NON-ASSIGNMENTS:- The contractor shall not assign or transfer the work  orders issued as 
per this contract or any part thereof without the prior approval of  OPTCL. 
 
28.0  CERTIFICATES NOT TO AFFECT RIGHTS OF OPTCL:- The issuance of any certificate by 
OPTCL or any extension of time granted by OPTCL shall not  prejudice the rights of OPTCL in terms of 
the contract nor shall this relieve the contractor of his obligations for due performance of the contract. 
 
 
 
29.0 SETTLEMENT OF DISPUTES:-(REF CL NO. 48 OF GCC) 
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29.1 Except as otherwise specifically provided in the contract, all disputes concerning question of fact 
arising under the contract shall be decided by OPTCL provided a written appeal by the contractor is made 
to OPTCL. The decision of OPTCL shall be final to the parties hereto. 
 
29.2 Any disputes or difference including those considered as such by only one of the  parties arising out 
of or in connection with this contract shall be to the extent  possible be settled  amicably 
between the parties. If amicable settlement cannot  be reached then all disputed issues shall be settled 
by Arbitration as provided in  this contract. 
 
30.0  ARBITRATION :-( REF CL NO. 49 OF GCC) 
 
30.1 If at any time any question, dispute or difference whatsoever arises between the OPTCL and the 
contractor, upon or in relation to or in connection with this contract, either party may forthwith give to the 
other a notice in writing of the existence of such question, disputes or difference and the same shall be 
referred to the adjudication of three arbitrators, one to be nominated by OPTCL, the other by the contractor 
and the third by the President of the Institution of Engineers, India.  If either of the parties fails to appoint 
its arbitrator, within sixty (60) days after receipt of notice for the appointment of its arbitrator then the 
President of the Institution of Engineers, India shall have the power at the request of either of the parties to 
appoint an Arbitrator. A certified copy of the “President” making such an appointment shall be furnished to 
both parties. 
 
30.2 The arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 
1940 or any statutory modification thereof and shall be held at Bhubaneswar in the State of Odisha.  The 
decision of the majority of Arbitrators shall be final and binding upon the parties hereto and the expenses of 
the arbitration shall be paid as may be determined by the Arbitrators. 
 
30.3 Performance under the contract shall, if reasonably possible, continue during the arbitration 
proceedings and payments due to the contractor by OPTCL shall not be withheld unless they are the subject 
matter of the arbitration proceedings. 
 
31.0  LAWS GOVERNING CONTRACT:- The Contract shall be constructed according to and subject 
to the Laws of India and jurisdiction of the Courts of Odisha. 
 
32.0 LANGUAGE AND MEASURES:- All documents pertaining to the contract including 
specifications, schedules, notices, correspondence, operating and maintenance instruction, drawings or any 
other writings shall be written in English language. The metric system of measurement shall be used 
exclusively in this contract. 
 
33.0    CORRESPONDENCE:- 
33.1 Any notice to the contractor under the terms of the contract shall be served by  registered mail or 
by hand to the authorized local representative of the contractor  and copy by post to the contractor’s 
principal place of business. 
 
33.2 Any notice to OPTCL shall be served to the Sr. General Manager [C.P.C.] Odisha Power 
Transmission Corporation Ltd., Bhubaneswar-751022 (Odisha) in the same manner. 
 
34.0 SECRECY:- The contractor shall treat the details of the specification and other documents as 
private, confidential and they shall not be reproduced without written authorization from OPTCL. 
 
35.0 PROJECT LICENSE:- You have to furnish the Project License for execution of the above 
mentioned work from the Chief Electrical Inspector, Govt. of Odisha ,before commencing work on the 
project/furnish documents proving that you have applied for the project license with C.E.I, Odisha. 
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36.0 INSPECTION BY STATUTORY AUTHORITY:- You have to arrange the final inspection by 
the statutory authority including deposit of all fees after completion of the work, before handing over the 
project to OPTCL. 
 
37.0 FORCE MAJEURE:-  This Clause shall be governed as per Clause No. 42 of GTCC of this  
Bidding Document No. : …......................... 
 
38.0   RECONCILIATION OF ACCOUNTS:- This shall be governed as per Clause No.  50 of  
 GTCC of this Bidding Document No. ….................................. 
 
39.0 ALL OTHER TERMS AND CONDITIONS OF TENDER  SPECIFICATION BID 
 DOCUMENT NO: …............................IN ADDITION TO THE ABOVE CLAUSES SHALL 
ALSO HOLD GOOD FOR  THE  ABOVE PACKAGE- …............................for Supply of 
equipment/ materials and completion of facility for Sub-stations, Transmission Lines and associated system 
at............................ 
 
40.0: OTHER CONDITIONS: 
 
40.1: You have not taken any deviation to Technical and Commercial Portion of OPTCL’s Bidding 
Documents and their corrigendum/amendments/errata. Any deviation/variation/exception found anywhere 
in the bid submitted by you , to the terms & conditions of OPTCL’s Bidding Documents, stands 
withdrawn without                                                     any financial implication to OPTCL.  
 
40.2: The price quoted in Schedule-2B (for Sub-station and Line) is Inclusive of  Service Tax  while in 
Schedule-2C (Sub-station and Line) it is Excluding Service  tax.  
40.3: All the materials/equipment pertaining to this work is bought out. The Mode of  transaction of all 
items shall be Bought-Out and type tested as per technical  specification, latest type test report shall 
be submitted during detail Engineering.  The  price quoted is inclusive of all taxes and duties except 
entry tax as per  bidding  document.   
 
40.4:  You have to furnish the organization chart of Design/Engg., Field Organization                                                         
 QA Organization and JV Organization for this project shall be submitted to  OPTCL in case 
of award. 
 
40.5: You have submitted GTP for some of the equipment. GTPs for all the items shall  be  finalized 
by OPTCL at the time of detailed Engineering based on the equipment to  be procured from 
manufactures as specified in the technical specification. 
 
41.0 
(i)  We have also notified to you vide our NOTIFICATION OF AWARD  No.              Dated                   
  for award of another  NOTIFICATION OF AWARD on you for the work of   Erection, complete 
civil & electrical structural works, pre-commissioning, installation, storage, storage cum Erection 
Insurance, testing and commissioning including performance testing, completion of facility, Guarantee, 
Testing and handing over to OPTCL of the equipment / materials for Sub-station, Transmission Line and 
associated system at …........................... of Odisha against Package: …............................ as per 
Specification/Bid document No.:.............................. (Here in after referred to as ‘Second Contract’). 
 
(ii)  You shall also be fully responsible for the works to be executed under the ‘Second   Contract’ and it 
is expressly understood and agreed by you that any breach under the ‘Second Contract’ shall 
automatically be deemed as a breach of this ‘First Contract’ and vice-versa and any such breach or 
occurrence or default giving us a right to terminate the ‘Second Contract’ and/or recover damages there 
under, shall give us an absolute right to terminate this Contract and/or recover damages under this ‘First 
Contract’ as well and vice-versa.   
 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    143/ 160                                    

(iii)  However, such breach or default or occurrence in the ‘Second Contract’ shall not automatically 
relieve you of any of your responsibility /obligations under this ‘First Contract’. It is also expressly 
understood and agreed by you that the equipment /materials to be supplied by you under this ‘First 
Contract’ when installed and commissioned under the ‘Second Contract’ shall give satisfactory 
performance in accordance with the provisions of the Contract.   
 
 This NOTIFICATION OF AWARD for Supply of equipment/materials and completion of 
facility for Sub-station, Transmission Line and associated system at …...........................of Odisha against 
Package:.................................... as per Specification/Bid document No:-.................................................. are 
being issued to you in duplicate. We request you to return the duplicate copy duly signed and stamped on 
each page, by the authorized signatory of your company as a token of your acknowledgment and 
confirmation. 
 You shall prepare and finalize the Contract Documents for signing of the formal Contract 
Agreement and shall enter into the Contract Agreement with us, as per the proforma enclosed with the 
bidding Documents, on non-judicial stamp paper of appropriate value within 30 days from the date of this 
Notification of Award. 
 The detail price schedule for supply of materials/equipment for Sub-Stations and Transmission 
lines is enclosed. 
 Please complete all the formalities and give your unconditional acceptance to the NOA within 15 
(fifteen) days from the issue of this NOA for taking further necessary action at this end.   
  

Please take the necessary action to commence the work and confirm action. 
 
Encl : As above.             Odisha Power Transmission Corporation Limited 
 
     
     (Authorized Signatory) 
(iii) Note :All the Bank Guarantee for advance payment and contract performance guarantee shall be 
submitted on Non-Judical Stamp Paper as per Odisha Stamp Act, i.e. Rupees 
…………………………………………………………………….. 



CONDITION OF CONTRACT_VOL-IA           “PACKAGE 25/2013-14”                    144/ 160                                    

ANNEXURE – XXVI 
 

PERFORMA OF ‘NOTIFICATION OF AWARD OF CONTRACT’ 
FOR ERECTION CONTRACT 

 
Ref. No. :      Date : 
 
LOA / NOA NO: ………………………………………….. 
 
To,…………………………………                                                   ……………………………………                                            
……………………………………‘NOTIFICATION OF AWARD FOR ERECTION CONTRACT OF 
EQUIPMENT /MATERIALS’ (Second Contract) 
 
 
Sub:  Notification of Award of  Second Contract for Installation (ERECTION) including “Design, 
Engineering, Supply, Erection, Testing & Commissioning of 
…........................................................................................................... on turnkey basis” in the State of 
Odisha and associated system as per  Tender Notice No. …................... & Specification No 
…........................................ 
 
 
Scope of works are as indicated below:- 
 
(A) SUB-STATION & TRANSMISSION LINE: 
(I) SUB-STATION 

…............................. 
(B) TRANSMISSION LINE: 
…........................................... 
 
BROAD SCOPE: 
PAC
KAG
E NO. 

NAME OF 
THE SUB-       
STATION 
(S) &        
ASSOCIATE
D 
TRANSMISS
ION LINE 

TRANSFOR
MER 
CAPACITY 
(OPTCL'S 
SCOPE) 
 

NO OF BAYS IN DHAMARA 
SUB-STATION 

TYPE OF LINE & LINE 
LENGTH (IN KMs) 

   220 
KV 

132 
KV 

33 
K
V 

SPARE  
UNEQUIPPED 

220 & 132 KV LINE 

        
      
 
(I) SUB-STATION: 
(a) Supply and installation of equipment as per BPS (including all civil works).Unequipped bays as 
suggested with required column foundations, supply & erection of structures ,site surfacing (metal 
spreading),earth mat laying, bus extension  etc are to be considered. There shall be no equipment 
foundations for the unequipped bays. Supply of mandatory spares as per BPS. 
(b) Testing and commissioning of Substation & accessories. 
(c) Handing over of the completed system to the Owner. 
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(d) Satisfactory conclusion of the Contract. 
(e) Installation of PLCC indoor equipment (owner supply item) at both the end of the sub-station 
 
(II) TRANSMISSION LINE: 
(a) Transmission Line route survey of entire stretch, Settlement of all issues related to right of Way and 
laying of line (including all civil works). 
(b)Testing and commissioning of Transmission Line & accessories. 
(c) Handing over of the completed system to the Owner 
(d) Satisfactory conclusion of the Contract. 

 
The above works are to be carried out as per Specification/Bid documents No: Specification No. 
.................................................. 
 
Ref: This has reference to the following: 
(i)   Our Invitation for Bids (DCB) No: …............... Dated ….................... 
(ii) Bidding Documents for the subject package issued to you. Spec No...................................., comprising 
the followings. 
    (a) Common Document: 
 (1) BIDDING INSTRUCTIONS (Section:  INV & INB (Vol-I). 
 (2) General Conditions of Contract–Section-GCC (Vol-IA). 
 (3) Erection Conditions of Contract-Section-ECC (Vol-IA). 
 (4) Special Conditions of Contract (Vol-IA). 
 (5) Technical Specifications & General Technical Conditions (Vol-II). 
  
    (b) Package Specific Document for the Package:  
 (6) Technical Data Sheets & Scope of work (Vol-IIA). 
 (7) Bid Proposal sheet and Price Schedules (Vol-IB). 
 
(iii) Different corrigendum/clarification issued from time to time duly uploaded in OPTCL web site. 
 
(iv)Your Proposal for the subject package submitted as ….................................. vide your proposal ref no. 
….....................................  
 
(v) This office letter No. ….......................... 
 
(vi) Your letter No.....................................   
 
(vii) We confirm having accepted your proposal submitted …................................. vide your proposal ref 
no. …............................................., read in conjunction with all the specifications, terms & conditions of 
the Bidding  Documents and award on you the NOTIFICATION OF AWARD for the work of 
Design,Engineering,Supply, Erection, complete civil & electrical structural works, pre-commissioning, 
installation, storage, storage cum Erection Insurance, testing and commissioning including performance 
testing, completion of facility, Guarantee, Testing and handing over to OPTCL of the equipment / materials 
for Sub-station, Transmission Line and associated system at …............................... of Odisha against 
Package …........................... (…................) as per Specification/Bid document no: 
…........................................ (herein after referred to as ‘Second Contract’). 
 
Dear Sirs,     
 
1.0  With reference to the above, Odisha Power Transmission Corporation limited is hereby pleased to 
place this NOTIFICATION OF AWARD on you for Erection of electrical equipment and materials, 
including all civil foundation works,testing & commissioning for “Design, Civil Works, Testing, 
Commissioning and completion of facility for Construction of 
…..................................................................... on turnkey basis” in the State of Odisha and associated 
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system as per  Tender Specification No. : …...................................  at a total Cost of Rs.......................... 
(Rupees …................................. only) (after arithmetical corrections, discount offered, including taxes & 
duties (except service & entry taxes) as per the following break up: 
 
(B) SECOND CONTRACT (ERECTION PORTION): 
Sl No Description Amount (INR) 

 SECOND CONTRACT (ERECTION PORTION)  

1 Electrical Work Charges. (2C SS & 2C LINE) 
  

2. Civil works Charges.  (2C SS & 2C LINE) 
  

3. Total (1 + 2) . 
Total (R/O):Rs......................... (Rupees …...................................... only) 

The above price is inclusive of all taxes and duties, cess and levies except Service Tax, which 
shall be paid extra as applicable against production of documentary evidence. 
 
2.0 NATURE OF PRICE: -The above prices are subject to provision of price    variation/adjustment as 
per bidding condition Clause No. 5 of SCC-Vol-IA of  Tender document, (*) SCC- Vol-IA, Cl No.: 5, 
PRICE ADJUSTMENT FOR TRANSMISSION LINE,  SUB-STATION & ACSR CONDUCTORS. 
 
3.0 APPLICABLE  TAXES:- 
(i) The above price as per bidding condition is inclusive of all taxes and duties and levies  except service 
tax. 
(ii) Service Tax: -Service tax shall be paid extra as applicable against production of  documentary 
evidence. 
 
(iii) PAN No.: -You have to furnish the PAN of your firm as required under IT Act before  execution 
of the above order. 
(iv)  TDS on IT:  IT shall be deducted from your bills as applicable from time to time (The  present 
rate being @ 2%). 
(v) WORK CONTRACT TAX or VAT: WCT shall be deducted from your bills as  applicable from 
time to time (the present rate being @4%). 
(vi) Building & other construction workers welfare Cess: Shall be deducted from bills as applicable 
from time to time (the present rate being @1%) 
 
4.0  QUANTITY VARIATION :( Refer Cl. 9.0 of SCC) 
 
(i) The quantity of all equipment/materials given in the Bid Proposal Sheets, Volume-IB of the bidding 
documents are provisional. The total variation in quantity shall be unlimited. The Contractor shall be 
responsible for supply and execution of such extra quantities for completion of the entire work under their 
scope and they shall be paid for such extra quantities at the unit rate indicated in the NOA. However, 
payment shall be made after approval of the extra quantity executed, by the competent authority. 
 
(ii) Where valid type test certificate of materials during last five years are available OPTCL shall not insist 
for further type test. 
 
5.0    PAYMENT: - Refer Cl. No.34 of GT&CC & 
 
5.1     TERMS OF PAYMENT: - Refer Cl. No. 8 of SCC. 
         Payment for Erection and commissioning work: 
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 (i)90% cost of erection shall be paid as running bill within 30 days on production of the bill to the engineer 
in charge on verification thereof after completion of erection work , testing and commissioning of the 
respective items and on certification of the same by the owner. 
 
 (ii)Balance 10% cost of the erection shall be paid only after satisfactory commissioning of the project and 
handing over to OPTCL. 
 
 The details of the terms of payment for Erection Contract for (a) Construction of Control Room 
Building,(b) Construction of Colony Quarters & (c) Construction of Boundary Wall are as indicated  
below. 
 
A) Construction of Switch yard Building {Control room Building: (double Storied)} 
Sl No. Description of  Stages Payment Terms 
1 RCC as per Contract:  
1.1 Ground Floor (60% of quoted price) 
'1.1.1 Up to plinth level  15% of 60% of quoted price i.e. 9% of the total value 

'1.1.2 Up to lintel level 30% of 60% of quoted price i.e. 18% of the total value 
'1.1.3 After roof casting 55% of 60% of quoted price i.e. 33% of the total value 

'1.1.4 First Floor (40% of quoted price) 

'1.1.5 (1) Up to lintel level 35% of 40% of quoted price i.e. 14% of the total value 
'1.1.6 (2) After roof casting 65% of 40% of quoted price i.e. 26% of the total value 

2 Brick masonry work as per 
contract 

 

2.1 (1) Ground Floor 60% of the quoted price 

2.2 (2) First Floor 40% of the quoted price 

3 Flooring as per Contract  
3.1 (1) Ground Floor 55% of the quoted price 

3.2 (2) First Floor 45% of the quoted price 
 
B)  Construction of Colony Quarters: 
Sl No. Description of  Stages Payment Terms 
1 ‘D’-type as per contract  

1.2 Up to plinth level 10% of the quoted price 
1.2 After brick work 15% of the quoted price 

1.3 After roof casting  30% of the quoted price 

1.4 After complete in Full shape 45% of the quoted price 
2 ‘E’ type as per contract  

2.1 Ground Floor (60 % of quoted price) 
'2.1.1 Up to plinth level 10% of 60% of the quoted price i.e. 6% of the total price 
'2.1.2 After brick work 15% of 60% of the quoted price i.e. 9% of the total price 

'2.1.3 After roof casting  30% of 60% of the quoted price i.e.18% of the total 
price 
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'2.1.4 After complete in Full shape 45% of 60% of the quoted price i.e.27% of the total 
price 

2.2 First Floor  (40% of the quoted price) 
'2.2.1 Up to lintel level 15% of 40% of the quoted price i.e. 6% of the total price 

'2.2.2 After roof casting 30% of 40% of the quoted price i.e.12% of the total 
price 

'2.2.3 After complete in Full shape 55% of 40% of the quoted price i.e.22% of the total 
price 

 
(C) Construction of Boundary Wall: 
Sl No. Description of  Stages Payment Terms 
1 Excavation & bed Concrete & 

Foundation 
20% of the quoted price pile foundation with grade beam 

2 Brick Work 
 

30% of the quoted price 

3 Plastering 
 

20% of the quoted price 

4 After complete in full shape 30% of the quoted price 
 
 
6.0  SOLVING OF ROW – TREE & PLANT COMPENSATION:  Refer Cl NO. 35.0 of  SCC. 
The contractor shall have to solve the entire Right of Way problem at his  own cost if any. 
 
7.0  ENGAGEMENT OF SECURITY: The contractor shall have to engage his own  security at his 
own cost till final handing over of the entire work to OPTCL. 
 
8.0   INCENTIVE: Refer Clause No.32.0 of SCC: 0.25% of the contract price as an incentive, per 
completed full month (no proportionate or the part thereof) shall be given, for the projects completed before 
the scheduled date of completion but limiting to overall 2.5%. 
 
9.0 COMPLETION PERIOD: - Actual completion period of the project is …..................  months 
from the date of issue of the NOA. However you are requested to put all  possible effort to complete the 
work before scheduled completion (….................months)  time, preferably within …................ 
months from the date of award of NOA. Submit the  detailed work schedule accordingly. (Refer Vol-
IA/SCC/Cl No. 10). 
 
9.1 The Bidder shall include in his proposal his programme for furnishing and erecting the equipment 
covered under the package. The programme shall be in the form of a bar chart / master network identifying 
key phases in various areas of total work like procurement of raw material / bought out items/components, 
manufacturing, type testing , supply of materials and field activities such as foundation, erection, stringing 
etc. and testing & commissioning of the transmission line and transformers so as to achieve testing & 
commissioning of all equipment/materials under this Package within …..............(.......................)  months 
from the date of letter of Award/NOA. 
 
9.2 The schedule shall be reckoned from the date of issue of Letter of Award/NOA,  Within 15 
(fifteen) days of issuance of Letter of Award/NOA, Contractor shall  submit Bar Chart/ PERT 
Network conforming to the delivery/erection dates  mentioned in Letter of Award/ NOA for review 
and approval. After approval of  Bar Chart/PERT Network, one reproducible with sufficient number of 
prints  as desired by Odisha Power Transmission Corporation Ltd., shall be submitted. 
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THE BAR CHART/ PERT NETWORK WILL BE THE PART OF THE CONTRACT 
AGREEMENT. 
 
9.3 The provision of Penalties leviable in case of delay in completion pursuant  to Clause 12.0 of SCC-
Vol-IA shall become effective after the period mentioned  above for successful completion of testing 
and commissioning. 
 
10.0 NODAL cum PAYING OFFICER:- For the purpose of this NOA, AGM, EHT (Construction) 
Division, ….................. ,OPTCL for this project- ….................................. & associated system under  
whom the Sub-stations & its associated Transmission lines works are being executed, shall be the Nodal 
cum Paying Officer. 
 
11.0   CONSIGNEE:-  S.D.O., EHT[C] Sub-Division, of the respective Grid S/S shall  be the 
consignee for the above work. 
 
 
12.0  CONTRACT PERFORMANCE GUARANTEE:- Refer Cl No.41 of INB. As a Contract 
Performance Security, you,shall be required to furnish a Performance Guarantee from any Bank as per 
Annexure – XV  to Volume-IA, in the form attached as Annexure –II to Volume-IA in favour of the 
Odisha Power Transmission Corporation Ltd. The guarantee amount shall be equal to 10% of the Contract 
Price (Erection portion only) and it shall guarantee the faithful performance of the Contract in accordance 
with the terms and conditions specified in these documents and specifications. This performance guarantee 
shall be valid upto 90 days after the end of Guarantee Period.   
The contractor shall furnish the Contract Performance BG in the prescribed  form within 30 days of 
Notification of Award.( Clause No. 11 of SCC, Vol- IA). 
 
*Remarks: For JV another 1%  Contract Performance BG. 
 
13.0  SIGNING OF CONTRACT:  Refer Cl. No.40.0 of INB: You will prepare the  Contract 
Agreement as per the proforma enclosed at Annexure-IX to Volume-IA  and the same will be signed 
within 30 (Thirty) days of issue of NOA. 
Imp: Following documents to be furnished as per the time period indicated elsewhere in the NOA. 
         1).Performance BG should be furnished: First. 

   2). Signing of contract agreement: Second 
 
14.0     MOBILIZATION ADVANCE:- Refer Cl. No. 8 of SCC. 
 
14.1    Ten percent (10%) of the Ex-works price component shall be paid as an  initial advance 
on presentation of the following: 
(a) Acceptance of the Letter of Award by the Contractor. 
(b) Contractor’s detailed proforma invoice for claiming mobilisation advance. 
(c) An unconditional & irrevocable advance payment Bank Guarantee in favour of Odisha Power 
Transmission Corporation Ltd., for the equivalent amount of advance in accordance with the provisions of 
Clause 34.7.1 (i) (b), Section – GCC,  Volume– I and as per Performa attached with Section-Annex. Of 
Volume-I (Conditions of Contract). The said Bank Guarantee shall be initially valid upto the  end of 
ninety (90) days after the scheduled date for successful completion of  commissioning and shall be 
extended from time to time until ninety (90) days beyond the actual date of successful completion of 
commissioning, as may be required under the contract. 
 On progressive payment to the EPC contractor, the advance taken shall  be recovered proportion-
ately from the bill and after such adjustment the contractor shall furnish the reduced amount BG against the 
outstanding advance payment in four stages.  
 
(d) An unconditional & irrevocable Bank Guarantee in favour of Odisha Power Transmission Corporation 
Ltd., for 10% of the total Contract price towards Contract Performance Guarantee (CPG) in accordance 
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with the provisions of Clause 41.0, Section INB and Clause 11.0 below and as proforma attached with 
Section-Annex. of Volume-I (Conditions of Contract). The said bank guarantee shall be initially valid upto 
ninety (90) days after expiry of the Warranty Period shall be extended from time to time till ninety 
(90)days beyond successful completion of warranty period, as may be required under the Contract. 

Detailed PERT Network / Bar Chart and its approval by the Owner.(Project completion schedule 
enclosed). 
 
14.2  All advance payment shall be interest bearing and recovery of advance along  with  the 
interest component on the advance amount shall be as under: 
  (a) All advance payment made shall be recovered progressively from each  running bill of 
the contractor @10% of each bill value. 
  (b) The amount of interest to be recovered from a particular bill shall be  calculated @ 10% per 
annum on the value of advance corresponding to the %  age of total  progressive payment being 
released. The period for which, the  interest is to be calculated shall be reckoned from the date of 
release of the  advance payment to the actual date of release of the said progressive  payment of the 
expiry of stipulated time frame for release of such progressive  payments. If the amount payable under 
any interim bill is not sufficient to cover  all deductions to be made for interest on the advance 
payment and other sums  deductible there from, the balance outstanding shall be recovered from the 
next  payments immediately falling due. 
 
 
15.0  LICENSE: Refer Clause No. 34 of SCC. 
        (a) PROJECT LICENSE: Contractor has to obtain project license in respect of the  projects from the 
competent authority at his own cost, prior to commencement of  works. 
    (b) ELECTRICAL LICENSE: All electrical jobs shall be carried out only through  contractors 
possessing valid licenses from Odisha State, except in the case of  packages /  turnkey jobs 
where electrical jobs may be sub-contracted by the  Main Contractor. In all such cases, the Main 
contractor shall get the work  executed only through agencies having such valid licenses. 
 
16.0   INDEMNITY BOND: Ref Cl No. 14 of SCC: 
 For the materials/equipment to be provided by the Contractor and/ or for the owner supplied items, 

it will be the responsibility of the Contractor to take delivery, unload and store the materials at site 
and execute an indemnity bond as per proforma at Annexure –VIII, Conditions of Contract, Vol.-I 
in favour of Odisha Power Transmission Corporation Ltd. against loss, damage and risks involved 
for the full value of the materials. This INDEMNITY BOND shall be furnished by the Contractor 
before commencement of the supplies and shall be valid till the scheduled date of completion of 
the project, testing, commissioning and handing over of the Project to owner. 

 
17.0  POWER, WATER & COMMUNICATION: Refer Cl No. 16 of SCC 
        The Contractor shall make his own arrangements for power, water, telephone and  other facilities 
necessary for the construction / erection of equipment and line at  his own cost. 
 
 
18.0  LAND FOR CONTRACTOR’s OFFICE, STORE,WORKSHOP Etc. : Ref Cl No.17 of   
 SCC. 
The Contractor shall make his own arrangements for land for construction of his  field office, workshop, 
stores, locations, assembling yard, etc. as required for  execution of the Contract at his own cost. 
19.0  You have to accept the techno commercial specification of OPTCL unconditionally without any 
deviation and shall furnish an undertaking that you will execute the  work as per the schedule of 
quantities (including missed out/unquoted items & without any additional financial burden to OPTCL & 
supply the equipment/materials as per OPTCL approved makes/vendors). 
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20.0  PENALTY FOR DELAY IN COMPLETION:REF CL. NO.12.0 OF SCC: 
 In lieu of Penalty as specified in Clause No.14 of GCC, Vol-1A the following shall apply. If the contractor 
fails to perform the work within the specified period given in the contract or any extension granted thereof, 
with respect to successful completion of testing and commissioning of sub-station & Transmission line, the 
contractor shall pay to Odisha Power Transmission Corporation Ltd as penalty, a sum of half percent 
(0.5%) of the contract price for each calender week of delay or part thereof. However, the amount of 
penalty for the contract shall be limited to a maximum of five percent (5%) of the total contract price 
except for spares. The maximum limit of penalty for spares shall be ten percent (10%). 
 
21.0 GUARANTEE:-   This Clause shall be governed as per Clause No. 15 of GTCC of this Bid 
Document. 
 
22.0 INSURANCE:- The contractor shall arrange insurance coverage for the OPTCL materials at his 
custody and line/substation under execution as per the conditions laid down in the relevant clause of the 
technical specification, till final handing over of the project to OPTCL. Refer the Clause No. 38.0 
Section- GCC, Vol-IA & Clause No. 15 of SCC of Vol-IA.  
 
23.0 PAYMENT DUE FROM THE CONTRACTOR:-  All costs or damages for which  the 
contractor is liable to the purchaser will be deducted by the purchaser from  any money due to the 
contractor under the contract. 
 
24.0 JURISDICTION OF THE HIGH COURT OF ODISHA:-  Suits, if any, arising out  of this 
contract shall be filed by either party in a Court of Law to which the   jurisdiction of the High 
Court of  Odisha extends. 
 
25.0   CONTRACTORS RESPONSIBILITY:-  Notwithstanding anything mentioned in  the 
specification or subsequent approval or acceptance of the line / substation by  OPTCL, the ultimate 
responsibility for satisfactory performance of the line /  substation shall rest with the contractor. 
 
26.0  NON-ASSIGNMENTS:- The contractor shall not assign or transfer the work orders issued as 
per this contract or any part thereof without the prior approval of  OPTCL. 
 
 
27.0  CERTIFICATES NOT TO AFFECT RIGHTS OF OPTCL:- The issuance of any 
 certificate by OPTCL or any extension of time granted by OPTCL shall not  prejudice the rights of 
OPTCL in terms of the contract nor shall this relieve  the contractor of his obligations for due 
performance of the contract. 
 
28.0 SETTLEMENT OF DISPUTES :-( REF CL NO. 48 OF GCC) 
28.1 Except as otherwise specifically provided in the contract, all disputes concerning  question of fact 
arising under the contract shall be decided by OPTCL provided a written appeal by the contractor is made 
to OPTCL.  The decision of OPTCL shall  be final to the parties hereto. 
28.2 Any disputes or difference including those considered as such by only one of the parties arising out 
of or in connection with this contract shall be to the extent possible be settled  amicably between the 
parties. If amicable settlement cannot  be reached then all disputed issues shall be settled by Arbitration 
as provided in this contract. 
 
29.0  ARBITRATION :-( REF CL NO. 49 OF GCC) 
29.1 If at any time any question, dispute or difference whatsoever arises between the OPTCL and the 
contractor, upon or in relation to or in connection with this contract, either party may forthwith give to the 
other a notice in writing of the existence of such question, disputes or difference and the same shall be 
referred to the adjudication of three arbitrators, one to be nominated by OPTCL, the other by the contractor 
and the third by the President of the Institution of Engineers, India.  If either of the parties fails to appoint 
its arbitrator, within sixty (60) days after receipt of notice for the appointment of its arbitrator then the 
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President of the Institution of Engineers, India shall have the power at the request of either of the parties to 
appoint an Arbitrator. A certified copy of the “President” making such an appointment shall be furnished to 
both parties. 
29.2 The arbitration shall be conducted in accordance with the provisions of Indian Arbitration Act, 
1940 or any statutory modification thereof and shall be held at Bhubaneswar in the State of Odisha.  The 
decision of the majority of Arbitrators shall be final and binding upon the parties hereto and the expenses of 
the arbitration shall be paid as may be determined by the Arbitrators. 
29.3 Performance under the contract shall, if reasonably possible, continue during the arbitration 
proceedings and payments due to the contractor by OPTCL shall not be withheld unless they are the subject 
matter of the arbitration proceedings. 
 
30.0  LAWS GOVERNING CONTRACT:- The Contract shall be constructed according  to and 
subject to the Laws of India and jurisdiction of the Courts of Odisha. 
 
31.0  LANGUAGE AND MEASURES:- All documents pertaining to the contract  including 
specifications, schedules, notices, correspondence, operating and  maintenance instruction, 
drawings or any other writings shall be written in  English language. The metric system of 
measurement shall be used  exclusively  in this contract. 
32.0    CORRESPONDENCE:- 
32.1 Any notice to the contractor under the terms of the contract shall be served by  registered mail or 
by hand to the authorized local representative of the contractor  and copy by post to the contractor’s 
principal place of business. 
32.2 Any notice to OPTCL shall be served to the Sr. General Manager [C.P.C.] Odisha Power 
Transmission Corporation Ltd., Bhubaneswar-751022 (Odisha) in the same manner. 
 
33.0 SECRECY:- The contractor shall treat the details of the specification and other documents as 
private, confidential and they shall not be reproduced without written authorization from OPTCL. 
 
34.0 PROJECT LICENSE:- You have to furnish the Project License for execution of the above 
mentioned work from the Chief Electrical Inspector, Govt. of Odisha ,before commencing work on the 
project/furnish documents proving that you have applied for the project license with C.E.I, Odisha. 
 
35.0 INSPECTION BY STATUTORY AUTHORITY: - You have to arrange the final inspection by 
the statutory authority including deposit of all fees after completion of the work, before handing over the 
project to OPTCL. 
 
36.0 FORCE MAJEURE:-  This Clause shall be governed as per Clause No. 42 of GTCC of this  
Bidding Document No.  : …................................ 
 
37.0   RECONCILIATION OF ACCOUNTS:- This shall be governed as per Clause No.  50 of  
 GTCC of this  Bidding Document No. : ….......................... 
 
38.0 ALL OTHER TERMS AND CONDITIONS OF TENDER  SPECIFICATION BID DOCUMENT 
NO: …....................................... IN ADDITION TO THE ABOVE CLAUSES SHALL ALSO HOLD 
GOOD FOR  THE  ABOVE PACKAGE- …................................ for Supply of equipment/ materials 
and completion of facility for Sub-stations, Transmission Lines and associated system at ….................. 
 
39.0: OTHER CONDITIONS: 
39.1: You have not taken any deviation to Technical and Commercial Portion of  OPTCL’s 
Bidding Documents and their corrigendum/amendments/errata. Any  deviation/variation/exception 
found anywhere in the bid submitted by you , to the  terms & conditions of OPTCL’s Bidding 
Documents, stands withdrawn without  any financial implication to OPTCL.  
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39.2: The prices quoted in Schedule-2B (for Sub-station and Line) is Inclusive of  Service Tax 
while in Schedule-2C (Sub-station and Line) it is Excluding Service  tax.  
 
39.3: All the materials/equipment pertaining to this work are bought out. The Mode of  transaction of all 
items shall be Bought-Out and type tested as per technical  specification, latest type test report shall 
be submitted during detail Engineering.  The price quoted is inclusive of all taxes and duties except octroi 
and entry tax  as per bidding document.   
 
39.4: You have to furnish the organization chart of Design/Engg., Field Organization,  QA Organization 
and JV Organization for this project shall be submitted to  OPTCL in case of award. 
 
39.5: You have submitted GTP for some of the equipment. GTPs for all the items shall  be finalized by 
OPTCL at the time of detailed Engineering based on the equipment to be procured from 
manufactures as specified in the technical  specification. 
 
40.0   (i) We have also notified to you vide our NOTIFICATION OF AWARD  

 No.               Dated                  for award of another NOTIFICATION OF AWARD on you for the work of 
Design, Engineering, Supply, manufacture, shop fabrication, Testing and inspection at manufacturer works, 
packing forwarding and dispatch from manufacturer’s work/place of dispatch of equipment/ materials and 
Transportation of material/equipment from manufacturers works/place of dispatch to site, local 
transportation, delivery at site, unloading, handling, inland transit insurance and  associated accessories, 
special tools and tackles for Sub-station, Transmission Line and associated system …........................ of 
Odisha against Package: …........................... as per Specification/Bid document No.: -................................... 
(Here in after referred to as ‘First Contract’). 
 
(ii) You shall also be fully responsible for the works to be executed under the ‘First Contract’ and it is 
expressly understood and agreed by you that any breach under the ‘First Contract’ shall automatically be 
deemed as a breach of this ‘Second Contract’ and vice-versa and any such breach or occurrence or default 
giving us a right to terminate the ‘First contract’ and/or recover damages there under, shall give us an 
absolute right to terminate this Contract and/or recover damages under this ‘Second Contract’ as well and 
vice-versa.   
 However, such breach or default or occurrence in the ‘First Contract’ shall not automatically 
relieve you of any of your responsibility/obligations under this ‘Second Contract’.It is also expressly 
understood and agreed by you that the equipment/materials to be supplied by you under the ‘First 
Contract’ when installed and commissioned under this ‘Second Contract’ shall give satisfactory 
performance in accordance with the provisions of the Contract. 
 
 This NOTIFICATION OF AWARD for Erection including Civil works Contract and completion 
of facility for Sub-station, Transmission Line and associated system at …............................ of Odisha 
against Package: …............................ as per Specification/Bid document No:-...............................are being 
issued to you in duplicate. We request you to return the duplicate copy duly signed and stamped on each 
page, by the authorized signatory of your company as a token of your acknowledgment and confirmation. 
 
 You shall prepare and finalize the Contract Documents for signing of the  formal Contract 
Agreement and shall enter into the Contract Agreement with us, as per the proforma enclosed with the 
bidding Documents, on non-judicial stamp paper of appropriate value within 30 days from the date of this 
Notification of Award. 
 
  
 
 The detail price schedule for Erection including Civil works Contract for Sub-Stations and 
Transmission line is enclosed. 
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 Please complete all the formalities and give your unconditional acceptance to the NOA within 15 
(fifteen) days from the issue of this NOA for taking further necessary action at this end.   
 

 Please take the necessary action to commence the work and confirm action. 
 

     Yours faithfully, 
 

For and on behalf of                                                                            
Odisha Power Transmission Corporation Limited                                   
 (Authorized Signatory)                                                                                 

Encl :As above.                                                                                                                               
Note : 
Remarks(s):  
(i) All the Bank Guarantee for advance payment and contract performance   guarantee shall be 
submitted on Non-Judical Stamp Paper as per Odisha Stamp Act, i.e. 
….………………………………………. 
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ANNEXURE:XXVIII 

CHECK LIST FOR  THE  BIDDING DOCUMENTS 
( Bidders are requested to ensure that all the documents as check listed below are enclosed as per the  Sl.No. & neatly 

pages marked.) 
Ref:       
(i) NOTICE INVITING TENDER-NIT NO. 25 / 2013-14 
(ii) TENDER SPECIFICATION NO Sr.G.M- CPC-TENDER- PACKAGE- 25-01, 25-02 , 
25-03 & 25-04 /2013-14 
. 
 
Sl. 
No.  

Description.  Page Nos. 

  From To 
1 Page counting for the complete tender document submitted duly signed by the 

firm & JV partner (if any) 
  

2 Forwarding letter for submission of Bid   
3 Original Money Receipt for procurement of the Tender Documents   
4 Required ORIGINAL EMD BG with confirmation of the Bank (Invokable 

Clause & witness signatures must be taken care of )-[Section-Annex.,Vol-IA] 
  

5 Form of Power of Attorney for JV /Consortium [Section-Annex.,Vol-IA]   
6 Form of JV /Consortium Agreement [Section-Annex.,Vol-IA]   
7 Form of Power of Attorney for signing of the tender     
8 Up to date Electrical License of the Firm   
9 Copies of the Audited financial Accounts for the last three financial years.   
10 Documents in support of Financial Qualifying Criteria   
11 Documents in support of Technical Qualifying Criteria   
12 General Information of the Bidder [Section-Annex.,Vol-IA]   
13 Declaration Form [Section-Annex.,Vol-IA]   
14 Abstracts of Terms & Conditions [Section-Annex.,Vol-IA]   
15 Personnel CapabilitIes [Section-Annex.,Vol-IA]   
16 Equipment Capability [Section-Annex.,Vol-IA]   
17 Financial Ca[pabilities  [Section-Annex.,Vol-IA]   
18 Record of experience [Section-Annex.,Vol-IA]   
19 Departure from Technical & Financial Specification [Section-Annex.,Vol-IA]   
20 Litigation History [Section-Annex.,Vol-IA]   
21 Copy of undertaking submitted with the Price Bid [Section-Annex.,Vol-IA]   
22 OFF-LOAD Statement ( with reasons) [Section-Annex.,Vol-IA]   
23 Guaranteed Technical Particulars duly fillied in, in complete shape. (Volume-

IIA) 
  

 
Date:      (Signature)……………………………… 
Place:      (Printed Name) ………………..………. 
      (Designation)  ………………………….  
      

(Common Seal)  
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ANNEXURE-XXIX 
 
 
(I) Form FIN. No.1 (Bid Capacity) 

Criteria 
for Bid capacity 

Compliance Requirement Documents 

Single Entity Joint Venture Submission 
Requirement Lead & other 

partner   
combined 

JV partner Lead 
Partner 

Available bid capacity 
 =(2 x A –0.4 x B), should be 
equal to or more than the 
tendered estimated price  
where , 
A= Highest Project Related 
Annual Turnover in last five 
years as per (FIN-2).  
B= Total Order Value of 
OPTCL work in Hand, which 
will be considered as on the 
date of opening of bid by the 
Employer. For above purpose, 
all works awarded by OPTCL 
after opening the bid up to date 
of evaluation, i.e. up to the end 
of bid validity, shall also be 
considered as per (FIN-3).  

Must meet 
requirement 

Must meet 
requirement 

Must meet at 
least  10% of 
the 
requirement 

Must meet 
at least 
50% of the 
requiremen
t 

Form FIN-2 & 
FIN – 3 

 
 
* Remarks: In case of Joint Venture, the lead partner should meet at least 50% of the requirement & other 
partner should meet at least 10% of the requirement with JV meeting the total requirement. 
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ANNEXURE-XXX 

 
(II) Form FIN- No.2: Annual contract turn over data 
Name of Bidder or JV Partner  
Annual Turn over data for the last five years (construction only) 
Year Amount (Currency) Exchange rate Indian national Rupees 

Equivalent 
    
    
    
    
    
Average Annual Contract Turnover 
Highest Project Related Annual Turnover in last five years, i.e. ‘A’ =  
 
 
 
NOTE: The bidder has to furnish the audited account certificate from the Charted Accountant indicating “ 
the Turnover statement, as indicated below, is excluding all income which are other than from project 
related works”. duly certified by Charted Accountant: 
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ANNEXURE-XXXI 
  
(III) Form FIN-No.3: Total Order Value of OPTCL work in Hand. 
 
Sl No Description of work Contract no & date Total Value of contract in INR 

1    
2    
3    
  Total, i.e. ‘B’=  
 
*NOTE: The bidders are required to furnish the information regarding OPTCL work in Bidder’s Hand in 
Fin No. 3. Completed form Fin No. 3 shall accompany with an undertaking from the bidder in a non 
judicial stamp paper worth Rs.100/-(Rupees One Hundred only) as per the following format. 
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DECLARATION 
 
For OPTCL Work in Hand 
(To be submitted by the Bidder along with his Bid) 
(To be executed on non-judicial stamp paper of requisite value) 
 
Ref …………………………….   Date……………………… 
 
To 

Senior General Manager-CPC 
1st Floor, Multistoried Building, 
Odisha Power Transmission Corporation Ltd.       
Janpath, Bhubaneswar. 

 
Ref:       
(i) NOTICE INVITING TENDER-NIT NO. 25 / 2013-14 
(ii) TENDER SPECIFICATION NO Sr.G.M- CPC-TENDER- PACKAGE- 25-01, 25-02 , 25-03 
& 25-04  /2013-14 
. 

 …………………………………… 
 
Dear Sir, 

I*/We* hereby undertake that the declarations made in the format Fin-3 of Clause No. 30(Bid 

Capacity), Vol-1(INV) of Tender Specification are true. If any deviation to the declaration is noticed 

afterwards, the bid/ the award of the contract is liable for rejection and the EMD BG/Performance BG is 

liable for encashment. Action as deemed fit shall also be initiated by OPTCL 

        
 
 

                 Signature along with Seal of Company   
            
      ……………………………………….. 

(Duly authorized to sign the Bid on behalf of the Contractor) 
Name ……………………………………… 
Designation……………………………….. 
Name of Company ……………………….(in Block Letters) 
WITNESS: 
Signature…………………………   Date & Postal Address 
Date ……………………………   ………………………………………… 
Name & Address……………………   …………………………………………. 
………………………………………..                  Telephone No…………………………. 
      Fax No………………………………… 

 
 
 
*Strike out whichever is not applicable. 
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_______END OF VOLUME – IA________ 


